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Jiwaji University, Gwalior 
 

Tender Form 
  
Name of Work:- Provoiding different 

taype Furniture for 
B.H.M.&C.T. Department 
at Paryatan Bhawan 
Jiwaji university Gwalior 

 

Name Of Contractor………………….………. 

 

Address………………………………………. 

 

Contact No…………………………………… 

 

Due Date:- 02-02-2016  at 5:00 P.M.  By peed Post  
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thokth fo'ofo|ky;] Xokfy;j 
 

dzekad/ / / : - 11@01@2016    

 

fufonk vkea=.k lwpuk ¼r`rh; dkWy½  

 

 thokth fo”ofo|ky; }kjk QkeZ ÞchÞ ¼vk;Ve nj½ ij nks fyQkQk i}fr }kjk e-iz-    

ih-MCY;w-Mh-@lh-ih-MCY;w-Mh- esa iathd`r@leku dk;Z ds ;ksX; vuqHkoh Bsdsnkjksa ls LihM 

iksLV@iathd`r Mkd ls fuEu dk;Z gsrq lhycan fufonk vkeaf=r dh tkrh gSA tks 

fo”ofo|ky; esa fnukad 02-02-2016 lk;a 5%00 cts rd izkIr gks tkuh pkfg;sA 

 

daz dk;Z dk uke vuqekfur ykxr Vsa.Mj QkeZ 

dk ewY; 
/kjksgj jkf”k 

dk;Z iw.kZ 

djus dh 

vof/k 

1. 

i;ZVu ,oa ;k=k izca/k 

v/;;u”kkyk ds ch-,p-,e- 

,.M lh-Vh- ikB;Øe gsrq 

vko”;d QuhZpj lIykbZ 

ckor~ 

:- 9,50,000/-  :- 2,000/-  :- 28,500/- 04 ekg 

 

 Vsa.Mj QkeZ ,oa foLr`r “krsZ fo”ofo|ky; dh csclkbV www.jiwaji.edu ls 

MkmuyksM dh tk ldrh gSA 

 

  

 

 

 

      dqylfpo 
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JIWAJI UNIVERSITY, GWALIOR 

 No: JU/Egg/2016/169                                                             Date: 11-01-2016 

Tender Notice (IIInd-Call)   

         

Sealed tenders on (form “B” Item rate) invited by Registrar, Jiwaji University, 

Gwalior from the eligible and experience Contractors / Registered in appropriate 

category in  M.P.  P.W.D./C.P.W.D. for the following works. The last date of 

submission up to 02-02-2016 at 5:00 P.M. 

 

S.N Name of Work Estimated cost Cost of 
tender 

EMD 
Period of 

completion 

1. 

Provoiding different taype 

Furniture for B.H.M. & C.T. 

Department at Paryatan 

Bhawan Jiwaji university 

Gwalior. 

Rs. 9,50,000/- Rs. 2,000/-  Rs. 28,500/- Four Month 

 

Detail of item term & conditions can be downloaded from university website 

www.jiwaji.edu . 

 

 

               REGISTRAR 

 

 

 

http://www.jiwaji.edu/
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JIWAJI UNIVERSITY, GWALIOR 

 
 

1. Name of tender / suppliers            M/S,…………………………………… 

                    ………………………………..……. 

2. Name of Work           Provoiding different taype  
        Furniture for B.H.M. & C.T. 

Department at Paryatan Bhawan 
Jiwaji university Gwalior. 
 

3. Approximate cost     Rs. . 9,50,000/- 
 

4. Cost of tender form (in form of D.D.)  Rs. 2,000/-   

 (Enclosed with tender form) 

 

5. Earnest money in form of D.D. in favour of  Rs. 28,500/- 

 Registrar, Jiwaji University, Gwalior 

 

6. Time of Completion     Four Months   

7. Rate quoted      Item rate   

8. Date of received of Tender by Speed/Registered Post up to 02-02-2016 at 5:00 PM 

 

  

 

Registrar  
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THE ELIGIBLITY CRITERIA:- 
 Contractors who full fill the following requirements shall be eligible to apply. 

1. Joint ventures are not accepted. 

2. Financial Requirement: 

The bidder should have completed either One of the below: 

a) three similar works each costing not less than the amount equal to 20% of the 
estimated amount of contract during the last 3 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the 
estimated amount of contract during the last 3 financial years; or 

c) one similar works of aggregate cost not less than the amount equal to 50% of the 
estimated amount of contract in any one of financial years during the last 3 
financial years;  

To be filled in by the contractor: 

i) Details of successfully completed similar works shall be furnished in the following 
format. 

ii) Certificate duly signed by the employer shall also be enclosed for each completed 
similar work. 

Agreement 
Number & Year 

Name of Work 
Date of 

work Order 
Date of 

Completion 
Amount of 
Contract 

Employer’s 
Name and 

Address 

      

      

      

      

 

3-  Should have valid registration in sales tax & other relevant department. 
4- Should not have incurred any loss in more than two year during the last five years 

ending 31st march 2010 in support of this the contractor shall submit annual balance 
sheet of 3 years. 

5-  The contractor should be registered in P.W.D/ C.P.W.D. and other government 
Department/10 Year furniture supply and making experience. 
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6- PERFORMANCE SECURITY 
 
1. Amount of performance Security 5% of the Contract Amount for works; 

2. Additional performance Security 

Equal to an amount arrived at, by multiplying the contract 

amount with difference of percentage between percent 

rates (below/minus) of successful bid and ten percent rates 

(below/minus), considering bid rates less than ten percent 

below PAC, to be unworkable and shall require additional 

performance security (guarantee) 

 

 
 
 

REGISTRAR 
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JIWAJI UNIVERSITY, GWALIOR 
(in Form A, B and C) 

DETAILED NOTICE INVITING TENDERS 
 Date of issue of N.I.T. 169/11.01.2016  
 Date of Receipt of Tender 02-02-2016 up 5:00 to By Speed/Regd. Post only 
 Date of opening of  Tender   on ……………. pm           
 
1. INTRODUCTION 
 Sealed tenders are invited on behalf of the Registrar for the following work in form 

“A” percent Rate Tender  and will be received at the office of the Registrar / University 
Engineer up to 5.00 P.M. on 02.02.2016 from the appropriate class of PWD/CPWD Civil 
contractors 

 
(1) Name of work:    Provoiding different taype  
       Furniture for B.H.M. & C.T. 

Department at Paryatan Bhawan 
Jiwaji university Gwalior. 

       
(2) Amount of estimate    Rs.9,50,000/-  

(3) Probable amount of contract    Rs. 9,50,000/-  

(4) Amount of earnest money.   Rs. 28,500/- 

(5) Time allowed for completion 04 Month including rainy season from the date of written 
order to commence the work. 

1.2 The electrical work shall be executed only through the contractors whoposses 
proper valid electric license from the Chief Electrical Adviser to the Government. 
He should also attach a copy of the license.  

1.3. Not more than one tender shall be submitted by a contractor/by a firm of 
contractors. 

1.4. Not two or more concerns in which an individual is interested, as a proprietor 
and/or partner shall tender for the execution of the same work. If they do so all 
such tenders shall be liable to be rejected.  

1.5 The Registrar, Jiwaji university Gwalior_ shall be accepting officer hereinafter 
referred to as such for the purpose of this contract.  

1.6 Application for issue of tender documents shall be submitted to Registrar, Jiwaji 
university Gwalior  so as to reach the office not later than ……………………... 

1.7 Tender documents consisting of plans specifications, schedules, of quantities of 
the various classes of work to be done, the conditions of contract and other 
necessary documents together with addressed envelopes to be used for return 
of form and other documents, will be open for inspection and issued, for sale on 
payment of Rs. 10,000/- on or before ……………………..and up to ………………….. P.M 
. 
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1.8 The copies of other drawings and documents pertaining to the work signed for 
the purpose of identification by the accepting officer or his accredited 
representative and samples of materials to be arranged by the contractor will be 
open for inspection by tenderness at the following office during working house 
between the dates mentioned in clauses 

 1.7  above.  
 
2.  RATES : 

2.1 The schedule of items :- 
 The schedule of main items of work to be executed is enclosed as Annexure – (F). 

2.2 Item Rate tender in form “A” or “C”.or B 

2.2.1 In respect of percentage rate tenders, contractor should quote his 
separate tender percentage rate above or below the following schedules 
of rates. 

(a) Building work – The current schedule of rates issued by the E-in-C 
M.P.P.W.D. Bhopal in force from 01-08-2014 and its amendments 
up to date issued up to date of N.I.T. 

(b) Electric fittings – The current schedule of rates issued by the E-in-
C M.P. .P.W.D. Bhopal in force from 01-08-2014 and its 
amendments up to date issued up to    the date of issue of N.I.T. 

(C)  Water supply and sanitary fittings -  The current schedule for 
rates issued by E -in-C M.P. .P.W.D. Bhopal in force from 01-08-
2014 and its amendments up to date issued up to the date of 
issue of N.I.T. 

(d) Road works -  The current schedule of rate issued by the 
Engineer-in-chief M.P.P.W.D. Bhopal in force from 01-02-2013 
and its amendments issued up to the date of issue of  N.I.T. 

2.2.1. (For Form “A” only). The percentage of tender above/below or at par with the 
relevant schedule rates inclusive of amendments and correction slips issued up 
to the date of the notice inviting tenders should be expressed on the tender 
form itself both in words and figures in such a way that interpolation is not 
possible and all over writing should be neatly scored out and rewritten and the 
corrections should be duly attested prior to the submission of tender. Tenders 
not specifying percentage in words will summarily be rejected. Any 
amendments to the schedule       

2.2.2.  of rates after the date of issue of this tender notice or the date of issue of any 
amendments to the N.I.T.  specifically notifying the said amendment to the 
current schedule of rates, shall not apply to this tender. 
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2.2.3. The percentage tendered by the contractor will apply to those rates which find 
place in the current schedule of rates mentioned in clause 2.2.1. or have been 
derived from the said current schedule of rates and not to other items of work. 

2.2.4. The percentage tendered by the contractor shall not be altered by the 
contractor during the terms of contract. The deduction or addition as the case 
may be of the percentage will be calculated on the amount of the bill for the 
work done, after deducting the cost of materials supplied departmentally at 
rates specified in the agreement.  

2.2.5. Item Rate Tenders in form – “B”. In respect of item rate tenders, contractor 
should quote his rates for the items mentioned in the schedule of item in 
Annexure F of this N.I.T. Only rates quoted shall be considered. The rates should 
be expressed in figures as well as words and the unit should be as given by the 
Department. The contractor will not have the freedom to change the unit. No 
percentage above or below the schedule be quoted.  

2.2.6. The rates quoted in the tender for the various items of work will not be altered 
by the contractor during the term of contract. 

2.4.       Lead and lift of water – No lead and lift for carting of water will be paid. 

2.5 Lead and lift of materials – No lead and lift for carting of materials shall be            
payable to the contractor except in case of such items for which specific lead and 
lift are provided in the current schedule of rate mentioned in clause – 2.2.1. of 
the N.I.T. or in the schedule of items in respect of item rate tenders. 

2.6 Non-schedule items of works – During the execution of the work there is 
likelihood of such items of  work, which do not find place in the current schedule 
of rates, referred to above in respect of percentage rate contracts or such items 
which are given in the schedule of items in respect of item rate contracts, for 
which contractor has not quoted his rates. Contractor will have to carry out 
these items of work. 

 Rates of such items of work which do not find place in the current 
schedule of rates referred to above, in respect of percentage rate contracts or 
such items in respect of item rate contracts shall be decided by the University 
Engineer and the decision of the Register shall be binding on the contractor. The 
quantum of such work will not exceed 10% of amount of contract unless 
accepted by the department and the contractor.  

 
3. SUBMISSION OF TENDER :  
 
 3.1 Earnest money -No tender will be received without a deposit of earnest money 

of. Rs. 1,80,000 .00  which will be returned to the unsuccessful tenderness on 
the rejection of their tenders or earlier as may be decided by the competent 
authority and no production of a certificate of _____________________ that all 
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tender documents have been returned, and will be retained from the successful 
tenders as part of the security deposit.  

Form of Earnest Money. 

3.2.1 Where the amount of Earnest money is more than Rs.500/- the same 
shall be accepted only in the shape of Bank drafts of any schedule Bank in 
favour of Registrar, Jiwaji University, Gwalior. 

3.2.2 the intending tenderer from other states may remit E.M. in the from of 
the Bank draft of any schedule bank to the Registrar Jiwaji University 
Gwalior. 

 
3.3 Earnest Money is separate covers. The Earnest Money in one of the prescribed 

forms should be produced/sent separately and not kept in the covers containing 
the tender and if the earnest money is not found in accordance with the 
prescribed mode in the tender will be returned unopened to the tenderer.  

 
3.4 Adjustment of Earnest Money – Earnest money, which has been deposited for a 

particular work, will not, ordinarily, be adjusted towards the earnest money for 
another work, but if the tender of contractor for a work in the same division has 
been rejected and the earnest money has not been refunded to him due to any 
reason, it may be so adjusted by the University Engineer.  

 
3.5 Security Deposit – 

(a) The Security Deposit shall be recovered from Running bills, @ 5.00per 
cent as per clause –I of the agreement read with para 3.5 of the N.I.T. and 
performace gurantee 3% of Estimated costwhich is refund after expiry of 
Guarantee period of three year 

 
(b) The  amount of the E.M. shall not be adjusted when value of work done 

reaches the limit of the amount of Contract of exceeds the Probable 
amount of  the contract. 

 
3.6 Implication of submission of Tender – Tenderers are advised to visit site 

sufficiently in advance of the date fixed for submission of the tender. A tenderer 
shall be deemed to have full knowledge of the relevant documents, samples, 
site, etc whether he inspects them or not.    

 
3.7 The submission of a tender by a contractor implies that he has read the notice, 

conditions of tender and all other contract documents and made himself aware 
of the standard and procedure, in this respect, laid down in the National Building 
Code of India 1970/Indian Standards the scope and specification of the work to 
be done and the conditions and rates at which stores tools and plant etc. will be 
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issued to him by the university has seen the quarries with their approaches, site 
of work etc, and satisfied himself regarding the suitability and availability of the 
materials at the quarries. The responsibility of opening new quarries and 
construction and maintenance of approaches there to shall lie wholly with the 
contractor / Tenderes.  

 
3.8 Income Tax Clearance Certificate – A tenderer purchasing tender documents for 

works exceeding Rs. 200 lacs shall submit either an Income Tax Clearance 
Certificate in the form printed as Annexured or a certificate from the Income Tax 
authority that the assessment is under consideration. No tender documents can 
be issued/sold to him unless such certificate is submitted.   

 
3.9 List of work in progress -  Tenders must be accompanied by a list of Contract 

already held by the tenderer at the time of submitting the tender,  in  the 
Department and elsewhere showing therein- 

 the amount of each contract. 
 Balance of work remaining to be done, and . 
 The amount of solvency certificate produced by him at the time of enrolment in 

the concerning department 
 detail of work where he with draw his offer or did not. 
 
3.10 Relationship - The contractor shall not be permitted to tender for works in the 

university (responsible for award and Execution of contract ) in which his near 
relative is posted in university Account ant. He shall intimate the names of his 
near relative working in university. He shall also intimate the name of persons 
who are working with him in any capacity or subsequently employed by him and 
who are near relatives to any gazette officer in the university. Any breach of this 
condition by the contractor would render himself liable to be removed from the 
approved list of contractors of the W.D. 

 
Note – By the term near relative is meant wife, husband, parents and son, grandson, 

brothers, sisters, brother-in-laws, father-in-law and mother-in-law.  
3.11 The tender for the works shall witnessed by a contractor. Failure to observe this 

condition shall tender the tender of the contractor liable to rejection.  

4. OPENING AND ACCEPTENCE OF TENDER: 
 

4.1 Place and Time of opening - The tender shall be opened at time and place 
stated in para 1. by the U.E. in the presence of the tendered or their duly 
authorized agent who may choose to attend. The U. Engineer under 
unavoidable circumstance, May deput another officer in his absence to 
receive and open tenders on his behalf.  
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4.2 Powers of University Engineer - The U. Engineer does not bind himself to 
accept or recommend for the acceptance to the Registrar or other higher 
authority, the lowest or any tender or to give any reasons for his decision.  

4.3 Conditional Tender -Conditional tender are liable to be rejected.  

4.4 Canvassing – Canvassing for support in any form for the acceptance of any 
tender is strictly prohibited. Any tendered doing so will tender himself liable 
to penalize which may include removal of his name from the register of 
approved contractors or penal action under section –8 of the M.P. 
Vinirdishtta Bhrasta Acharan Nivaran Vidheyak 1982. 

 Execute the agreement, as well as where this contractors were rescinded in 
format in the duly certified by the concerned department  

4.5 UnsealedTender - The tenders shall be rejected, if not properly sealed.  

4.6 Authority of University Engineer – The authority competent to accept a 
tender  reserve the right of accepting the tender for the whole work or for a 
distinct part of it, or distributing the work between one or more tenderers.  

4.7 Validityofoffer – Tender shall remain open up to four months from the date 
of receipt of tender and in the event of the tenderer withdrawing the offer 
before the aforesaid date, for any reason whatsoever, earnest money 
deposited with the tender shall be forfeited by the U.E. 

 
5. SPECIFICATIONS : 

5.1 Brief Specification – A brief note on construction and specifications of the work 
is enclosed in Annexure – E. 

5.2 Material of Construction – The materials of construction to be used in the work 
shall be governed by the provision of part-V of the National Building code of 
India, 1970 and the relevant Indian Standard specification with amendments and 
revisions issued up to the date of tender notice.  

5.3 Workmanship-The work shall be carried out according to the specification 
referred to herein after and according to sound engineering practice. The 
decision of the U. Engineer, in respect of workmanship will be final.  

5.4 Specification for Building Works – (Including water supply and sanitary fittings.) 

5.4.1. The Contractor shall execute the work in conformity with the standards 
and procedure laid down in the National Building Code of India, 1970, 
and  C.P.W.D. specification for works in force, or special specification 
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whenever enclosed separately, and in accordance with the approved 
drawing.  

5.4.2. Concrete – All concrete shall be mixed in hopper concrete mixers with 
mea rushing and compacted by mechanical Vibrators, Slump test shall be 
carried out during concreting and sample test cubes prepared and tested 
in due course the testing will be carried out by t he Department.    

The results of the tests shall conform with the required standard and it 
the Engineer-in-Charge considers that a structural test in necessary the 
same shall be carried out as instructed by the Engineer-in Charge at the 
contractor’s expense and should the result of this be unsatisfactory the 
contactors, will be bound to take down and reconstruct the particular 
portion of work which has given unsatisfactory test results.  

5.4.3 Bricks – The contractor should use the bricks manufactured on the metric 
measures as far as possible. In case of non availability of metric size bricks 
in particular time area the British size bricks shall be allowed by but mode 
of measurements and payment shall be made considering motive size 
bricks and extra brickwork shall be at the cost of contractor.   

5.4.4 All timber used in the wood for all new works must be properly seasoned. 
In case of important building mechanical seasoning should be done in 
good seasoning plant.  

In case the contractor does not procure good seasoned wood, he may be 
asked to get it seasoned in plant at his own expense but no certificate is 
required where no a additional rate is paid.  

5.4.5 Maintenance of Roofs – Subject to the provision in the agreements, it 
will be the responsibility of the contractor to see that the building does 
not leak, during the period of the fittest rainy season in respect of  tile 
and sheet roofing and two consecutive rainy seasons in respect of lime 
concrete and cement concrete terrace roof, after its completion and he 
will make good and replace all the defective work on this account.  

       5.5 Specification of Electrical Works. 
5.5.1. The work will be carried out as per the approved drawing and as directed 

by the U.E. 
 The word will be governed by “General Specification” for the Electrical 

Works in Governments buildings in Madhya Pradesh in force from 1972. 
and CPWD department specification. 

5.5.2. All samples of electrical accessories should be got approved from the 
Engineer-in-charge. Contractor will have to arrange and afford all 
facilities for their inspection and rectify the defects pointed out by them. 
A list of accessories is enclosed as Annexure – E. 
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5.5.3. The period of testing and refund of deposit will be 3 year after 
completion of work. 

5.5.4. In case of supply of ceiling fan, table fan, exhaust fan, cabin fan, tube light 
fixtures will be made by the University as mentioned in the C.S.R. As such 
lab our rates only as per C.S.R. will be paid for fitting such items in 
position as per C.S.R.  

5.5.5. the contractor should submit wiring diagram on tracing cloth showing the 
point position of switch, length of point, position of D.B. and main switch 
circuit No. in which points fall at the time of final bill. Otherwise 
deduction of ½ percent (halt percent) will be made from the bill.  

 
5.6 Specification of works. 

  (Excluding bridges and culverts) 
 The road work and collection of materials for road works shall be carried out 

according to Maharashtra P.W.D. specifications, as adopted for the work or 
specification enforce, or special specifications wherever enclosed separately, or 
the relevant specification published by the Indian Road Congress.  

5.7 Contradictions or amendments – In the event of contradictions between the 
stipulations of t he current schedule or rates (vide part of this N.I.T.) and 
aforesaid specification vide para – 5.1 to 5.7 above the stipulations of the 
current schedule of rates shall gain precedence. In the event of contradictions, if 
any between different specifications and or codes of practice, referred to above, 
the decision of the U.E. shall be final subject to appeal in case of dispute before 
Registrar of University within one month of U.E.’S decision.  

 
6. SUPPLY OF MATERIALS : 
 
 6.1 Material supplied by the Department – The following/ any materials will not be 

supplied by the department.  
 
  Name of materials     Rate   Place of delivery  
 
 (1) Cement ______________   Per bag.    __________________  
  Rs.____________(Including  
  cost of containers). 
 (2) ____________________________        __________________  
       
 (3) ____________________________  
 
 
6.1.1 The Contractor shall be liable to return unused cement bags after due allowance of limit 

of variation prescribed in the C.S.R. to the stores of the University failing which cost of 
unused cement bags shall be recovered from contractor at double the agreement 
rates/issue rate whichever is more.  
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6.1.1 Return to Empty Cement Bags – It shall be compulsory on the apart of the contractor to  

bags issued to him, to the _______________________________ engineer in charge of 
work at the place of issue for which no transportation will be payable. The rebate for 
such bags will be as per rates fixed by D.G.S.&D. from time to time. In case the empty 
bags are not required by the University the contractor will have to sell these to the 
authorized collecting agents at the price fixed by the D.G.S. &D. from time to time and 
produce receipts in support.  

 
6.1.2 Penalty for Non-Return of Bags- For each bag not so returned to the extent of issues, in 

sound condition a rate of Rs.__________________________ per bag will be charged. 
The decision of the Engineer-in-charge whether or not a bag is in sound conditions shall 
be final. 

 
6.2 In case of the departmental supply of Iron/Steel to the contractor the lab our rate will 

be paid for cutting, banding and placing with binding wire as provided in C.S.R. (with due 
allowance for the percentage above or below C.S.R. tendered and accepted).  

 
6.3 Delay in Supply – If the materials are not supplied in time, the contractor will not be 

allowed any claim for any loss, which may be caused to him, but only extension of time 
will be given at the discretion of the University Engineer and Registrar if applied for by 
the contractor before the expiry of the contract.  

7. MISCELLANEOUS CONDITIONS :   
 

7.1 Subletting – The contractor shall not, without the prior approval of the 
competent authority in writing, sublet or assign to any other party or parties, the 
whole or any protion of the work under the contract. Where such approval is 
granted, the contractor shall not be relieved of any obligation or duty or 
responsibility which he undertakes under the contract. 

 
 

7.2 Taxes – All dues regarding taxes, including the sales tax, other duties etc. levied 
on the contractor’s work by Government and local bodies or private individual is 
will be payable by the contractor. The University Engineer will grant a certificate 
for the quantities actually used on the work but will not entertain any claim on 
this account.  

 
7.3 Minerals extracted for works carried out on behalf  of the Government of India 

from the quarries in possession of  and controlled by the State Government is 
subject to payment of Royalty by the contractor to whom it shall not be 
refundable. The University Engineer shall not also issue nay certificate in respect 
of such materials extracted for Government of India work (Applicable to 
Government of India works only). 
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7.4 Rules of Lab our Camps – The contractor will be bound to follow the Madhya 
Pradesh Model rule relating to lay-out, water supply and sanitation on lab our 
camps (vide Annexure –A) and the provisions of the National Building Code of 
India, in regard to constructions and safety. 

 
7.5 Fair Wages – The contractor shall pay not less than fair wages to labourers 

engaged by him on the works (rules enclosed vide annexure-B). 
 

7.6 Work in the Vicinity- The University Engineer reserves the right to take up 
departmental work or to a work award on contract in the vicinity without 
prejudice to the terms of contract.  

 
7.7 Best quality of construction materials – Material’s of the best quality will be 

used as approved by the University Engineer: 
 

7.8 Removal of undesired person- The contractor shall on receipt of the requisition 
from the University Engineer at once remove any person employed by him on 
the work who, if in the opinion of the University Engineer is unsuitable or 
undesirable 

 
7.9 Amount due from Contractor – Any amount due to University from the 

contractor on any account concerning work may be recovered from him as 
arrear of land revenue.  

 
7.10 Tools and Plants – The contractor shall arrange at his own cost tools and plant 

required for the proper execution of the work. Certain plants may however be 
issued to the contractor as a special case. 

 
7.11 Right to increase or decrease work – The competent authority reserves the right 

to increase or decrease work.  
 
The competent authority reserves the right to increase or decrease any item of t 
he work during the currency of the contract and the contractor will be bound to 
comply with the order of the competent authority without any claim for 
compensation.  
 

7.12 Time Schedule –  The work shall be done by the contractor according to the time 
schedule fixed by the competent authority. Contractor shall furnish has 
programme of construction for execution of work within the stipulated time 
schedule together with methodology of construction of each type of work and 
obtain approved of engineer in charge prior  to the execution / commitment of 
work.  
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7.13 Time of contract – Time allowed for carrying out the work as entered in the 
N.I.T. shall be strictly observed by the contractor and shall be reckoned from the 
date of work order to commence the work. 

 
7.14 Payment by Cheques – The payment will be made by cheques on the Central 

Bank of India only. No Bank commission charges on realizing such payments will 
be done by the University. 

 
7.15 Transport of Materials – The contr4actor shall made his own arrangement for 

transport of all materials. The University is not bound to arrange for priority in 
getting wagon or any other materials though all possible assistance by way of 
recommendation will be given if it is found necessary in the operation by the 
Engineer in charge. If it proves to be in effective, the contractor shall have no 
claim for any compensation on that account.  

 
8. SPECIAL CONDITIONS : 
 
 To be inserted in the N.I.T. of a particular work if found necessary in the interest of the      
            work. 
 

8.1 Agreement :- 
 
8.1.1 Execution of agreement :- The tenderer whose tender has been accepted here in 

after referred to as the contractor, shall produce an appropriate solvency 
certificate is so required by the U.Engineer and will execute the agreement in the 
prescribed form within a fortnight of the date of communication of the 
acceptance of his tender by competent authority. Failure to be so will result in 
the earnest money being forfeited to University and tender being cancelled.  

 
8.1.2. (a) The contractor shall employ the following Technical Staff during the 

Execution of work :- 
 

 
(i) One Graduate Engineer when the work to be executed is more than Rs.5 Lakhs. 
 
(ii) One diploma Holder, Sub-Engineer when the cost of work to be executed is from 

Rs.2 lakhs or more but not more than Rs. 5 lakhs. 
 

(b) The Technical Staff should be available at site whenever required by the 
Engineer-in charge to take instructions.  

 
(c) In case the contractor fails to employ the technical staff as aforesaid, the 

U.E. shall have the right to take suitable remedial measures.  
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(d) The contractor should give the names and other detail of the Graduate 
Engineer/Diploma Holder, Sub-Engineer whom he intends to employ or 
who is under employment on the work at the time he commences the 
work. 

(e) The contractor should give a certificate to the effect that the 
Engineer/Diploma holder, Sub-Engineer is exclusively in his employment.  

 
Provided that :- 

(i) An Engineer or Sub Engineer may look after more than one work in the 
same locality but the total value of such work under him should not 
exceed Rs. 25 lakhs in the case of in Engineer and Rs. 5 lakhs in the cash 
of a Sub-Engineer. 

 
(ii) It is not necessary for the contractor’s partners in case of firm/company 

who is himself an Engineer, Sub-Engineer to employ another Engineer, 
Sub-Engineer for the Supervision of work. 

 
(iii) The Retired Assistant Engineer who is holding a Diploma may be treated 

at par with a Graduate Engineer are for the operation of the above 
clause.  

 
In case the contractor fails to employ the Technical staff as aforesaid he shall be 

liable to pay the University sum of Rs.2,000 for each month of defaults in the case of 
graduate and Rs. 1000/- for each month of default in the case of Diploma Holder Sub-
Engineer. 

  
8.2 Conditions Applicable for Contract – All the conditions of the tender notice will 

be binding on the contractors in addition to the conditions of the contract in the 
prescribed form:- 

 
Following documents annexed with this N.I.T. shall form a part of the contract.  

 

Annexure – “A” Model Rules relating to lab our, water supply etc.  
 

Annexure – “B” Contractor’s lab our regulations. 
 

Annexure – “C” Sources of materials (not applicable for building work).  
 

Annexure – “D” Form of Income Tax Clearance Certificate. (applicable to works  
costing more than Rs. 2.00 lakhs ) 

 

  Annexure – “E” Brief specifications. 
 

  Annexure – “F” Schedule of items. 
 

  Annexure – “G” Form of Bank Guarantee, 
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8.3  Test of Material  
ANNEXURE “A” 

 
MODEL RULES RELATING TO LABOUR, WATER SUPPLY AND 

SANITATION IN LABOUT CAMPS 
 

Note – These model rules are intended primarily for lab our camps which are not of a 
permanent nature. They lay down the minimum desirable standard which should be 
adhered to. Standard in permanent or semi permanent lab our camps should not 
obviously be lower than those for temporary camps.  

 

1. Location- the camp should be located in elevated and well drawing ground in the 
locality. 

 

2. Lab our huts to be constructed for one family of 5 person each. The lay out to be shown 
in the prescribed sketch. 

 

3. Hutting-The huts to be built of local materials . Each hut should provided at least 20 sq. 
meters of living space.  

 

4. Sanitary facilities – Latrines and urinals shall be provided at least 15 meters away from 
nearest quarters separately for man and woman and specially to market on the 
following scale. 

 

5. Latrine – Pit provided at the rate of 10 users or two families per seat, urinals as required 
as the privy can also be used for this purpose.  

 

6. Drinking water – Adequate arrangements shall be made for the supply of drinking 
water. If practicable filtered and chlorinated supplies be arranged,  when supplies is 
from intermittent sources overhead storage tank shall be provided with a capacity of 
five litres a person per day. Where the supply  is to be made from a well it shall confirm 
to the sanitary standard laid down in the report of the Rural Sanitation committee. The 
well should be at leat 30 metres away from any latrine or other source of pollution. If 
possible hand pump should be installed for drawing the water from well. The well 
should be effectively disinfected once every month and the quality of the water should 
be got tested at the Public Health Institution between each work of disinfecting.  

 

7. Bathing and washing – Separate bathing and washing place shall be provided for men 
and women for every 25 persons in the camp. There shall be one gap and space of 2 sq. 
metres for washing and bathing. Proper drainage for the waste water should be 
provided. 

  

8. Waste disposal – Dustbin shall be provided at suitable places in camp and the residents 
shall be directed to throw all rubbish into those dustbins. The Dustbins shall be provided 
with cover. The contents shall be removed every day and disposed off  trenching.  
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9. Medical facilities – (A) Every camp where 1,000 or more persons reside shall be 
provided with whole time doctor and dispensary. If there are women in the camp a 
whole time nurse shall be employed.  

 

(B) Every camp where less than 1,0000 but more than 250 person reside shall be provided 
with dispensary and a part time nurse/midwife.  

 

(C) If there are less than 250 persons in any camp a first aid kit shall be maintained in 
charge of the worker, if any, free of cost.  

 

All the medical facilities mentioned above shall be for all residents in the camp including 
a dependent of the worker, if any, free of cost.  

 

Sanitary Staff – For each lab our camp there should be qualified sanitary inspector and 
sweepers should be provided in the following scales:- 

(1) For camps with strength over 200 but not exceeding 500 persons one sweeper for   
every 75 persons above the first 200 for which 3 sweepers shall be provided.  

 
(2) For camps with a strength over 500 persons one sweeper for every 100 person above 

first 500 for which 6 sweepers should be provided.  
 

ANNEXURE “B” 
 

CONTACTOR’S LABOUR REGULATIONS 
 
The contractor shall pay not less than fair wage to labourers engaged by him in the work. 
 
Explanation – (a) “Fair wages” means wages whether for time or piece work as notified on 
the date of inviting tenders and where such sages have not been so notified the wages 
prescribed by the S.E.P.W. department for the circle in which the work is done.  
 
(b) The contractor shall not withstanding the provisions of any contract to the contrary, 
cause to be paid a fair wage to laborers indirectly engaged on the worked including in lab our 
engaged by his subcontractors in connection with the said work as if laborers had been 
immediately employed by him. 
 
© In respect of all lab our directly or indirectly employed on the  works or the performance 
of his contract, the contractor shall comply with or cause to be complied with the Lab our Act in 
force.  
 
(d) The University Engineer shall have the right to deduct from the money due to the 
contractor any sum required or estimated to be required for making good the loss suffered by a 
worker or workers by reason of non-fulfillment of he conditions of the contract for the benefit 
of the workers, non payment of wages or of deductions made from his or their wages which are 
not justified by their terms of the contract or non-observance of regulations.  
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(e) The contractor shall be primarily liable for all payments to be made under and for the 
observance of the regulations aforesaid without prejudice to his right to claim indemnity from 
his sub-contractors.  
 
(f) The regulations aforesaid shall be deemed to be a part of this contract and any breach 
thereof shall be deemed to be a breach of this contract.  
 
(g) The contractor shall obtain a valid license under the contract (Regulation and Abolition) 
Act, in force and rules made there under by the competent authority from time to time before 
commencement of work, and continue to have a valied license until the completion of the 
work. 
 
 Any failure to fulfill this requirement shall attract the penal provisions of this contract 
arising out of the resulted non-execution of the work assigned to the contractor.  

 
 

ANNEXURE “C” 
 

STATEMENT SHOWING THE LEAD OF MATERIALS 
 

S.NO.    DESCRIPTION      LEAD  
 
1. _________________________________________  
 
2. _________________________________________  
 
3. _________________________________________ 
 
4. _________________________________________ 
 
5. ___________________________________________ 
 
Note – This statement is only for guidance of the contractor. The tenderer should satisfy 
himself regarding the availability of the required quality and quantity of materials.  
 
 

ANNEXURE “D” 
 

FORM OF CERTIFICATE IN INCOME TAX TO BE SUBMITTED BY CONTRACTOR 
 

TEDNERING FOR WORKS CONSTING Rs. 2.00 LAKHS OR MORE 
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(i) Name and style (of the company, firm H.U.F. or individual) in which the applicant 
assessed to income tax and address for purpose of assessment.  

 
(ii) The Income Tax Circle/Ward/ District in which the applicant is assessed of income-

tax.  
(iii) Following particulars concerning the last income tax assessment made:- 
 
(a)  Reference No. or (G.I.R.NO.) of the assessment. 
 
(b)  Assessment year and accounting year. 
 
©  Amount of total income assessed. 
 
(d) Amount of tax assessed I.T., S.T.,E.P.T., B.P.T. 

 
(e)  Amount of tax paid I.T., S.T., E.P.T., B.P.T. 
 
(f)  Balance being tax not yet paid and reasons for such arrears . 
 
(g) Whether any attachment or certificate proceedings pending in respect of the 

arrears. 
 
(h) Whether the company of firm of H.U.F. on which the assessment was made has 

been or is being liquidated, would up, dissolved, partitioned or being declared 
insolvent, as the case may be.  

  
(i) the position about later assessments namely, whether returns submitted under 

section 22 (1) or (2) of the income tax act and whether tax paid under  section 
18-A of the act and the amount of tax so paid or in arrears.  

 
(Iv) In case there has been no income tax assessment at all in the past whether 

returns submitted under section 21 (1) or (2) and 18-A (3) and if so the amount 
of income tax returned or tax paid and the income tax circle/ward/District 
concerned.  

 
(v) The name and address of branch (es) verified the particulars set out above and 

found correct subject to the following remarks.  
 

Dated________________      Signature of  I.T.O. 
         Circle/Ward/District 
 

ANNEXURE “E” 
Specification for the work of construction of  Work 

University Engineer  
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ANNEXURE “F” 

SCHEDULE OF ITEMS TO BE EXECUTED 
 
_____________________________________________________________________  
     S.NO.     Particulars of items    Unit 
_____________________________________________________________________  
 

ENCLOSED 
University Engineer  

 
 
 

 
ANNEXURE “G” 

 
GUARANTEE BOND 

 
(To be used by approved scheduled banks ) 

 
1. In consideration of the Jiwaji University Gwalior (hereinfter called the University) having 
agreed to exempt______________ (hereinafter called the said contractors) from the demand 
under the terms and conditions of an agreement dated ________________ made between 
___________________________ and __________________for____________________herein 
after called the said Agreement ) of earnest money deposit for the due fulfillment by the said 
contractor(s) of the terms and conditions contained in the said agreement on production of a 
Bank Guarantee for Rs.________________________ 
(Rs.___________________________________ Only). We 
___________________________________ Bank Limited (hereinfafter referred to as “The 
Bank”) do hereby undertake to pay to University an amount not exceeding 
Rs.________________________ against any loss or damage caused to or suffered or would be 
caused to or suffered by the University by the reason of any breach by the said contractor(s) of 
any terms or condition contained in the said agreement.  
 
2. We________________________________________ Bank Limited, do hereby undertake 
to pay the amount due and payable under this guarantee without any demur merely on a 
demand from the University stating that the amount calimed  is due by way of loss or damage 
caused to or suffered by the University by reason of any breach by said Contractor (s) of any of 
the terms or conditions contained in the said agreement or by reason of the contractor(s) 
failure to perform the said agreement. Any such demand made on the Bank shall be conclusive 
as regard the amount due and payable by the Bank under this guarantee. However, our liability 
under this guarantee shall be restricted to an amount not exceeding 
Rs._________________________________________________ . 
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ANNEXURE “H” 

Special Condition 
 
1. The Tenderer of/supplier should have a place of business in the state of M.P. from 

where the goods would be supplied to various destinations in the state and also should 
hold a registration Certificate under the M.P. Vanijayack Kar Adhiniyam. 

2. The Tenderer/supplier shall also submit the Clearance Certificate as provided under 
section 36 of the MP Vanijayak Kar Adhiniyam. 

3. Work Programme and Methodology of Construction - Contractor shall furnish his 
programme of construction for execution of the work within due stipulated time 
schedule together with methodology of construction of each type of work and obtain 
approval of the Engineer - in - Charge prior to execution/commencement of work 

4. Revised programme of work in case of sleep page - In case of slee page from the 
approved work at any stage, the contractor shall furnish revised programme to make up 
the sleep page within the stipulated time schedule and obtain approval of Engineer-in-
charge to the revised programme. ANNEXURE “I” 

 
Testing of Materials and Methodoly 

 
 

ANNEXURE - JD 

 
List of Instruments for Field Testing Laboratory 

 
Field Testing Instruments. 
 
1. Steel tapes - 3m. 
2. Vernier calipers 
3. Micrometer screw 25mm gauge. 
4. A good quality plumb bob. 
5. Spirit level minimum 30cm long with 3 bubbles for horizontal vertical. 
6. Wire guage (circular type) disc. 
7. Foot 
8. Long nylon thread. 
9. Rebound hammer for testing concrete. 
10. Dynamic penetrometer. 
11. Magnifying glass. 
12. Screw driver 30cms long 
13. Ball Pin hammer 100 gms. 
14. Plastic bags for taking samples. 
15. Moisture meter for timber. 
16. Earth Resistance tests for I 
17. Meggar I Electrical Division 
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APPENDIX 2.14 

(See Paragraph 2.091) 

FORM “B” 
JIWAJI UNIVERSITY, GWALIOR 

ITEM RATE TENDER AND CONTRACT FOR WORKS 
General Rules and Direction for the Guidance of Contractor 

 

32 All works proposed for execution by contract will be notified in a form of invitation to 

tender, posted in public places and signed by the University Engineer. 

This form will state the work to be carried out as well as the date for submitting 

and opening tenders and the time allowed for carrying out the work: also the amount of 

the earnest money to be deposited with the tender and the amount of the security 

deposit to be deposited by the successful tenderer and the percentage, if any, to be 

deducted from bills. It will also state whether refund of quarry fees, royalties, octroi 

duties and ground rents will be granted. Copies of specifications, drawings and a 

schedule of quantities and rates of the various descriptions of work and any other 

documents required in connection with the work, signed for the purpose of 

identification by the University Engineer shall also be open for inspection by the 

contractor at the office of the University Engineer during office hours. 

2. In the event of the tender being submitted by a firm, it must be signed separately by 

each member thereof, or in the event of the absence of any partner it must be signed 

on his behalf by a person holding a power of attorney authorizing him to do so. Such 

power of attorney should be produced with the tender and it must disclose that the firm 

is duly registered under the Indian Partnership Act. 

3. Any person who submits a tender shall fill up the usual printed form stating at what rate 

he is willing to undertake each item of work. Tenders which propose any alteration in 

the work specified, in the said form of invitation to tender, or in the time allowed for 

carrying out the work or which contain any other conditions of any sort, will be liable to 

rejection. No single tender shall include more than one work but contractors who wish 

to tender for two or more Works shall submit a separate tender for each, tender shall 

have the name and number of the work to which they refer written outside the 

envelope. 

4. The University Engineer or his duly authorized assistant, Will open tenders in the 

presence of any intending contractor(s) who may be present at the time and will enter 

amounts of the several tenders in a comparative statement in a suitable form. Receipts 
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for earnest money will be given to all tenderers except those whose tenders are 

rejected and whose earnest money is refunded on the day that the tenders are opened. 

5. The office competent to dispose of the tenders shall have the right of rejecting all or any 

of       the tenders. 

6. The receipt of a clerk for any money paid by the contractor will not be considered as any 

acknowledgement of payment to the University Engineer and the contractor shall be 

responsible for seeing that he procures a receipt signed by the University Engineer or 

any other person duly authorized by him. 

7. The memorandum of work tendered for, and the schedule of material to be supplied by 

the University, and their issue rates shall be filled in and completed, in the office of the 

University Engineer before the tender form is issued, if a form issued to an intending 

tenderer without having been so filled in and completed, he shall request the office to 

have this done before he completes and delivers his tender. 

 

 

TENDER FOR WORK 

 

I/We hereby tender for execution for the V.C., of Jiwaji University Gwalior of the work 

specified by in the underwritten memorandum within the time specified in such 

memorandum at the rates specified therein and in accordance in all respects with the 

specifications. Designs, drawings and instructions in writing referred to in rule I here of 

and in clause 12 of the annexed condition, and with such materials as are provided for 

by and in all other respects in accordance with such conditions so far applicable. 
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MEMORANDUM 

 
 

1. *(a) General Description:           Provoiding different taype  
        Furniture for B.H.M. & C.T. 

Department at Paryatan Bhawan 
Jiwaji university Gwalior. 

  

  
      (b)  Estimated cost            Rs. . 9,50,000/- 

      (c) Earnest Money          Rs 28,500/-   

 

**  (d) Security deposit  5%         

***(e) Percentage if any, to be deducted from bills          

(f) Time allowed for the completion of work from the date of written order 01 month 

including rainy season. 

 

Item 
No. 

Item of 
work 

Unit Per Rate 
Tender in 

figures 

Rate tendered in words. 

(1) (2) (3) (4) (5) (6) 
 

 

Separate list enclosed  

 

 

 

    

Should this tender be accepted I/We hereby agree to abide by and fulfill all terms and 

provisions of the said conditions of contract annexed heseto so far as applicable, or in 

default thereof to forfeit and pay to the V.C. of Jiwaji University, Gwalior of his successor 

in office the sums of money mentioned in the said conditions. 
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The sums of Rs. 1*( .......................................) is, herewith, forwarded in currency notes 

as earnest money (a) 2* the full value of which is to be absolutely forfeited to the V.C. of 

Jiwaji University, Gwalior. Or his successors in office, should I/We not deposit the full 

amount of security deposit specified in the above memorandum, in accordance with 

clause 1 (A) of the said condition of contract, otherwise the said sum of Rs. 

................................................ Shall be retained by Government as on account of such 

security deposit as aforesaid, or (b) 3* full value of which shall be retained by 

Government on account of the security deposit specified in clause 1 (B) of the said 

condition of contract. Dated the 

.................................................19.................................................... 

 

 

                                                                                               Signature of Contractor before 

                                                                                               Submission of tender 

           Name & Address.................................................. 

             

.............................................................................. 

             

............................................................................. 

 

4* Witness ...................................................... 

 Occupation ................................................. 

 Address ...................................................... 

The above tender is hereby accepted by me on behalf of V.C. of Jiwaji University, 

Gwalior 

Dated ........................................ day of .......................................199 ............................ 

         Signature of the Officer 

         by whom tender accepted.  
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* If several sub-works are included, they should be detailed in a separate list. 

** This deposit will vary from 1 present to 10 percent of the estimated cost of the work 

according to the requirements of the case. 

*** This percentage where no security deposit is taken, will vary form 5 percent 10 percent 

according to the requirements of the case. Where security deposit is taken, see note to 

clause 1 of the condition of contract. 

1.* Give particulars and numbers: 

2.* Strike out (a) if no cash security deposit  is to be taken. 

3.* Strike out (b) if any cash security deposit is taken. 

4.* Signature of witness to contractor’s signature. 

 

 

 

Conditions of Contract 

Clause 1. – Security Deposit – The person/persons whose tender may be accepted 

(hereinafter called the contractor which expression shall unless excluded by or repugnant to 

the contract include his heirs executors, administrators, representatives and assigns ) shall 4* 

(A) (within one day for a contract of Rs. 1000/- or less, two days or one of Rs. 2000/- or less, and 

so on up to a limit of ten days of the receipt by him of the notification of the acceptance of his 

tender) deposit with the University Engineer in cash. Or Government securities endorsed to the 

University Engineer (if deposited for more than 12 months) a sum sufficient with amount of the 

earnest money deposited by him with his tender to make up the full security deposit specified 

in the tender) or* (B)  (permit V.C. at the time with of making any payment to him of work don 

under the contractor to deduct such sum as will ( with the earnest money deposited by him ) 

amount to* ............................................... percent of all moneys so payable. Such deductions. 

Be held by V.C. by way of security deposit), provided always that in the event of the contractor 

depositing a lump sum by way of security deposit as contemplated at (A) above. Than and in 

such case if the sum so deposited shall not amount to *** ............................................. 

percentage of the total estimated cost of the work, it shall be lawful for V.C. at the time of 

making any payment to the contractor for work done under the contract to make up the full 

percentage of .................... Percent by deducting a sufficient sum from every such payment as 

last aforesaid. All compensation or other sums of money payable by the contractor to V.C. 

under the terms of his contract may be deducted from or paid by the sale of sufficient part or 
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his security, or form the interest arising their form, or from any sum which may be due or may 

become due to the contractor by V.C. on any account whatsoever, and in the event of his 

security deposit being reduced by reason of any such deduction of sale as aforesaid, the 

contractor shall within ten days thereafter make good in cash or Government securities 

endorsed as aforesaid any sum or sums which may have been deducted from or raised by sale 

of his security deposit or any part thereof. The security deposit referred to when paid in cash, 

May, at the cost of  the depositor, be converted into interest bearing securities provided that 

the depositor has expressly desired this in writing. 

Note: Any sum deposited in cash by the contractor under (A) or amount of deductions 

made under (B) may if the contractor so desires, be converted into one of the 

recognized forms of interest bearing securities to be approved by the officer 

sanctioning the contract, provided the amount to be converted is not below Rs. 

1000/- (One Thousand) and the period of contract warrants such conversion. 

Such securities should be endorsed to the University Engineer. 

The security deposit would also be converted in the shape of Bank Guarantee in recognized. 

Form with prior approval of the authority sanctioning the contract.   

 

* Strike out “A” or “B” as that case may be 

** This will be same percentage as that in the tender at OF THE 

*** This percentage (not exceeding 10 percent) will be fixed in every case to suit 

requirements, e.g. if it is fixed at 8 percent and the security deposit only amounts to 5 

percent of the estimated cost of the work, than 3 percent should be deducted from 

every payment. If the percentage is fixed at 10 percent and the security deposit only 

amount to 6 percent then 4 percent should be deducted and so on. 

 

Compensation for Delay 

Clause 2. - The time allowed for carrying out the works as entered in the tender shall be 

Strictly observed by the contractor and shall be reckoned from the date on which the order to 

commence work is given to the contractor. The work shall throughout the stipulated period of 

the contract be proceeded with all due diligence (time being deemed to be of the essence of 

the contract on the part of the contractor) and the contractor shall pay as compensation an 

amount equal to one percent or such smaller amount as the Engineer may decide. On the 

amount of the estimated cost of the whole work as shown by the tender for every day that the 

work remains uncommented. Or unfinished, after the proper dates. And further, to ensure 
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good progress during the execution of the work, the contractor shall be bound. In all cases in 

which the time allowed for any work exceeds on month to complete on fourth of the whole of 

work before one fourth of the whole time allowed under the contract has elapsed: one half of 

the work before one half of such time has elapsed and three fourth of work, before three 

fourth of such time has elapsed. In the event of the contractor failing to comply with this 

condition  he shall be liable to pay compensation an amount equal to one percent or such small 

amount as the University Engineer / V.C. may decide on the said estimated cost of the whole 

work for every day that the due quantity of work remains incomplete. Provided always that the 

entire amount of compensation be paid under the provision of this clause shall not exceed eight 

percent on the estimated cost of the work as shown in the tender  

 

3. Action when the contractors becomes liable for levy penalty. 

Clause 3 -  In any case in which under any clause or clauses of this contract the contractor 

shall have rendered himself liable to pay compensation amounting to the whole of the security 

deposit (whether paid in one sum or deducted by installments) or committed a breach of any 

terms contained in clause 24 or in the case of abandonment of the work owing to the serious 

illness or death of the contractor or any other cause. U.E. on behalf to the V.C. Jiwaji University, 

Gwalior shall have power to adopt any of the following courses, as he may deem best suited to 

the interest of University. 

32 To rescind the contract, (of which recession notice in writing to the contractor under 

the hand of the University Engineer shall be conclusive), and in which case the 

security deposit of the contractor shall stand forefeited, and be absolutely at the 

disposal of University.  

 

(b) To employ labour paid in the P.W.D. or by employing department machinery and to 

supply materials to carry out work, or any part of the work, debiting, the contractor with the 

cost of the labour of hire charge of departmental machinery and the price of the materials (of 

the amount of which cost and price a certificate of the U.E. shall be final and conclusive against 

the contractor) and crediting him with the value of the work done. In all respects in the same 

manner and the same rates as if it had been carried out by the contractor under the terms of 

this contract, or the cost of the labour and the price of the materials as certified by the U.E. 

which ever is less, the certificate of the U.E. as to the value of the work done shall be final and 

conclusive against the contractor. This does not qualify the contractor to any refund if the work 
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is carried out at lower rates than the rates quoted by contactor, saving, if any, will go to the 

University. 

of the To measure up the work of the contractor, and to take such part there of as shall be 

unexecuted out of his hands, and to give it to another contractor to complete in which case any 

expense which may be incurred in excess of the sum which would have been paid to the 

original contractor, if the whole work had been executed by him (of the amount of which 

excess the certificate in writing of the U.E. shall be final and conclusive) shall be borne and paid 

by the original contractor and may be deducted from any money due to him by University 

under the contract or otherwise, or from his security deposit or the proceeds of sale thereof, or 

a sufficient part there of, if the work is carried out at lower rates to contractor shall not be 

entitled for any refund. On the account saving, if any which shall go to the University. 

 In the event of any of the above courses being adopted by the U.E.  The contractor shall 

have no claim to compensation for any loss sustained by him by reason of his having purchased 

or procured any material or entered into any engagements or made advances on account of, or 

with a view to the execution of the work or the performance of the contract. And in case the 

contract shall be rescinded under the provisions aforesaid, the contractor shall not be entitled 

to recover or to be paid any sum for any work theretofore actually performed under this 

contract, unless and 32eali the U.E. will have certified in writing the performance of such work 

and the value payable in respect thereof, and he shall only be entitled to be paid the value so 

certified. 

 

Contractor remains liable to pay compensation if action not taken under clause 3 

Clause 4 – In any case in which any of the powers conferred upon the U.E. by clause 3 hereof, 

shall have become exercisable and the same shall not constitute a waiver of any of the 

condition hereof and such power shall not withstanding be exercisable in the event of any 

further case of default by the contractor for which by any clause or clauses hereof he is 

declared liable to pay compensation amounting to the whole of his security deposit, and the 

liability of contractor for past and future compensation shall remain unaffected. 

 

  

 

 In the event of the U.E. putting in force either of the power either of the power under 

clause (a) or (c) vested in him under the preceding clause he may, if he so desires, take 

possession of all or any tools, plant, materials, and stores, in or upon the work, or the site 
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thereof or belonging to the contractor, or procured by him and intended to be used for the 

execution of the work or any part thereof paying or allowing for the same in account at the 

contract rates, or in case or these not being applicable, at current market rates to be certified 

by the U.E. whose certificate thereof shall be final, otherwise the U.E. may by notice in writing 

to the contractor or his clerk of the clerk of the works., foreman or other authorized agent 

require him  to remove such tools, plant, materials or stores from the premises (within a time 

to be specified in such notice). 

 Power to take possession of or require removal of or sell contractor’s plant. In the event 

of the contractor failing to comply with any such requisition, the University Engineer may 

remove them at the contractor’s expense or shall them by auction or to private sale on account 

of the contactor and at his risk all respects and the certificate of the U.E. as to the expenses of 

any such removal and the amount of the proceeds and expense of any such sale shall be final 

and conclusive against the contractor. 

 

Clause 5 – Extension of time – If the contractor shall desire an extension of the time for 

completion of the work on the grounds of his having been unavoidably hindered in its 

execution or any other ground he shall apply in writing to the U.E. within thirty days of the date 

of the hindrance on account of which he desires such extension as aforesaid, and the U.E. shall, 

if in his opinion (which shall be final) reasonable grounds, be shown therefore authorizes such 

extension for a period not exceeding three months. Any further extension of time shall be 

subjected to the previous sanction of the Registrar. 

 

Clause 6 – Final certificate – On completion of the work, the contractor shall be furnished with 

a certificate by the U.E. (hereinafter called the Engineer-in-charge) of such completion: but no 

such certificate shall be given. Nor shall the work be considered to be completed until the 

contractor shall have removed from the premises on which the work shall be executed all 

scaffolding, surplus materials and rubbish and cleaned off the dirt from all wood work, doors, 

windows, walls, floors or other part of any building or structure in upon or about which the 

work is to be executed. Or of which he may have had possession for the purpose of the 

execution thereof nor until the work shall have been measured by the Engineer-in-charge / 

University Engineer whose measurement shall be binding and conclusive against the contractor. 

If the contractor shall fail to comply with the requirements of this clause as to removal of 

scaffolding, surplus material and cleaning of dirt on or before the date fixed for the completion 

of the work the Engineer-in-charge may at the expense of the contractor remove such 
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scaffolding, surplus materials and rubbish and rubbish and dispose of the same as he thinks fit 

and clean off such dirt as aforesaid; and the contractor shall forthwith pay  

 

the amount of all expenses so incurred. And shall have no claim in respect of any such 

scaffolding or surplus materials as 34ealize34e except for any sum actually 34ealize34 by the 

sale thereof. 

Payment of intermediate certificate to be regarded as advance. 

Clause 7 – No payments shall ordinarily be made for work estimated to cost less than rupee one 

thousand till after the whole of the work shall have been completed and a certificate of 

completion  given; but if intermediate payment during the course of the execution of works is 

considered desirable in the interest of work, the contractor may be paid at the discretion of the 

Engineer-in-charge But in the case of works estimated to cost more than rupees one thousand, 

the contractor shall on submitting the bill thereof be intimated to receive a monthly payment 

proportionate to the part thereof than approved and passed by the Engineer-in-charge whose 

certificate of such approval and passing of the sum so payable shall be final and conclusive 

against the contractor, But all such intermediated payments shall be regarded as payments by 

way of advance against the final payment only and not as payments for work actually done and 

completed. And shall not preclude the requiring of bad, unsound, and imperfect or unskillful 

work to be removed and taken away and reconstructed or re-erected or be considered as an 

admission of the due performance of the contract or any part thereof, in any respect or the 

accruing of any claim, nor shall it conclude. Determine or effect, in any way. The powers of the 

Engineer-in-charge under these condition or any of them as to the final settlement and 

adjustment of the account or otherwise any other way very or effect the contract. The final bill 

shall be submitted by the contractor within one month of the date fixed for completion of the 

work otherwise the Engineer-in-charge’s certificate of the measurement and of the total 

amount payable for the work accordingly shall be final and binding on all parties. 

 

Bill to be submitted monthly 

Clause 8 – A bill shall be submitted by the contractor each month on or before the date fixed by 

the Engineer-in-charge for all work executed in the previous month and the Engineer-in-charge 

shall take or cause to be taken the requisite measurements for the purpose of having the same 

verified, and the claim as far as admissible, adjusted, if possible before the expiry of ten days 

from the presentation of the bill. 
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 If the contractor dies not submit the bill within the time fixed, as aforesaid, the 

Engineer-in-charge may depute a subordinate to  measure up the said work in the presence of 

the contractor  whose countersignature to the measurement list will be sufficient warrant, and 

the Engineer-in-charge may prepare bill from such list which shall be binding on the contractor 

in all respects. 

 

Bill to be in Printed Forms 

Clause 9 – The contractor shall submit all bills on the printed forms to be had on application at 

the office of the Engineer-in-charge. And the charges in the bills shall always be entered at the 

rates  

 

specified in the tender or in the case of any extra work ordered in pursuance of these 

conditions, and not mentioned or provided for in tender and the rates hereinafter provided for 

such work.  

 

Receipt to be signed by partners or persons having authority to do so. 

Clause 10 – Receipts for payment made on account of a work when executed by a firm must 

also be signed by the several partners except where the contractors are described in their 

tender as a firm. In which case the receipts must be signed in the name of the firm by one of 

the partners. Or by some other person having authority to give effectual receipts for the firm.  

 

Store Supplied by Government 

Clause 11 – If the specification or estimate of the work provides for the use of any special 

description of materials to be supplied from the Engineer-in-charge’s store or if it is required 

that the contractor shall use certain stores to be provided by the Engineer-in-charge (such 

materials and stores, and the prices to be charged thereof as hereinafter mentioned being so 

for as practicable for the convenience of the contractor, but not so as in any way to control the 

meaning or effect of this contract specified in the schedule of memorandum, hereto annexed, 

the contractor shall be supplied with such materials and stores as required form time to time to 

be used by him for the purposes of the contract only and the value of the full quantity of 

materials and stores so supplied at the rates specified in the said schedule or memorandum 

may be set off or deducted from any sums then due, or thereafter to become due to the 

contractor under the contract or otherwise; or against or from the security deposit or the 
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proceeds of sale thereof; if the same is held in Government securities the same or sufficient 

portion thereof being in this case sold for the purpose. 

 All materials supplied to the contractor shall remain the absolute property of University, 

and shall not on any account be removed from the site of the work, and shall at all times be 

open to inspection by the Engineer-in-charge. Any such materials unused and in perfectly good 

condition at the time of the completion or determination of the contract shall returned to the 

Engineer-in-charge’s store, if by a notice in writing under his hands he shall so require; but the 

contractor shall not be entitled to return any such materials unless with such consent, and shall 

have no claim for compensation account of any such material so supplied to him as aforesaid 

being unused by him, or for any wastage in or damage to any such materials. 

 

Works to be executed in accordance with specifications 

 

Drawings Orders etc. 

Clause 12 – The contractor shall execute the whole and every part of work in the most 

substantial and workman like manner ands both as regards materials and otherwise in every 

respect in strict accordance with the specifications. The contractor shall also confirm exactly, 

fully and faithfully to the designs, drawing and instructions in writing relating to the work 

signed by the Engineer-in-charge and lodeged in his office, and to which the contractor shall be 

entitled to have access at such office or in the site of the work for the purpose of inspection of 

during office hours, and the contractor shall if he so requires, by entitled at his own expense to 

make or cause to be made copies of the specifications, and of all such design, drawings and 

instruction as aforesaid. 

 
 

Alteration in Specification and Designs 

The Engineer-in-charge shall have power to make any alteration in, omissions from additions to 

or substitution for, the original specifications, drawings, designs instructions, that may appear 

to him to be necessary or advisable during the progress of the work , and the contractor shall 

be bound to carry out the work in accordance with any instruction which may be given to him 

signed by the Engineer-in-charge and  such alterations omissions, additions or substitutions 

shall not invalidate the contract and any altered, additional or substituted work which the 

contractor may be directed to do in the manner above specified as part of the work shall be 

carried out by the contractor on the same condition, in all respects on which he agreed to do 

the main work and at the same rates as are specified in the tender for the main work. 
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Extension of time in consequence of alterations – The time for the completion of the work 

shall be extended in the proportion that altered, additional of substuted work bears to the 

original contract work and the certificate of the Engineer-in-charge shall be conclusive as to 

such proportion. 

Rates for works not in estimate of schedule of rats of the district. – And if the altered 

additional or substituted work includes any class of work, for which no rate is specified in this 

contract, then such class of work shall be carried out at the rates entered in the schedule of 

rates of the district, which was in force at the time of the acceptance of the contract, and if 

such class of work  is not entered in the said schedule of rates then the contractor shall within 

seven days of the date of his receipt of the order to carry out the work inform the Engineer-in-

charge of the rate which it is his intention to charge for such of work; and if the Engineer-in-

charge does not agree to this rate he shall, by notice in writing be at liberty to cancel his order 

to carry out as he may consider advisable, provided always that if the contractor shall 

commence work or incur any expenditure in regard there to before the rates have been 

determined as lastly hereinbefore mentioned then and in such case he shall only be entitled to 

be paid in respect of the work, carried out or expenditure incurred by him prior to the date of 

the determination of the rates as aforesaid according to such  

 

rate or rates as shall be fixed by the Engineer-in-charge. In the event of a dispute the decision of 

the Superintending Engineer of the Circle shall be final. 

 

No claim to any payment or compensation for 

Alteration in or restriction of work 

Clause 14 – If  at any time after execution of the contract documents the Engineer-in-charge 

shall for any reason whatsoever require the whole or any part of the work as specified in the 

tender, to be stopped for any period or shall not require the whole or part of the work to be 

carried out at all or the be carried out by the contractor he shall give notice in writing of the 

fact to the contractor who shall thereupon suspend or stop the work totally or partially as the 

case may be. In any such case, except as provided hereunder, the contractor shall have no claim 

to any payment or compensation whatsoever on account of any profit or advantage which he 

might have derived from the execution of the work in full but which he did not so derive in 

consequence of the full amount of the work not having been carried out, or on account of any 

loss that he may be put to on account of materials purchased or agreed to be purchased, or for 

unemployment of labour recruited by him. He shall not also have any claim for compensation 
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by reason of any alterations having been made in the original specifications, drawings, designs 

and instructions which may involve any curtailment of the work as originally contemplated. 

Where, however, materials have already been purchased or agreed to be purchased by the 

contractor before receipt by him of the said notice, the contractor shall be paid for such 

materials at the rates detrained by the Engineer-in-charge provided they are not in excess of 

requirements and are of approved quality and/or shall be compensated for the loss, if any that 

he may put to, in respect of materials agreed to be purchased by him, the amount of such 

compensation to be determined by the Engineer-in-charge whose decision shall be final. If the 

contractor suffers any loss on account of his having to pay lobour charges during the period 

during which the stoppage of work has been ordered under this clause the contractor shall, on 

application, be entitled to such compensation on account of labour charges as the Engineer-in-

charge whose decision shall be final may consider reasonable, provided the contractor shall not 

be entitled to any compensation on account of labour charges if, in the  opinion of the 

Engineer-in-charge the labour could have been employed by the contractor elsewhere for the 

whole or part of the period during which the stoppage of the work has been ordered as 

aforesaid, 

Time limit for unforeseen claims 

Clause 15, - Under no circumstance whatsoever, shall the contractor be entitled to any 

compensation from Government, on any account unless the contractor shall have submitted a 

claim in writing to Engineer-in-charge within one month of the cause of such claim occurring. 

 

Action and compensation payable in case of bad work 

 

Clause 16 – If  at any time before the security deposit is refunded to the contractor it shall 

appear to the Engineer-in-charge or his subordinate in charge of the work that any work has 

been executed with unsound imperfect, or unskillful workmanship or with materials of inferior 

quality, or that any materials or articles provided by him for the execution of the work are 

unsound or of a quality inferior to that contracted for or are otherwise not in accordance with 

the contract it shall be lawful for the Engineer-in-charge to intimate this fact in writing to the 

contractor and than notwithstanding the fact that the work, materials or articles complained of, 

may have been inadvertently passed, certified and paid for, the contractor shall be bound 

forthwith to rectify or rev\move, and reconstruct the woks so specified in whole or in part, as 

the case may required, or if so required shall remove the materials or articles so specified and 

provided other proper and suitable materials or articles at his own proper charge and cost; and 
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in the event of his failing to do so within a period to be specified by the Engineer-in-charge in 

the written intimation aforesaid, the contractor shall be liable to pay compensation at the rate 

of one percent the amount of the estimate for every day not exceeding ten days, during which 

the failure so continues and in the case of any such failure the Engineer-in-charge may  rectify 

or remove and re-execute the work  or remove and replace the materials or articles complained 

of as the case may be at the risk and expense in all respects of the contractor should the 

Engineer-in-charge consider that any such inferior work or materials as described above may be 

accept or made use of it shall be within his discretion to accept the same at such reduced rates 

as he may fix therefore. 

 

Contractor liable for damage done and for imperfections for three months after certificate. 

 

Clause 17 – If the contractor or his work people. Or servants shall break, deface; injure or 

destroy any part of building in which they may be working or any building, road curbs fences, 

enclosures, water pipes, cables, drains, electric or telephone posts or wires, trees, grass or 

grass-land or cultivated ground contiguous, the premises on which the work or any part of it, is 

being executed or if any damage shall happen to the work, while in progress, from any cause 

whatever, or any imperfections become apparent in it within three months (six month in the 

case of a road work) after a certificate final or its completion shall have been given by the 

Engineer-in-charge as aforesaid, the contractor shall make the same good at his own expense 

or in default the Engineer-in-charge may cause the same to be made good by other work-men 

and deduct the expense (of which the certificate of the Engineer-in-charge shall be final ) from 

any sums that may be then or at any time thereafter may become, due to the contractor or 

from his security deposits of the proceeds of sale thereof, or of a sufficient portion thereof. 

 The contractor hereby also covenants that it shall be his responsibility to see that the 

buildings constructed under this contract do not leak during the period of two consecutive rainy 

seasons after its (their) completion and if any defects are pointed out to him by the Engineer-in- 

 

charge during the said periods the same shall be removed by him ate his own expense or in 

default the Engineer-in-charge may get them removed and deduct the expenses thereof from 

any sum that may be then due or may become due to the contractor or from the security 

deposit of the contractor an amount equal to 20% cost of the roof shall, not with standing and 

anything contained in this clause, be retained, till the roofs are tested during two consecutive 

rainy seasons as aforesaid and the defects are fully removed if any amount still remains due to 
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this account after making deductions as aforesaid the same may be recovered from him as an 

arrear of land revenue/cash security. The security deposit of the contractor deposit of the 

contractor to the extent of 50% shall be refunded on his getting the completion certificate 

provided that all the recoveries outstanding against him are 40ealize40. 25% of the amount 

shall be refunded on maintenance period being over, even if the final bill is not passed, balance 

25% shall be refunded after the final bell is passed.   

 

Work to be open for inspection: contractor or responsible agent to be present 

 

Clause 18 – All work under or in course of execution or executed in 40ealize40e of the contract 

shall at all times be open to the inspection and supervision of the Engineer-in-charge and his 

subordinates and they shall at all times during the usual working hours, and at all other times at 

which reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit 

the works shall have been given to the contractor, either himself be present to receive orders 

and instructions, or have a responsible agent duly accordited in writing present for that 

purpose. Orders given to the contractor’s agent shall be considered to have the same force as if 

they had been given to the contractor himself. 

 

Notice to be given before work is covered up 

Clause 19 – The contractor shall give not less than five days notice in writing to the Engineer-in-

charge or his subordinate in-charge of the work before covering up or otherwise placing beyond 

the reach of measurement, any work in order that the same may be measured and correct 

dimensions thereof be taken before the same is so covered up placed beyond the reach of 

measurement, any work without the consent in writing of the Engineer-in-charge or his 

subordinate in charge of the work, and if any work shall be covered up or placed beyond the 

reach of measurement without such notice having been given or consent obtained, the same 

shall be uncovered at the contractor’s expense or in default thereof no payment or allowance 

shall be made for such work or the materials with which the same was executed. 

 

Contractor to Supply plant, ladder scaffoldings etc. 

 

Clause 20 – The contractor shall supply at his own cost materials ( except such special 

materials, if any, as may in accordance with the contract be supplied from the Engineer-in-

charge’s store ),  
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plant, tools appliances, implements, ladders, cordage, tackle, scaffolding and temporary works 

requisite or proper for the proper execution of the work, whether original, altered or 

substituted, and whether included in the specification, or other documents forming part of the 

contract or referred to in these conditions or not, or which may be necessary for the purpose of 

satisfying or complying with the requirements of the Engineer-in-charge as to any matter as to 

which under these condition he is entitled to be satisfied, or which he is entitled to require 

together with carriage therefore to and from the work. The contractor shall also supply without 

charge the requisite number of persons with the means and materials necessary for the 

purpose of setting out work, and counting weighing and assisting in the measurement or 

examination at any time and from time to time of the work or materials. Failing his so doing the 

same may be provided by the Engineer-in-charge at the expense of the contractor and the 

expenses may be deducted from any money due to the contractor under the contract or from 

his security deposit or the proceeds of sale thereof, or of a sufficient portion, thereof. 

 

The contractor is liable for damages arising from non-provision of lights, fencing ete. 

 

The contractor shall also provide at his own cost, except when the contract specifically provides 

otherwise and except for payment due under clause 13 all necessary fencing, and lights 

required to protect the public from accident, and shall be bound to bear the expenses of 

defense of every suit, action, or other proceedings at law that may be brought by any person 

for injury sustained owing to neglect of the above precautions and to pay any damages and 

costs which may be awarded in any such suit, action or proceedings to any such person or 

which may with the consent of the contractor be paid to compromise any claim by any such 

person. 

 

Compensation under section 12 sub-section (1) of the workmen’s compensation Act 1923 

 

Clause 21 – In every case in which by virtue of the provisions of section 12, sub-section (1) of 

the workmen’s compensation Act, 1923, V.C. is obliged to pay compensation to a workman 

employed by the contractor in execution of the work, V.C. will recover from the contractor the 

amount of the compensation so paid; and, without prejudice to the rights of Government under 

section12, sub-section (2) of the said Act, V.C. shall be at liberty to recover such amount or any 

part thereof by deducting it from the security deposit or from any sum due by V.C. to the 
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contractor whether under this contract or otherwise V.C. shall not be bound  to contest any 

claim made against them under section 12, sub-section (1) of the said Act, except on the 

written request of the contractor and upon his giving to V.C. full security for all costs for which 

V.C. might become liable in consequence of contesting such claim. 

 

Labour 

Clause 22 – No female labour shall be employed within the limits of cantonment 

 

Labourers below the age of twelve years 

Clause 23 – No labourer below the age of twelve year shall be employed on the work. 

Fair Wage 

Clause 24 – The contractor shall pay not less than fair wage to labourers engaged by him on the 

work. 

Explanation : 

 (a)  “Fair wage” means wage whether for time or piecework notified at the time of inviting 

tenders for the work and where such wages have not been so notified, the wages prescribed by 

the work Department for the division in which the work is done. 

(b) The contractor shall notwithstanding the provisions of any contract to the contrary, 

cause to be paid a fair wage to labourers indirectly engaged on the work, including any labour 

engaged by his sub-contractors in connection with the said work, as if the labours had been 

immediately employed by him. 

of the In respect of all labour directly or indirectly employed on the works for the performance 

of the contractor’s part of this agreement, the contractor shall comply with or cause to be 

complied with the labour Act in force. 

(d) The university Engineer shall have the right to deduct, from the moneys due to the 

contractors,  any sum required or estimated to be required for making good the loss suffered 

by a workers by reason of non-fulfillment of the conditions of the contract for the benefit of the 

workers non-payment of wages or of deductions made from his or their wages, which are not 

justified by the terms of the contract or non-observance of the regulations.  

(e) The contractor shall be primarily liable for all payments to be made under and for the 

observance of the regulation aforesaid without prejudice to his right to claim indemnity from 

his sub-contractors.  
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(f) The regulation aforesaid shall be deemed to be a part of the contract and any breach 

thereof shall be deemd to be a part of the of the contract and any breach thereof shall be 

deemed to be a breach of this contract. 

Work Not to be Sublet 

Clause 25 – The contract shall not be assigned or sublet without the written approval of the 

U.E. And if the contractor shall assign or sublet his contract, or attempt so to do, or become 

insolvent, or commence any insolvency proceedings or make any composition with his 

creditors, or attempt so to do, or if any bribe gratuity, gift, loan perquisite, reward or advantage 

pecuniary or otherwise, shall either directly or indirectly be given, promised or offered by the 

contractor, or any of his servants or agents to any public officer or person in the employ of 

university in any way relating to  

 

his office or employment, or if any such officer or person shall become in any way directly or 

indirectly interested in the contract, the U.E. may thereupon by notice in writing rescind the 

contract, and the security deposit  of the contractor shall thereupon stand forfeited and be 

absolutely at the disposal of V.C. and the same consequences shall ensure as if the contract had 

been rescinded under clause 3 hereof and in addition the contractor shall not be entitled to 

recover or be paid for any work therefore performed under the contract. 

 

Sum payable by way of compensation to be considered as reasonable compensation without 

reference to actual loss 

Clause 26 – All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of V.C. without reference to 

the actual loss or damage sustained, and whether or not any damage shall have been sustained. 

Changes in the constitution of firm 

Clause 27 – In the case of a tender by partners any change in the constitution of the firm shall 

be forthwith notified by the contractor to the Engineer-in-charge, for his information. 

Works to be under the direction of University Engineer 

Clause 28 – All works to be executed under the contract shall be executed under the direction 

and subject to the approval in all respects of the University Engineer for the time being who 

shall be entitled to direct at what point or points and in what manner they are to be 

commenced, and from time to time carried on. 
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Disputes relating to specifications, designs etc. 

Clause 29 – Except where otherwise specified in the contract the decision of the Registrar of 

University for time being shall be final, conclusive and binding on all parties to the contract 

upon all questions relaing to the meaning of the specifications, designs, drawings and 

instruction here in before mentioned and as to the quality of workmanship or materials used on 

the work or as to any other question, claim, right, matter or thing whatsoever, in any way 

arising out of, or relating to the contract, design, drawings, specifications, estimates, 

instructions, orders or these conditions or otherwise concerning the works, or the execution or 

failure to execute the same whether arising during the progress of the work or after the 

completion or abandonment thereof, provided that the Registrar shall before giving the 

decision in the matter give an opportunity of being heard to the contractor. 

 

Stores of European or American manufacture to be obtained from Government 

Clause 30 – The contractor shall obtain from the stores of the Engineer-in-charge all stores and 

articles of European or American manufacture which may be required for the work or any part 

thereof or in making up articles required therefore or in connection there with unless he has 

obtained permission in writing from the Engineer in charge to obtain such stores and articles  

 

elsewhere. The value of such stores and articles as may be supplied to the contractor by the 

Engineer-in-charge will be debited to the contractor in his account at the rates shown in the 

schedule attached to the contract and if they are not entered in the schedule, they will be 

debited at cost price which, for the purposes of this contract, shall include the cost of carriage 

ans all of other expense whatsoever, which shall have been incurred in obtaining delivery of the 

same at the stores aforesaid. 

Lump Sums in Estimates 

Clause 31 – When the estimate on which a tender is made includes lump sums in respect of 

part of the work, the contractor shall be entitled to payment in respect of the items of work 

involved or the part of the work in question at the some rates as are payable under this 

contract for such items, or if the part of the work in question is not, in the opinion of the 

Engineer-in-charge, capable of measurement, the Engineer-in-charge, may at his discretion pay 

the lump sum amount entered in the estimate, and the certificate in writing of the Engineer-in-

charge shall be final and conclusive against the contractor with regard  to any sum or sums 

payable to him under the provision of this clause. 
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Action where no specification 

Clause 32 – In the case of any class of work for which there is no such specification as is 

mentioned in rules, such work shall be carried out in accordance with the specification 

approved by University Engineer, for application to work in the district, and in the event of 

there being no such specification, then in such case the work shall be carried out in all respect 

in accordance   with the instruction and requirements of  the Engineer-in-charge. 

 

Definition of work 

Clause 33 – The expression “works” or “work” where used in these condition, shall, unless 

there be something either in the subject or context repugnant to such contraction, be 

construed and taken to mean the works or by virtue of the contract contracted to be executed, 

whether temporary or permanent, and whether original, altered, substituted, or additional. 

 

Claim for quantities entered in the tender or estimate 

Clause 34 – Quantities shown in the tender are approximate and no claim shall be entertained 

for quantities or work executed being either more or less than those entered in the tender or 

estimate. 

Clause 35 – No compensation shall be allowed for any delay caused in the starting of the work 

on account of acquisition of land, or in the case of clearance works, on account of any delay in 

according sanction to estimates.    

Employment of Scarcity Labour 

 

Clause 36 – If  Government declare a state of scarcity or famine to exist in any village situated 

within 16 km. of the work the contractor shall employ upon such parts of the work, as are 

suitable for unskilled labour any person certified to him by the University Engineer or by any 

person to whom the University Engineer may have delegated this duty in writing, to be in need 

of relief and shall be bound to pay such persons wages not below the minimum which 

Government may have fixed in this behalf. Any dispute which may arise in connection with the 

implementation of this clause shall be decided by the University Engineer whose decision shall 

be final binding on the contractor. 

 

Refund of quarry fees and Royalties 

Clause 37 – All quarry fees, royalties, octroi duties and ground rent for stacking materials, if 

any, should be paid by the contractor, and deduced from their RA bill as per rule who will, 
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however be entitled to a refund, of such of the charges as are permissible under the rules on 

obtaining a certificate form the Engineer-in-charge that the materials were required for use of 

University work. 

 

Royalty for breach of contract 

Clause 38 – On the breach of any term of condition of this contract by the contractor the said 

University shall be entitled to forfeit the security deposit or the balance thereof, that may at 

that time be remaining, and to 46ealize and retain the same as damages and compensation for 

the said breach but without prejudice to the right of the said University to recover any further 

sums as damages from any sums due or which may become due to the contractor by V.C. or 

otherwise howsoever. 

Note : - If  there is any difference between the amount of words and figures written in the 

tender forms by the contractor the lesser amount will be treated as valid. If the contractor is  

not ready to accept the amount so fixed in the above manner and declines to do the work, 

earnest money deposit of the contractor shall be forfeited. 

 

NOTICE TO THE CONTRACTOR TO START WORK 

 

Your contract for the ....................................................................................... has been accepted 

by me/U.E./Registrar/V.C. on behalf of the Jiwaji University Gwalior. 

..............................................................................day of ............................................... 

200............. and you are hereby ordered to commence the work. 

 

University Engineer                      Registrar 

 

The notice to the contractor (s) to start work from the 

........................................................................ day of ........................................................... 

200........... was issued, vide this office memorandum No. 

................................................................................. dated the 

...................................................200 ............ 
 

 

 

 

 

 

University Engineer                      Registrar 
 

  



47 
 

In pursuance of clause 6 of the Agreement in form B dated the 

.................................................................. between the Contractor Shri 

................................................................................................ and the U.E. of Jiwaji University, it 

is hereby certified that the said contractor has duly completed the execution of the work 

undertaken by him there under on the 

................................................................................................. day of 

........................................................... 

 

Signature of contractor     University Engineer                      Registrar 

 

Schedule 

Showing (approximately) materials to be supplied by the Department under clause II and 30 for 

work contracted to be executed and the rates at which they are to be charged for. 

 

Particulars 
 
(1) 

Rates at which the material 
will be charged to the 
contractor 
(2) 

Place of delivery 
 
(3) 

No material provided by the department     

 
 

 

Note :- The person or firm submitting the tender should see that the rates in the above 

schedule are filled up by the Engineer-in-charge on the issue of the form prior to the 

submission of the tender. 

 
 

    .......................................        .................................................. 

Signature of the Contractor      Signature of University Engineer 

  

 

 

 

 

 

 



48 
 

Jiwaji University, Gwalior 
SCHEDULE OF QUNTITY 

Name ofthe work:- Provoiding different taype Furniture for B.H.M. & C.T. 

Department at Paryatan Bhawan Jiwaji  university Gwalior. 
S.No. Item Specification Qty. Rate Amount 

1 Single Bed 

Constructed in ‘B’ grade Teak 
wood, Overall size 78” x39”x12” 
finished in lacquer polish. 
Constructed with two 3”X3”X12” 
posts with decorative finish on the 
foot side of the bed and two posts 
3”X3” on the head side of the bed 
to have suitable castor wheels 
with total height of 12”. These 
posts must be joined with 78” 
(finished length) plank of 
6”X1.5”on the long side and 
39”net plank on the same size on 
the short side of the bed. The bed 
side and top to be covered in 
19mm ply board suitably molded 
in teak wood to hold the mattress 
and give finished look. Head side 
leg has caster wheels and the foot 
side to have decorative legs  

4 

  

2 Double Bed 

Constructed in ‘B’ grade Teak 
wood, Overall size 78”x72”x12” 
finished in lacquer polish. 
Constructed with two 3”X3”X12” 
posts with decorative finish on the 
foot side of the bed and two posts 
3”X3” on the head side of the bed 
to have suitable castor wheels 
with total height of 12”. These 
posts must be joined with 78” 
(finished length)  plank of 
6”X1.5”on the long side and 72” 
net plank on the same size on the 
short side of the bed joined in 
dowels. The bed side and top to 
be covered in 19 mm ply board 
suitably molded in teak wood to 
hold the mattress and give 
finished look. Head side leg has 
caster wheels and the foot side to 

1 
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have decorative legs  

3 
Head Board 
for Single 
Bed 

Overall size 102”X30”X1.5” 
finished in acquer polish.   
Frame made in 3” broad Grade B 
Teakwood fitted with two panels 
of 39”X24”X1.5”filled with 6mm 
waterproof plywood with 60 mm 
low density foam upholstered with 
suitable cloth approved by the 
institute on both the sides. The 
middle portion will have teak 
wood planks of 18”X24”X1.5”. 

4 

  

4 
Head Board 
for Double 
Bed 

Overall size 96”X30”X1.5” finished 
in lacquer polish.  Frame made in 
3” broad Grade B Teakwood on 
the top and bottom and 12” 
teakwood on both sides fitted with 
a panel of 72”X24”X1.5” in the 
middle filled with 6o mm 
waterproof plywood with 60 mm 
low density foam upholstered with 
suitable cloth approved by the 
institute. 

1 

  

5 

Bed Side 
Table for 
Double 
Room 

Constructed in ‘B’ grade Teak 
wood and ply with overall size -
18”x12”x18” finished in lacquer 
polish. with one drawer depth of 
4” and one box. 

2 

  

6 
Bed Side 
Table for 
Twin Room 

Constructed in ‘B’ grade Teak 
wood and ply with overall size -
18”x12”x18” finished in lacquer 
polish. with one drawer depth of 
4” and one box. 

6 

  

7 
Tea Table 
with 2 chairs 

Table:  Constructed in ‘B’ grade 
Teak wood with overall size -24” 
diameter x18” height finished in 
lacquer polish.Constructed with 
two 2”X2”X17” posts with bottom 
support and top made in teak 
wood. Chair: Cahir to be 
constructed in grade B teak wood 
with padded seat and back rest 
with upholstry. 

3 

 

 

 

 

 

8 Study Table 

Constructed in ‘B’ grade Teak 
wood and ply with overall size,  
36”x24”x30”, with one drawer of 
4” depth leg should be in the size 

3 
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of 3”x3”x30’, finishing with lacquer 
polish.  

9 Study Chair 

Cahir to be constructed in grade B 
teak wood with padded seat and 
back rest and PU arm with 
upholstry. 

3 

  

10 
Luggage 
Rack 

Constructed in ‘A' grade board 
with overall size,  24”x24”x18”, 
with one under shelf made with 
four wooden bars in the front at 4” 
above the floor  to hold the shoes 
,finishing with lacquer polish 

3 

  

11 

Cup board / 
ward robe 
with sliding 
door 

Constructed in 3”X2” Teak wood  
frame with sliding door and 
shelves made in 19mm water 
proof ply board with teak finish 
suitably finished with molding of 
teakwood and polished in  lacquer 
finish.  O/s-84”x48”x24”  , two 
shelves from the bottom all over   
with a hanger rod at the top for 
cloth hanging purpose, 

4 

  

12 

Wall 
Mounted 
Dressing 
Table 

Constructed in Teak wood frame 
with lacquer polish finish, O/s-
48”x24” with mirror size of 
42”X18” mounted on water proof 
plywood,  fixed at 18”height from 
the floor. One drawer of the size 
22”X9” to be fitted at the base of 
the mirror in the size of 24”x24”. 
After the height of 24” good 
quality mirror with wooden frame 
in the size of 48”x24”.  

3 

  

13 
Mini Bar 
Cabinet 
Holder 

Stamdard 3 

  

14 

Front Office 
Counter / 
Reception 
Counter 

8 ' L x 30" W x 4' H with drawer- 3 
Nos. Cabinets Top & Sides-03 
laminated Reception, Cash & 
Information sign boards. 
Registration card Holder -
recessed with 28 slots with facilitiy 
for recessed monitors 

1 

  

15 
Sofa Set 
(3+2) with 
Table 

1 Three seater and one double 
seater upholstered sofa with the 
frame made in grade A wood  

4 
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16 Center Table 
Glass top table in the size of 
3’x2’x18” with wooden framework 

3 
  

17 Key Rack 

 
Standard size to store key/ card at 
front desk 40 Slots. 
 

1 

  

18 
Currency 
Display 
Board 

Stnadard 1 
  

19 
Event 
Display 
Board 

Stamdard 2 
  

20 
Wall 
Mounted 
Rack 

3' L x 2' W x 1' D- Teak Wood 6 
  

21 
Bulletin 
Board 

3' L x 2.5' W with Baize cover) 1 
  

22 Bell Desk 
H Semicircular, with drawers-01, 
Cabinets-03, Teak wood (hotel 
type)- 4' L*1.5' W *3.5-4' H 

1 
  

23 
Restaurant 
Table 

Top size 42"x42", TABLE OF 
ABOVE MENTIONED SIZE WITH 
TABLE TOP MADE FROM 19 MM 
COMMERCIAL TYPE "DURO" 
BOARD SUPPORTED WITH TOP 
FRAME 50 MM TEAK WOOD 
WITH CENTRE GROOVE 8 
MMX3 MM, LEGS OF TEAK 
WOOD SIZE "3X3" WITH INTER 
CONNECTING 
UPPORT/JOINERY SIZE 3"X1 
1/2" AT TOP & 6" ABOVE FLOOR 
LEVEL WITH MATT FINISHED 
MELAMINE POLISH 

12 

  

24 
Restaurant 
Chair 

DINNING CHAIRS SIZE 
18"X18"X36" WITH TEAK WOOD 
SECTIONS OF SIZE 2"X2" 
CURVED TO ERGONOMICAL 
SHAPE WITH 12 MM W/P MULTI 
LAYERED MOULDED 
PLYWOOD FOR SEAT VIS-A- 
VIS BACK CUSHIOED WITH 
MINIMUM 50 MM 
POLYURETHENE FOAM OF 
DENSITY 50 OR ABOVE & 
UPHOLSTERED WITH COTTON 

48 
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FABRIC WITH VALUE RS. 
360/MTR. OR ABOVE 

25 Side Board 

Constructed in grade B teakwood 
frame with Top to be made in teak 
wood frame with laminated 
particle board  in wood finish with 
minimum thickness of 25mm. 
Side panels and shelves to be 
made in laminated particle board 
of 19mm thickness as per the 
design shown in the picture. 
Overall size 30”X12”X36” 

6 

  

26 
Hostess 
Desk 

H Semicircular, with drawers-01, 
Cabinets-03, Teak wood (hotel 
type)- 4' L*1.5' W *3.5-4' H 

1 
  

27 Buffet Table 
standard 6'x2.5'x2.5' wooden of 
teack wood. 

6 
  

28 
Bar Counter 
with 
Underselves 

8' L*2.5'-1.5' W * 4' H ISI Board & 
Sunmica with cupboard 

1 
  

29 
Bar Back 
with display 

Back bar display (8L*6H*12D) 
with mirror, SS rod & ISI board 
Sunmica 

1 
  

 

 
 

             ....................................... 

          Signature of the Contractor   


