
Jiwaji University, Gwalior 
 

Tender Form 
  
Name of Work :- C/o Tensile steel structure 

fabric roof at Jiwaji 

Universty Campus, Gwalior 

(M.P.) 
 

Name Of Contractor…………………………. 

 

Address………………………………………. 

 

Contact No…………………………………… 
 

 

 

 

 

 

 

 

 

 

 

 

 



     thokth fo'ofo|ky;] Xokfy;j 

 
dzekad/ / / : - 01@05@2015    

 

fufonk vke=a.k lwpuk ¼r`rh;&dkWy½ 

 

          vuqHkoh Bsdsnkjksa@ fuekZ.kdrkZ QeksZ ls fo”ofo|ky; esa VsUlkby LVhy 

LVªDpj ,fdzfyd Qsfczd :Q dk;Z gsrq “khycan fufonk vkaeaf=r dh tkrh gSA fufonk dh 

foLr̀r “krksZ dks fo”ofo|ky; dh osolkbV www.jiwaji.edu  ls Mkmu yksM dj 

ldrs gSA “khycUn Vs.Mj leLr izi=ksa lfgr fnuakd 18-05-2015 rd jftLVMZ @LihM 

iksLV ls izkIr fd;s tkosxs A  

          fo”ofo|ky; ds ikl dksbZ Hkh ;k leLr fufonkvksa dks fujLr djus dk 

vf/kdkj lqjf{kr jgsxkA  

 

 

 

      dqylfpo 

  
 
 
 
 
 
 
 
 
 
 
 
 



 
 

Jiwaji University, Gwalior 

 
S.No: FJU/Engg./2015/014                                                     Date: - 01 / 05 /2015 

 

Tender Notice (III-Call) 

 

Sealed tender are hereby invited from experienced 

contractor/manufacturers of tensile steel structure, acrylic fabric roof at Jiwaji 

University, Gwalior. 

 Detail of term and conditions of tender can be downloaded from 

university website:- www.Jiwaji.edu.  

  University reserves the right to reject any or all tender without 

assigning any reasons there off. 

 last date of submission of tender by speed/Regd. post 18.05.2015. 

 

                                        

                                                                                                          Registrar  

 

 

 

 
 
 
 
 

http://www.jiwaji.edu/


foLr`r 'krsZ fuEukuqlkj gS%&  

 

Vs.Mj QkeZ ds lkFk fuEu nLrkost@tkudkjh layXu djuk vko”;d gSA  

 

1- Vs.Mj QkeZ dh dher :i;s 5]000@& gksxh tks dsoy fMekaM Mªk¶V ds :Ik esss ns; gksxhA fMekaM Mªk¶V dqylfpo] 

thokth fo'ofo|ky;] ds uke ls nsuk gksxkA  

2- vusZLV euh :i;s 1]58]000@& dk fMekaM Mªk¶V tks dqylfpo] thokth fo'ofo|ky;] Xokfy;j ds uke ns; gks aA 

Vsa.Mj QkeZ ds lkFk nsuk gksxkA  

3- Bsdsnkj }kjk leku dk;ksZ dk vuqHko gks bl gsrq Bsdsnkj }kjk foxr 05 c’kZ esa fd;s x;s leku dk;ksZ ds dk;kZns”kksa 

dh izfr ,oa dk;Ziw.kZrk fjiksZV tks lacaf/kr foHkkx }kjk tkjh dh xbZ gks layXu dh tkosaA Bsdsnkj dkas VsaUlkby LVhy 

LVªDPkj Qsfczd :Q dk;Z : 30@& yk[k dks iw.kZ djus dk vuqHko vko”;d gSA  

4- Bsdsnkj dk isu ,oa fVu uacj dh izekf.kr izfrA  

5- Bsdsnkj }kjk vHkh rd fd;s x;s dk;ksZ dh lwphA  

6- Bsdsnkj }kjk fdlh Hkh foHkkx esa v/kwjk dk;Z@ fu/kkZfjr xq.koRrk dk iw.kZ ugh fd;k@ Cysd fyLV fd;k gks fd Hkh 

tkudkjh layXu izk:Ik ij nsuk vko';d gSA  

7- mijksDr ljy dza 1 ls 6 rd dh tkudkjh lhycan fyQkQs esa j[kdj izLrqr djuk gksxk] fyQkQs ds mij VsDuhdy 

fcM vafdr gksuk pkfg;saA  

8- Vsa.Mj QkeZ esa fu/kkZfjr LFkku ij dk;Z dh nj vafdr dj Vsa.Mj QkeZ ij izR;sd ì"B ij gLrk{kj dj Vsa.Mj QkeZ dks 

,d iF̀kd fyQkQs esa j[kk tkuk gksxk ftlds mij Li"V :Ik ls izkbtfcM vafdr gksuk pkfg;sA VsDuhdy fcM ,oa 

izkbt fcM ds ìFkd&2 lhy can fyQkQkas dks ,d ìFkd fyQkQs esa j[kk tkosxkA ftl ij Vsa.Mj izkIr gksus dh 

fu/kkZfjr fnukad@le;@dk;Z dk uke vafdr djuk vfuok;Z gksxkA””””””””  

9- VsaDuhdy fcM ,oa izkbt fcM vyx&2 lhy can fyQkQs esa j[kh tkosxh rFkk nksuks lhycan fyQkQs ,d vU; fyQkQs 

esa j[ks tkosaxsaA mDr crk;s vuqlkj lhycan Vsa.Mj dk fyQkQk O;fDrxr rkSj ij fo”ofo|ky; ds Hka.Mkj d{k esa 

j[ks Vsa.Mj ckWDl esa Mkyk tk ldsxk vFkok LihM iksLV@jftLVMZ iksLV ls vfuok;Z :Ik ls fnukad 18@05@2015 dks 

05%00 cts rd fo-fo- esa izkIr gksuk vfuok;Z gksxkA vafUre fnukad ,oa fu/kkZfjr le; ds mijkar izkIr Vsa.Mjksa ij dksbZ 

fopkj ugh fd;k tk;sxkA  

10- ek=k dh vuqlwph ¼Shedule of quantity) vuqlkj fo”ofo|ky; fdlh Hkh dk;Z dks viuh vko”;drkuqlkj 

djk;s tkus ds fy;s Lora= gksxkA fo”ofo|ky; Bsdsnkj ls Vsa.Mj esa n”kkZ;h ek=k vuqlkj dk;Z dks djus fy;s ck/; 

ugh gksxkA  

11- ;fn tkjh dk;kZns”k esa n”kkZ;s dk;Z dks le; lhek esa iw.kZ ugh fd;k tkrk gS rks Vsa.Mj “krZ ¼Dykt&02½ ds vuqlkj 

n”kkZbZ iSuYVh vf/kjksfir dh tkosxhA fo”ofo|ky; dk;Z dh xq.koRrk mi;qDr u gksus ,oa dk;Z dh le; lhek esa 

iw.kZ u gksus ij Bsdsnkj }kjk i zLrqr ns;d jkf”k ls iSuYVh dk dVks=k fd;s tkus ds fy;s Lora= gksxkA  

12- dk;Z dh vko’;drkuqlkj ek=k ?kVkbZ o c<kbZ tk ldrh gSA Vsa.Mj vkbVe nj ij gS vr% njsa izR;sd vkbVe dh 

U;wure njksa dks gh ekU; fd;k tk;sxkA  

13- fo”ofo|ky; ds ikl fdlh Hkh Vsa.Mj ;k leLr Vsa.Mjksa dks fcuk dkj.k crk;s vLohdkj djus dk vf/kdkj lqjf{kr 

jgsxkA  

14- fdlh Hkh okn& fookn dh fLFkfr ess U;k;ky;hu {ks+= Xokfy;j jgsxkA  

 

 

 

dqylfpo  



thokth fo”ofo|ky;] Xokfy;j  
 

izk:i  
 

Bsdsnkj }kjk fdlh Hkh foHkkx esa v/kwjk @ fu/kkZfjr xq.koRrk dk dk;Z iw.kZ 

ugha fd;k @ CySd fyLVsM fd;k gks dh tkudkjh izLrqr djsaA  

dza dk;Z dk uke 
foHkkx dk 

uke 

dk;Z dh 

dqy ykxr 
fjekdZ@dkj.k 

 

 

 

 

 

 

 

 

 

 

    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



APPENDIX 2.14 

(See Paragraph 2.091) 

FORM "B" 

JIWAJI UNIVERSITY, GWALIOR 

ITEM RATE TENDER AND CONTRACT FOR WORKS 

General Rules and Direction for the Guidance of Contractor 

1. All works proposed for execution by contract will be notified in a form of invitation to 

tender, posted in public places and signed by the University Engineer. 

This form will state the work to be carried out as well as the date for submitting 

and opening tenders and the time allowed for carrying out the work: also the amount of 

the earnest money to be deposited with the tender and the amount of the security 

deposit to be deposited by the successful tendered and the percentage, if any, to be 

deducted from bills. It will also state whether refund of quarry fees, royalties, octopi 

duties and ground rents will be granted. Copies of specifications, drawings and a 

schedule of quantities and rates of the various descriptions of work and any other 

documents required in connection with the work, signed for the purpose of 

identification by the University Engineer shall also be open for inspection by the 

contractor at the office of the University Engineer during office hours. 

2. In the event of the tender being submitted by a firm, it must be signed separately by 

each member thereof, or in the event of the absence of any partner it must be signed 

on his behalf by a person holding a power of attorney authorizing him to do so. Such 

power of attorney should be produced with the tender and it must disclose that the firm 

is duly registered under the Indian Partnership Act. 

3. Any person who submits a tender shall fill up the usual printed form stating at what rate 

he is willing to undertake each item of work. Tenders which propose any alteration in 

the work specified, in the said form of invitation to tender, or in the time allowed for 

carrying out the work or which contain any other conditions of any sort, will be liable to 

rejection. No single tender shall include more than one work but contractors who wish 

to tender for two or more Works shall submit a separate tender for each, tender shall 

have the name and number of the work to which they refer written outside the 

envelope. 

4. The University Engineer or his duly authorized assistant will open tenders in the 

presence of any intending contractor(s) who may be present at the time and will enter 

amounts of the several tenders in a comparative statement in a suitable form. Receipts 

for earnest money will be given to all tenderers except those whose tenders are 

rejected and whose earnest money is refunded on the day that the tenders are opened. 



5. The office competent to dispose of the tenders shall have the right of rejecting all or any 

of       the tenders. 

6. The receipt of a clerk for any money paid by the contractor will not be considered as any 

acknowledgement of payment to the University Engineer and the contractor shall be 

responsible for seeing that he procures a receipt signed by the University Engineer or 

any other person duly authorized by him. 

7. The memorandum of work tendered for, and the schedule of material to be supplied by 

the University, and their issue rates shall be filled in and completed, in the office of the 

University Engineer before the tender form is issued, if a form issued to an intending 

tenderer without having been so filled in and completed, he shall request the office to 

have this done before he completes and delivers his tender. 

 

 

TENDER FOR WORK 

 

I/We hereby tender for execution for the V.C., of Jiwaji University Gwalior of the work 

specified by in the underwritten memorandum within the time specified in such 

memorandum at the rates specified therein and in accordance in all respects with the 

specifications. Designs, drawings and instructions in writing referred to in rule I here of 

and in clause 12 of the annexed condition, and with such materials as are provided for 

by and in all other respects in accordance with such conditions so far applicable. 

  



MEMORANDUM 

 
 

1. *(a) General Description  :        Tensile Steel structure, acrylic fabric roof at  Jiwaji   
                      University Campus, Gwalior.  ,    

    
   (b)  Estimated cost     Rs.37,27,620/-      
    (c) Earnest Money   Rs1,58,000/-   
 

**(d) Security deposit  5%         
***(e) Percentage if any, to be deducted from bills          
      (f) Time allowed for the completion of work from the date of written order 15 Days 

including rainy season. 
 

Item No. 
Item of 
work 

Unit Per 
Rate 

Tender in 
figures 

Rate tendered in 
words. 

(1) (2) (3) (4) (5) (6) 
 

Separate list of description of work attached 

    

Should this tender be accepted I/We hereby agree to abide by and fulfill all terms and 

provisions of the said conditions of contract annexed heseto so far as applicable, or in 

default thereof to forfeit and pay to the V.C. of Jiwaji University, Gwalior of his successor 

in office the sums of money mentioned in the said conditions. 

The sums of Rs. 1*( .......................................) is, herewith, forwarded in currency notes 

as earnest money (a) 2* the full value of which is to be absolutely forfeited to the V.C. of 

Jiwaji University, Gwalior. or his successors in office, should I/We not deposit the full 

amount of security deposit specified in the above memorandum, in accordance with 

clause 1 (A) of the said condition of contract, otherwise the said sum of Rs. 

................................................ Shall be retained by Government as on account of such 

security deposit as aforesaid, or (b) 3* full value of which shall be retained by 

Government on account of the security deposit specified in clause 1 (B) of the said 

condition of contract. Dated the 

.................................................19................................................... 

. 

 

 

                                                                                               Signature of Contractor before 

                                                                                               Submission of tender 

 

 

 



Name & Address.................................................. 

             

.............................................................................. 

             

............................................................................. 

 

4* Witness ...................................................... 

 Occupation ................................................. 

 Address ...................................................... 

The above tender is hereby accepted by me on behalf of V.C. of Jiwaji University, 

Gwalior 

Dated ........................................ day of .......................................199 ............................ 

 

         Signature of the Officer 
         by whom tender accepted.  

 

 

* If several sub-works are included, they should be detailed in a separate list. 

** This deposit will vary from 1 present to 10 percent of the estimated cost of the work 

according to the requirements of the case. 

*** This percentage where no security deposit is taken, will vary form 5 percent 10 percent 

according to the requirements of the case. Where security deposit is taken, see note to 

clause 1 of the condition of contract. 

1.* Give particulars and numbers: 

2.* Strike out (a) if no cash security deposit  is to be taken. 

3.* Strike out (b) if any cash security deposit is taken. 

4.* Signature of witness to contractor's signature. 

 

 

 



Conditions of Contract 

Clause 1. - Security Deposit - The person/persons whose tender may be accepted 

(hereinafter called the contractor which expression shall unless excluded by or repugnant to 

the contract include his heirs executors, administrators, representatives and assigns ) shall 4* 

(A) (within one day for a contract of Rs. 1000/- or less, two days or one of Rs. 2000/- or less, and 

so on up to a limit of ten days of the receipt by him of the notification of the acceptance of his 

tender) deposit with the University Engineer in cash. or Government securities endorsed to the 

University Engineer (if deposited for more than 12 months) a sum sufficient with amount of the 

earnest money deposited by him with his tender to make up the full security deposit specified 

in the tender) or* (B)  (permit V.C. at the time with of making any payment to him of work don 

under the contractor to deduct such sum as will ( with the earnest money deposited by him ) 

amount to* ............................................... percent of all moneys so payable. such deductions. 

be held by V.C. by way of security deposit), provided always that in the event of the contractor 

depositing a lump sum by way of security deposit as contemplated at (A) above. Than and in 

such case if the sum so deposited shall not amount to *** ............................................. 

percentage of the total estimated cost of the work, it shall be lawful for V.C. at the time of 

making any payment to the contractor for work done under the contract to make up the full 

percentage of .................... Percent by deducting a sufficient sum from every such payment as 

last aforesaid. All compensation or other sums of money payable by the contractor to V.C. 

under the terms of his contract may be deducted from or paid by the sale of sufficient part or 

his security, or form the interest arising their form, or from any sum which may be due or may 

become due to the contractor by V.C. on any account whatsoever, and in the event of his 

security deposit being reduced by reason of any such deduction of sale as aforesaid, the 

contractor shall within ten days thereafter make good in cash or Government securities 

endorsed as aforesaid any sum or sums which may have been deducted from or raised by sale 

of his security deposit or any part thereof. The security deposit referred to when paid in cash, 

May, at the cost of  the depositor, be converted into interest bearing securities provided that 

the depositor has expressly desired this in writing. 

Note: Any sum deposited in cash by the contractor under (A) or amount of deductions 

made under (B) may if the contractor so desires, be converted into one of the 

recognized forms of interest bearing securities to be approved by the officer 

sanctioning the contract, provided the amount to be converted is not below Rs. 

1000/- (One Thousand) and the period of contract warrants such conversion. 

Such securities should be endorsed to the University Engineer. 

 



The security deposit would also be converted in the shape of Bank Guarantee in recognized. 

form with prior approval of the authority sanctioning the contract.   

 

* Strike out "A" or "B" as that case may be 

** This will be same percentage as that in the tender at (C) 

*** This percentage (not exceeding 10 percent) will be fixed in every case to suit 

requirements, e.g. if it is fixed at 8 percent and the security deposit only amounts to 5 

percent of the estimated cost of the work, than 3 percent should be deducted from 

every payment. If the percentage is fixed at 10 percent and the security deposit only 

amount to 6 percent then 4 percent should be deducted and so on. 

 

Compensation for Delay 

Clause 2. - The time allowed for carrying out the works as entered in the tender shall be 

Strictly observed by the contractor and shall be reckoned from the date on which the order to 

commence work is given to the contractor. The work shall throughout the stipulated period of 

the contract be proceeded with all due diligence (time being deemed to be of the essence of 

the contract on the part of the contractor) and the contractor shall pay as compensation an 

amount equal to one percent or such smaller amount as the Engineer may decide. On the 

amount of the estimated cost of the whole work as shown by the tender for every day that the 

work remains uncommented. or unfinished, after the proper dates. And further, to ensure good 

progress during the execution of the work, the contractor shall be bound. in all cases in which 

the time allowed for any work exceeds on month to complete on fourth of the whole of work 

before one fourth of the whole time allowed under the contract has elapsed: one half of the 

work before one half of such time has elapsed and three fourth of work, before three fourth of 

such time has elapsed. In the event of the contractor failing to comply with this condition  he 

shall be liable to pay compensation an amount equal to one percent or such small amount as 

the University Engineer / V.C. may decide on the said estimated cost of the whole work for 

every day that the due quantity of work remains incomplete. Provided always that the entire 

amount of compensation be paid under the provision of this clause shall not exceed eight 

percent on the estimated cost of the work as shown in the tender. 

 

 

 

 

 

 



3. Action when the contractors becomes liable for levy penalty. 

Clause 3 -  In any case in which under any clause or clauses of this contract the contractor 

shall have rendered himself liable to pay compensation amounting to the whole of the security 

deposit (whether paid in one sum or deducted by installments) or committed a breach of any 

terms contained in clause 24 or in the case of abandonment of the work owing to the serious 

illness or death of the contractor or any other cause. U.E. on behalf to the V.C. Jiwaji University, 

Gwalior shall have power to adopt any of the following courses, as he may deem best suited to 

the interest of University. 

(a) To rescind the contract, (of which recession notice in writing to the contractor under the 

hand of the University Engineer shall be conclusive), and in which case the security deposit of 

the contractor shall stand forefeited, and be absolutely at the disposal of University.  

 

(b) To employ labour paid in the P.W.D. or by employing department machinery and to 

supply materials to carry out work, or any part of the work, debiting, the contractor with the 

cost of the labour of hire charge of departmental machinery and the price of the materials (of 

the amount of which cost and price a certificate of the U.E. shall be final and conclusive against 

the contractor) and crediting him with the value of the work done. in all respects in the same 

manner and the same rates as if it had been carried out by the contractor under the terms of 

this contract, or the cost of the labour and the price of the materials as certified by the U.E. 

which ever is less, the certificate of the U.E. as to the value of the work done shall be final and 

conclusive against the contractor. This does not qualify the contractor to any refund if the work 

is carried out at lower rates than the rates quoted by contactor, saving, if any, will go to the 

University. 

(c) To measure up the work of the contractor, and to take such part there of as shall be 

unexecuted out of his hands, and to give it to another contractor to complete in which case any 

expense which may be incurred in excess of the sum which would have been paid to the 

original contractor, if the whole work had been executed by him (of the amount of which 

excess the certificate in writing of the U.E. shall be final and conclusive) shall be borne and paid 

by the original contractor and may be deducted from any money due to him by University 

under the contract or otherwise, or from his security deposit or the proceeds of sale thereof, or 

a sufficient part there of, if the work is carried out at lower rates to contractor shall not be 

entitled for any refund. on the account saving, if any which shall go to the University. 

 In the event of any of the above courses being adopted by the U.E.  The contractor shall 

have no claim to compensation for any loss sustained by him by reason of his having purchased 

or procured any material or entered into any engagements or made advances on account of, or 

with a view to the execution of the work or the performance of the contract. And in case the 



contract shall be rescinded under the provisions aforesaid, the contractor shall not be entitled 

to recover or to be paid any sum for any work theretofore actually performed under this 

contract, unless and untill the U.E. will have certified in writing the performance of such work 

and the value payable in respect thereof, and he shall only be entitled to be paid the value so 

certified. 

 

Contractor remains liable to pay compensation if action not taken under clause 3 

Clause 4 - In any case in which any of the powers conferred upon the U.E. by clause 3 hereof, 

shall have become exercisable and the same shall not constitute a waiver of any of the 

condition hereof and such power shall not withstanding be exercisable in the event of any 

further case of default by the contractor for which by any clause or clauses hereof he is 

declared liable to pay compensation amounting to the whole of his security deposit, and the 

liability of contractor for past and future compensation shall remain unaffected. 

 In the event of the U.E. putting in force either of the power either of the power under 

clause (a) or (c) vested in him under the preceding clause he may, if he so desires, take 

possession of all or any tools, plant, materials, and stores, in or upon the work, or the site 

thereof or belonging to the contractor, or procured by him and intended to be used for the 

execution of the work or any part thereof paying or allowing for the same in account at the 

contract rates, or in case or these not being applicable, at current market rates to be certified 

by the U.E. whose certificate thereof shall be final, otherwise the U.E. may by notice in writing 

to the contractor or his clerk of the clerk of the works., foreman or other authorized agent 

require him  to remove such tools, plant, materials or stores from the premises (within a time 

to be specified in such notice). 

 Power to take possession of or require removal of or sell contractor's plant. In the event 

of the contractor failing to comply with any such requisition, the University Engineer may 

remove them at the contractor's expense or shall them by auction or to private sale on account 

of the contactor and at his risk all respects and the certificate of the U.E. as to the expenses of 

any such removal and the amount of the proceeds and expense of any such sale shall be final 

and conclusive against the contractor. 

 

Clause 5 - Extension of time - If the contractor shall desire an extension of the time for 

completion of the work on the grounds of his having been unavoidably hindered in its 

execution or any other ground he shall apply in writing to the U.E. within thirty days of the date 

of the hindrance on account of which he desires such extension as aforesaid, and the U.E. shall, 

if in his opinion (which shall be final) reasonable grounds, be shown therefore authorizes such 



extension for a period not exceeding three months. Any further extension of time shall be 

subjected to the previous sanction of the Registrar. 

 

Clause 6 - Final certificate - On completion of the work, the contractor shall be furnished with a 

certificate by the U.E. (hereinafter called the Engineer-in-charge) of such completion: but no 

such certificate shall be given. nor shall the work be considered to be completed until the 

contractor shall have removed from the premises on which the work shall be executed all 

scaffolding, surplus materials and rubbish and cleaned off the dirt from all wood work, doors, 

windows, walls, floors or other part of any building or structure in upon or about which the 

work is to be executed. or of which he may have had possession for the purpose of the 

execution thereof nor until the work shall have been measured by the Engineer-in-charge / 

University Engineer whose measurement shall be binding and conclusive against the contractor. 

If the contractor shall fail to comply with the requirements of this clause as to removal of 

scaffolding, surplus material and cleaning of dirt on or before the date fixed for the completion 

of the work the Engineer-in-charge may at the expense of the contractor remove such 

scaffolding, surplus materials and rubbish and rubbish and dispose of the same as he thinks fit 

and clean off such dirt as aforesaid; and the contractor shall forthwith pay  

 

the amount of all expenses so incurred. and shall have no claim in respect of any such 

scaffolding or surplus materials as afforesaid except for any sum actually realised by the sale 

thereof. 

Payment of intermediate certificate to be regarded as advance. 

Clause 7 - No payments shall ordinarily be made for work estimated to cost less than rupee one 

thousand till after the whole of the work shall have been completed and a certificate of 

completion  given; but if intermediate payment during the course of the execution of works is 

considered desirable in the interest of work, the contractor may be paid at the discretion of the 

Engineer-in-charge But in the case of works estimated to cost more than rupees one thousand, 

the contractor shall on submitting the bill thereof be intimated to receive a monthly payment 

proportionate to the part thereof than approved and passed by the Engineer-in-charge whose 

certificate of such approval and passing of the sum so payable shall be final and conclusive 

against the contractor, But all such intermediated payments shall be regarded as payments by 

way of advance against the final payment only and not as payments for work actually done and 

completed. and shall not preclude the requiring of bad, unsound, and imperfect or unskillful 

work to be removed and taken away and reconstructed or re-erected or be considered as an 

admission of the due performance of the contract or any part thereof, in any respect or the 

accruing of any claim, nor shall it conclude. Determine or effect, in any way. the powers of the 



Engineer-in-charge under these condition or any of them as to the final settlement and 

adjustment of the account or otherwise any other way very or effect the contract. The final bill 

shall be submitted by the contractor within one month of the date fixed for completion of the 

work otherwise the Engineer-in-charge's certificate of the measurement and of the total 

amount payable for the work accordingly shall be final and binding on all parties. 

 

Bill to be submitted monthly 

Clause 8 - A bill shall be submitted by the contractor each month on or before the date fixed by 

the Engineer-in-charge for all work executed in the previous month and the Engineer-in-charge 

shall take or cause to be taken the requisite measurements for the purpose of having the same 

verified, and the claim as far as admissible, adjusted, if possible before the expiry of ten days 

from the presentation of the bill. 

 If the contractor dies not submit the bill within the time fixed, as aforesaid, the 

Engineer-in-charge may depute a subordinate to  measure up the said work in the presence of 

the contractor  whose countersignature to the measurement list will be sufficient warrant, and 

the Engineer-in-charge may prepare bill from such list which shall be binding on the contractor 

in all respects. 

 

Bill to be in Printed Forms 

Clause 9 - The contractor shall submit all bills on the printed forms to be had on application at 

the office of the Engineer-in-charge. and the charges in the bills shall always be entered at the 

rates  

 

specified in the tender or in the case of any extra work ordered in pursuance of these 

conditions, and not mentioned or provided for in tender and the rates hereinafter provided for 

such work.  

 

Receipt to be signed by partners or persons having authority to do so. 

Clause 10 - Receipts for payment made on account of a work when executed by a firm must 

also be signed by the several partners except where the contractors are described in their 

tender as a firm. in which case the receipts must be signed in the name of the firm by one of 

the partners. or by some other person having authority to give effectual receipts for the firm.  

 

 

 

 



Store Supplied by Government 

Clause 11 - If the specification or estimate of the work provides for the use of any special 

description of materials to be supplied from the Engineer-in-charge's store or if it is required 

that the contractor shall use certain stores to be provided by the Engineer-in-charge (such 

materials and stores, and the prices to be charged thereof as hereinafter mentioned being so 

for as practicable for the convenience of the contractor, but not so as in any way to control the 

meaning or effect of this contract specified in the schedule of memorandum, hereto annexed, 

the contractor shall be supplied with such materials and stores as required form time to time to 

be used by him for the purposes of the contract only and the value of the full quantity of 

materials and stores so supplied at the rates specified in the said schedule or memorandum 

may be set off or deducted from any sums then due, or thereafter to become due to the 

contractor under the contract or otherwise; or against or from the security deposit or the 

proceeds of sale thereof; if the same is held in Government securities the same or sufficient 

portion thereof being in this case sold for the purpose. 

 All materials supplied to the contractor shall remain the absolute property of University, 

and shall not on any account be removed from the site of the work, and shall at all times be 

open to inspection by the Engineer-in-charge. Any such materials unused and in perfectly good 

condition at the time of the completion or determination of the contract shall returned to the 

Engineer-in-charge's store, if by a notice in writing under his hands he shall so require; but the 

contractor shall not be entitled to return any such materials unless with such consent, and shall 

have no claim for compensation account of any such material so supplied to him as aforesaid 

being unused by him, or for any wastage in or damage to any such materials. 

 

Works to be executed in accordance with specifications 

Drawings Orders etc. 

Clause 12 - The contractor shall execute the whole and every part of work in the most 

substantial and workman like manner ands both as regards materials and otherwise in every 

respect in strict accordance with the specifications. The contractor shall also confirm exactly, 

fully and faithfully to the designs, drawing and instructions in writing relating to the work 

signed by the Engineer-in-charge and lodeged in his office, and to which the contractor shall be 

entitled to have access at such office or in the site of the work for the purpose of inspection of 

during office hours, and the contractor shall if he so requires, by entitled at his own expense to 

make or cause to be made copies of the specifications, and of all such design, drawings and 

instruction as aforesaid. 

 
 

Alteration in Specification and Designs 



The Engineer-in-charge shall have power to make any alteration in, omissions from additions to 

or substitution for, the original specifications, drawings, designs instructions, that may appear 

to him to be necessary or advisable during the progress of the work , and the contractor shall 

be bound to carry out the work in accordance with any instruction which may be given to him 

signed by the Engineer-in-charge and  such alterations omissions, additions or substitutions 

shall not invalidate the contract and any altered, additional or substituted work which the 

contractor may be directed to do in the manner above specified as part of the work shall be 

carried out by the contractor on the same condition, in all respects on which he agreed to do 

the main work and at the same rates as are specified in the tender for the main work. 

 

Extension of time in consequence of alterations - The time for the completion of the work shall 

be extended in the proportion that altered, additional of substuted work bears to the original 

contract work and the certificate of the Engineer-in-charge shall be conclusive as to such 

proportion. 

Rates for works not in estimate of schedule of rats of the district. - And if the altered 

additional or substituted work includes any class of work, for which no rate is specified in this 

contract, then such class of work shall be carried out at the rates entered in the schedule of 

rates of the district, which was in force at the time of the acceptance of the contract, and if 

such class of work  is not entered in the said schedule of rates then the contractor shall within 

seven days of the date of his receipt of the order to carry out the work inform the Engineer-in-

charge of the rate which it is his intention to charge for such of work; and if the Engineer-in-

charge does not agree to this rate he shall, by notice in writing be at liberty to cancel his order 

to carry out as he may consider advisable, provided always that if the contractor shall 

commence work or incur any expenditure in regard there to before the rates have been 

determined as lastly hereinbefore mentioned then and in such case he shall only be entitled to 

be paid in respect of the work, carried out or expenditure incurred by him prior to the date of 

the determination of the rates as aforesaid according to such  

 

rate or rates as shall be fixed by the Engineer-in-charge. In the event of a dispute the decision of 

the Superintending Engineer of the Circle shall be final. 

 

No claim to any payment or compensation for 

Alteration in or restriction of work 

Clause 14 - If  at any time after execution of the contract documents the Engineer-in-charge 

shall for any reason whatsoever require the whole or any part of the work as specified in the 

tender, to be stopped for any period or shall not require the whole or part of the work to be 



carried out at all or the be carried out by the contractor he shall give notice in writing of the 

fact to the contractor who shall thereupon suspend or stop the work totally or partially as the 

case may be. In any such case, except as provided hereunder, the contractor shall have no claim 

to any payment or compensation whatsoever on account of any profit or advantage which he 

might have derived from the execution of the work in full but which he did not so derive in 

consequence of the full amount of the work not having been carried out, or on account of any 

loss that he may be put to on account of materials purchased or agreed to be purchased, or for 

unemployment of labour recruited by him. He shall not also have any claim for compensation 

by reason of any alterations having been made in the original specifications, drawings, designs 

and instructions which may involve any curtailment of the work as originally contemplated. 

Where, however, materials have already been purchased or agreed to be purchased by the 

contractor before receipt by him of the said notice, the contractor shall be paid for such 

materials at the rates detrained by the Engineer-in-charge provided they are not in excess of 

requirements and are of approved quality and/or shall be compensated for the loss, if any that 

he may put to, in respect of materials agreed to be purchased by him, the amount of such 

compensation to be determined by the Engineer-in-charge whose decision shall be final. If the 

contractor suffers any loss on account of his having to pay lobour charges during the period 

during which the stoppage of work has been ordered under this clause the contractor shall, on 

application, be entitled to such compensation on account of labour charges as the Engineer-in-

charge whose decision shall be final may consider reasonable, provided the contractor shall not 

be entitled to any compensation on account of labour charges if, in the  opinion of the 

Engineer-in-charge the labour could have been employed by the contractor elsewhere for the 

whole or part of the period during which the stoppage of the work has been ordered as 

aforesaid, 

Time limit for unforeseen claims 

Clause 15, - Under no circumstance whatsoever, shall the contractor be entitled to any 

compensation from Government, on any account unless the contractor shall have submitted a 

claim in writing to Engineer-in-charge within one month of the cause of such claim occurring. 

 

Action and compensation payable in case of bad work 

 

 

Clause 16 - If  at any time before the security deposit is refunded to the contractor it shall 

appear to the Engineer-in-charge or his subordinate in charge of the work that any work has 

been executed with unsound imperfect, or unskillful workmanship or with materials of inferior 

quality, or that any materials or articles provided by him for the execution of the work are 



unsound or of a quality inferior to that contracted for or are otherwise not in accordance with 

the contract it shall be lawful for the Engineer-in-charge to intimate this fact in writing to the 

contractor and than notwithstanding the fact that the work, materials or articles complained of, 

may have been inadvertently passed, certified and paid for, the contractor shall be bound 

forthwith to rectify or rev\move, and reconstruct the woks so specified in whole or in part, as 

the case may required, or if so required shall remove the materials or articles so specified and 

provided other proper and suitable materials or articles at his own proper charge and cost; and 

in the event of his failing to do so within a period to be specified by the Engineer-in-charge in 

the written intimation aforesaid, the contractor shall be liable to pay compensation at the rate 

of one percent the amount of the estimate for every day not exceeding ten days, during which 

the failure so continues and in the case of any such failure the Engineer-in-charge may  rectify 

or remove and re-execute the work  or remove and replace the materials or articles complained 

of as the case may be at the risk and expense in all respects of the contractor should the 

Engineer-in-charge consider that any such inferior work or materials as described above may be 

accept or made use of it shall be within his discretion to accept the same at such reduced rates 

as he may fix therefore. 

 

 

Contractor liable for damage done and for imperfections for three months after certificate. 

Clause 17 - If the contractor or his work people. or servants shall break, deface; injure or 

destroy any part of building in which they may be working or any building, road curbs fences, 

enclosures, water pipes, cables, drains, electric or telephone posts or wires, trees, grass or 

grass-land or cultivated ground contiguous, the premises on which the work or any part of it, is 

being executed or if any damage shall happen to the work, while in progress, from any cause 

whatever, or any imperfections become apparent in it within three months (six month in the 

case of a road work) after a certificate final or its completion shall have been given by the 

Engineer-in-charge as aforesaid, the contractor shall make the same good at his own expense 

or in default the Engineer-in-charge may cause the same to be made good by other work-men 

and deduct the expense (of which the certificate of the Engineer-in-charge shall be final ) from 

any sums that may be then or at any time thereafter may become, due to the contractor or 

from his security deposits of the proceeds of sale thereof, or of a sufficient portion thereof. 

 The contractor hereby also covenants that it shall be his responsibility to see that the 

buildings constructed under this contract do not leak during the period of two consecutive rainy 

seasons after its (their) completion and if any defects are pointed out to him by the Engineer-in- 

 



charge during the said periods the same shall be removed by him ate his own expense or in 

default the Engineer-in-charge may get them removed and deduct the expenses thereof from 

any sum that may be then due or may become due to the contractor or from the security 

deposit of the contractor an amount equal to 20% cost of the roof shall, not with standing and 

anything contained in this clause, be retained, till the roofs are tested during two consecutive 

rainy seasons as aforesaid and the defects are fully removed if any amount still remains due to 

this account after making deductions as aforesaid the same may be recovered from him as an 

arrear of land revenue/cash security. The security deposit of the contractor deposit of the 

contractor to the extent of 50% shall be refunded on his getting the completion certificate 

provided that all the recoveries outstanding against him are realised. 25% of the amount shall 

be refunded on maintenance period being over, even if the final bill is not passed, balance 25% 

shall be refunded after the final bell is passed.   

 

Work to be open for inspection: contractor or responsible agent to be present 

Clause 18 - All work under or in course of execution or executed in persuance of the contract 

shall at all times be open to the inspection and supervision of the Engineer-in-charge and his 

subordinates and they shall at all times during the usual working hours, and at all other times at 

which reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit 

the works shall have been given to the contractor, either himself be present to receive orders 

and instructions, or have a responsible agent duly accordited in writing present for that 

purpose. Orders given to the contractor's agent shall be considered to have the same force as if 

they had been given to the contractor himself. 

 

Notice to be given before work is covered up 

Clause 19 - The contractor shall give not less than five days notice in writing to the Engineer-in-

charge or his subordinate in-charge of the work before covering up or otherwise placing beyond 

the reach of measurement, any work in order that the same may be measured and correct 

dimensions thereof be taken before the same is so covered up placed beyond the reach of 

measurement, any work without the consent in writing of the Engineer-in-charge or his 

subordinate in charge of the work, and if any work shall be covered up or placed beyond the 

reach of measurement without such notice having been given or consent obtained, the same 

shall be uncovered at the contractor's expense or in default thereof no payment or allowance 

shall be made for such work or the materials with which the same was executed. 

 

 

Contractor to Supply plant, ladder scaffoldings etc. 



Clause 20 - The contractor shall supply at his own cost materials ( except such special materials, 

if any, as may in accordance with the contract be supplied from the Engineer-in-charge's store ),  

 

plant, tools appliances, implements, ladders, cordage, tackle, scaffolding and temporary works 

requisite or proper for the proper execution of the work, whether original, altered or 

substituted, and whether included in the specification, or other documents forming part of the 

contract or referred to in these conditions or not, or which may be necessary for the purpose of 

satisfying or complying with the requirements of the Engineer-in-charge as to any matter as to 

which under these condition he is entitled to be satisfied, or which he is entitled to require 

together with carriage therefore to and from the work. The contractor shall also supply without 

charge the requisite number of persons with the means and materials necessary for the 

purpose of setting out work, and counting weighing and assisting in the measurement or 

examination at any time and from time to time of the work or materials. Failing his so doing the 

same may be provided by the Engineer-in-charge at the expense of the contractor and the 

expenses may be deducted from any money due to the contractor under the contract or from 

his security deposit or the proceeds of sale thereof, or of a sufficient portion, thereof. 

 

The contractor is liable for damages arising from non-provision of lights, fencing ete. 

 

The contractor shall also provide at his own cost, except when the contract specifically provides 

otherwise and except for payment due under clause 13 all necessary fencing, and lights 

required to protect the public from accident, and shall be bound to bear the expenses of 

defense of every suit, action, or other proceedings at law that may be brought by any person 

for injury sustained owing to neglect of the above precautions and to pay any damages and 

costs which may be awarded in any such suit, action or proceedings to any such person or 

which may with the consent of the contractor be paid to compromise any claim by any such 

person. 

 

Compensation under section 12 sub-section (1) of the workmen's compensation Act 1923 

Clause 21 - In every case in which by virtue of the provisions of section 12, sub-section (1) of 

the workmen's compensation Act, 1923, V.C. is obliged to pay compensation to a workman 

employed by the contractor in execution of the work, V.C. will recover from the contractor the 

amount of the compensation so paid; and, without prejudice to the rights of Government under 

section12, sub-section (2) of the said Act, V.C. shall be at liberty to recover such amount or any 

part thereof by deducting it from the security deposit or from any sum due by V.C. to the 

contractor whether under this contract or otherwise V.C. shall not be bound  to contest any 



claim made against them under section 12, sub-section (1) of the said Act, except on the 

written request of the contractor and upon his giving to V.C. full security for all costs for which 

V.C. might become liable in consequence of contesting such claim. 

Labour 

Clause 22 - No female labour shall be employed within the limits of cantonment 

 

Labourers below the age of twelve years 

Clause 23 - No labourer below the age of twelve year shall be employed on the work. 

Fair Wage 

Clause 24 - The contractor shall pay not less than fair wage to labourers engaged by him on the 

work. 

Explanation : 

 (a)  "Fair wage" means wage whether for time or piecework notified at the time of inviting 

tenders for the work and where such wages have not been so notified, the wages prescribed by 

the work Department for the division in which the work is done. 

(b) The contractor shall notwithstanding the provisions of any contract to the contrary, 

cause to be paid a fair wage to labourers indirectly engaged on the work, including any labour 

engaged by his sub-contractors in connection with the said work, as if the labours had been 

immediately employed by him. 

(c) In respect of all labour directly or indirectly employed on the works for the performance 

of the contractor's part of this agreement, the contractor shall comply with or cause to be 

complied with the labour Act in force. 

(d) The university Engineer shall have the right to deduct, from the moneys due to the 

contractors,  any sum required or estimated to be required for making good the loss suffered 

by a workers by reason of non-fulfillment of the conditions of the contract for the benefit of the 

workers non-payment of wages or of deductions made from his or their wages, which are not 

justified by the terms of the contract or non-observance of the regulations.  

(e) The contractor shall be primarily liable for all payments to be made under and for the 

observance of the regulation aforesaid without prejudice to his right to claim indemnity from 

his sub-contractors.  

(f) The regulation aforesaid shall be deemed to be a part of the contract and any breach 

thereof shall be deemd to be a part of the of the contract and any breach thereof shall be 

deemed to be a breach of this contract. 

 

 

 



Work Not to be Sublet 

Clause 25 - The contract shall not be assigned or sublet without the written approval of the U.E. 

And if the contractor shall assign or sublet his contract, or attempt so to do, or become 

insolvent, or commence any insolvency proceedings or make any composition with his 

creditors, or attempt so to do, or if any bribe gratuity, gift, loan perquisite, reward or advantage 

pecuniary or otherwise, shall either directly or indirectly be given, promised or offered by the 

contractor, or any of his servants or agents to any public officer or person in the employ of 

university in any way relating to  

 

his office or employment, or if any such officer or person shall become in any way directly or 

indirectly interested in the contract, the U.E. may thereupon by notice in writing rescind the 

contract, and the security deposit  of the contractor shall thereupon stand forfeited and be 

absolutely at the disposal of V.C. and the same consequences shall ensure as if the contract had 

been rescinded under clause 3 hereof and in addition the contractor shall not be entitled to 

recover or be paid for any work therefore performed under the contract. 

 

Sum payable by way of compensation to be considered as reasonable compensation without 

reference to actual loss 

Clause 26 - All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of V.C. without reference to 

the actual loss or damage sustained, and whether or not any damage shall have been sustained. 

Changes in the constitution of firm 

Clause 27 - In the case of a tender by partners any change in the constitution of the firm shall 

be forthwith notified by the contractor to the Engineer-in-charge, for his information. 

Works to be under the direction of University Engineer 

Clause 28 - All works to be executed under the contract shall be executed under the direction 

and subject to the approval in all respects of the University Engineer for the time being who 

shall be entitled to direct at what point or points and in what manner they are to be 

commenced, and from time to time carried on. 

Disputes relating to specifications, designs etc. 

Clause 29 - Except where otherwise specified in the contract the decision of the Registrar of 

University for time being shall be final, conclusive and binding on all parties to the contract 

upon all questions relaing to the meaning of the specifications, designs, drawings and 

instruction here in before mentioned and as to the quality of workmanship or materials used on 

the work or as to any other question, claim, right, matter or thing whatsoever, in any way 

arising out of, or relating to the contract, design, drawings, specifications, estimates, 



instructions, orders or these conditions or otherwise concerning the works, or the execution or 

failure to execute the same whether arising during the progress of the work or after the 

completion or abandonment thereof, provided that the Registrar shall before giving the 

decision in the matter give an opportunity of being heard to the contractor. 

 

 

Stores of European or American manufacture to be obtained from Government 

Clause 30 - The contractor shall obtain from the stores of the Engineer-in-charge all stores and 

articles of European or American manufacture which may be required for the work or any part 

thereof or in making up articles required therefore or in connection there with unless he has 

obtained permission in writing from the Engineer in charge to obtain such stores and articles  

 

elsewhere. The value of such stores and articles as may be supplied to the contractor by the 

Engineer-in-charge will be debited to the contractor in his account at the rates shown in the 

schedule attached to the contract and if they are not entered in the schedule, they will be 

debited at cost price which, for the purposes of this contract, shall include the cost of carriage 

ans all of other expense whatsoever, which shall have been incurred in obtaining delivery of the 

same at the stores aforesaid. 

Lump Sums in Estimates 

Clause 31 - When the estimate on which a tender is made includes lump sums in respect of part 

of the work, the contractor shall be entitled to payment in respect of the items of work 

involved or the part of the work in question at the some rates as are payable under this 

contract for such items, or if the part of the work in question is not, in the opinion of the 

Engineer-in-charge, capable of measurement, the Engineer-in-charge, may at his discretion pay 

the lump sum amount entered in the estimate, and the certificate in writing of the Engineer-in-

charge shall be final and conclusive against the contractor with regard  to any sum or sums 

payable to him under the provision of this clause. 

 

Action where no specification 

Clause 32 - In the case of any class of work for which there is no such specification as is 

mentioned in rules, such work shall be carried out in accordance with the specification 

approved by University Engineer, for application to work in the district, and in the event of 

there being no such specification, then in such case the work shall be carried out in all respect 

in accordance   with the instruction and requirements of  the Engineer-in-charge. 

 

 



Definition of work 

Clause 33 - The expression "works" or "work" where used in these condition, shall, unless there 

be something either in the subject or context repugnant to such contraction, be construed and 

taken to mean the works or by virtue of the contract contracted to be executed, whether 

temporary or permanent, and whether original, altered, substituted, or additional. 

 

 

Claim for quantities entered in the tender or estimate 

Clause 34 - Quantities shown in the tender are approximate and no claim shall be entertained 

for quantities or work executed being either more or less than those entered in the tender or 

estimate. 

Clause 35 - No compensation shall be allowed for any delay caused in the starting of the work 

on account of acquisition of land, or in the case of clearance works, on account of any delay in 

according sanction to estimates.    

 

Employment of Scarcity Labour 

 

Clause 36 - If  Government declare a state of scarcity or famine to exist in any village situated 

within 16 km. of the work the contractor shall employ upon such parts of the work, as are 

suitable for unskilled labour any person certified to him by the University Engineer or by any 

person to whom the University Engineer may have delegated this duty in writing, to be in need 

of relief and shall be bound to pay such persons wages not below the minimum which 

Government may have fixed in this behalf. Any dispute which may arise in connection with the 

implementation of this clause shall be decided by the University Engineer whose decision shall 

be final binding on the contractor. 

Refund of quarry fees and Royalties 

Clause 37 - All quarry fees, royalties, octroi duties and ground rent for stacking materials, if any, 

should be paid by the contractor, and deduced from their RA bill as per rule who will, however 

be entitled to a refund, of such of the charges as are permissible under the rules on obtaining a 

certificate form the Engineer-in-charge that the materials were required for use of University 

work. 

Royalty for breach of contract 

Clause 38 - On the breach of any term of condition of this contract by the contractor the said 

University shall be entitled to forfeit the security deposit or the balance thereof, that may at 

that time be remaining, and to realise and retain the same as damages and compensation for 

the said breach but without prejudice to the right of the said University to recover any further 



sums as damages from any sums due or which may become due to the contractor by V.C. or 

otherwise howsoever. 

Note : - If  there is any difference between the amount of words and figures written in the 

tender forms by the contractor the lesser amount will be treated as valid. If the contractor is  

not ready to accept the amount so fixed in the above manner and declines to do the work, 

earnest money deposit of the contractor shall be forfeited. 

 

NOTICE TO THE CONTRACTOR TO START WORK 

 

Your contract for the ....................................................................................... has been accepted 

by me/U.E./Registrar/V.C. on behalf of the Jiwaji University Gwalior. 

..............................................................................day of ............................................... 

200............. and you are hereby ordered to commence the work. 

 

University Engineer                      Registrar 

 

The notice to the contractor (s) to start work from the 

........................................................................ day of ........................................................... 

200........... was issued, vide this office memorandum No. 

................................................................................. dated the 

...................................................200 ............ 
 

 

 

 

 

 

University Engineer                      Registrar 
 

  

In pursuance of clause 6 of the Agreement in form B dated the 

.................................................................. between the Contractor Shri 

................................................................................................ and the U.E. of Jiwaji University, it 

is hereby certified that the said contractor has duly completed the execution of the work 

undertaken by him there under on the 

................................................................................................. day of 

........................................................... 

 

Signature of contractor     University Engineer                      Registrar 

 

 



Schedule 

Showing (approximately) materials to be supplied by the Department under clause II and 30 for 

work contracted to be executed and the rates at which they are to be charged for. 

 

 

 

 

 

Particulars 
 

(1) 

Rates at which the material 
will be charged to the 

contractor 
(2) 

Place of delivery 
 

(3) 

No material provided by the department     

 
 

 

Note :- The person or firm submitting the tender should see that the rates in the above 

schedule are filled up by the Engineer-in-charge on the issue of the form prior to the 

submission of the tender. 
 

.......................................      .................................................. 

Signature of the Contractor      Signature of University Engineer 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 



Technical specifications  

 

FABRIC ROOFING WORKS  

1.0 TENSIONED FABRIC ROOFING  

GENERAL  

a.) Scope of Works  

1.  The Fabric Roofing Contractor shall be responsible for the design, engineering, patterning, fabrication, 

supply and installation of the tensioned membrane structures as shown on the drawings including the 

follow:  

-  Design, engineering, and patterning of Architectural Membrane, cables and related perimeter 

attachment hardware.  

-  Supply of Architectural Membrane, cables, complete perimeter attachment system, and all 

normally associated components.  

-  Fabrication of Architectural Membrane.  

-  Delivery of all supplied components to the project site.  

-  Installation of all supplied items.  

2.  For steelwork the contractor shall be responsible for the:  

-  Steel roof shop drawing, fabrication and connection details.  

-  Steel shop drawings  

-  Steel fabrication  

-  Epoxy Painting of the steel structure  

-  Steel installation  

3.  The work shall consist of the supply of all labor, tools, plant and materials necessary to complete the 

design, supply and installation of the tensioned membrane. The work shall be executed in the best trade 

practice by a Specialized Tradesman, all strictly in accordance with a reputable manufacturer’s written 

instructions.  

 

b)  Fabric Roofing  

As depicted in the tender drawings. The canopy shall be an engineered tensioned membrane structure.  

 

The Architectural Membrane shall be Polyester Yarn, PVC coated, PVDF coated both side , Mehler and 

equivalent having 15 yrs standard reducing warranty.  

 

c) Design  

The following items shall be the design responsibility of the Nominated contractor. All calculations and 

drawings shall be endorsed by Structural engineers on record for the project.  

-  Calculation of  design load and wind pressure conforming to IS 875 PART-III the system must 

passed The proof test at 1.5 times design wind pressure without any failure 

-  Drawings and considering local conditions;  

-  Computer analysis of fabric structure ( non linear analysis)  

-  Provision of computations.  

-  Detailed design of structural steel to support tensioned membrane;  

-  Design of steel tensioning cables;  

-  Provision of reactions and geometry to check the design and capacity of the foundations and 

supporting superstructure;  

-  Check of as-installed survey data.  

 

d) Guarantee of 10 years for structure work and fabric shall be provided by the contractor.  

 



Schedule of Quantity 
 

NName of work:-  Details of estimate of cost for the Tensile structure roof  for administrative 

building at Jiwaji University, Gwalior. 

 

S.No.                          Particulars Quantity Rate Amount Rs. 

1 Demolishing R.C.C. work manually/ by mechanical means 

including stacking of steel bars and disposal of 

unserviceable material within 50 metres lead as per 

direction of Engineer - incharge.  

2.50 Cum  

2 Demolishing brick work manually/ by mechanical means 

including stacking of serviceable material and disposal of 

unserviceable material within 50 metres lead as per 

direction of Engineer-in-charge.  

In cement mortar  

12.10 Cum  

3 Dismantling old plaster or skirting raking out joints and 

cleaning the surface for plaster including disposal of 

rubbish to the dumping ground within 50 metres lead.  

24.19 Sqm.  

4 Earth work in excavation by mechanical means (Hydraulic 

excavatior/manual means in over areas foundation tranches 

or drains (exceeding 1.5 m in width or 10 sqm on plan) 

including dressing of sides and ramming of bottoms, lift 

upto 1.5m, including getting out ht eexcavated soil and 

disposal of surplus excavated soil as directed, withing a 

lead of 50m. All kinds of soil.  

18.82 Cum  

5 Filling available excavated earth (excluding rock ) in 

trenches, plinth, sides of foundations etc. in layers not 

exceeding 20cm in depth, consolidating each deposited 

layer by ramming and watering, lead up to 50m and lift up 

to 1.5 m.  

15.68 Cum  

6 Providing and laying in position cement concrete of 

specified grade excluding the cost of centering and 

shuttering - All work up to plinth level: with 40mm nomial 

size graded stone aggregate. M-10  

2.35 Cum  

7 Reinforced cement concrete work in beams, suspended 

floors, roofs having slope of any degree landings, balconies, 

shelves chajjas, lintels, bands, plain window sills, staircases 

and spiral stair cases up to floor two level excluding the 

cost of centering, shuttering, finishing and reinforcement in 

concrete grade.  

M-20 Nominal mix. (with 20mm nominal size graded stone 

aggregate)  

2.50 Cum  

6 Providing and laying in position cement concrete of 

specified grade excluding the cost of centering and 

shuttering - All work up to plinth level: with 40mm nomial 

size graded stone aggregate. M-10  

2.35 Cum  

7 Reinforced cement concrete work in beams, suspended 

floors, roofs having slope of any degree landings, balconies, 

shelves chajjas, lintels, bands, plain window sills, staircases 

and spiral stair cases up to floor two level excluding the 

cost of centering, shuttering, finishing and reinforcement in 

concrete grade.  

M-20 Nominal mix. (with 20mm nominal size graded stone 

aggregate)  

2.50 Cum  



8 Centering and shuttering including strutting, propping etc. 

and removal of form for:  

Suspended floors, roofs, landing, balconies and access 

platform, Shelves (Cast in situ Lintels. Beams, beams, 

griders, bressumers and cantilevers, Columns, Pillars, Posts 

and Struts Walls in super structure.  

18.93 Sqm.  

9 Brick work with well burnt chimney in bulls patent trench 

kiln manifactured by ghol process crushing strength not less 

than 40kg /sqcm and water absorption not more than 15% 

in foundation and plinth.  

Cement mortar 1:4 (1 cement : 4 sand)  

4.0 Cum  

10 15mm cement plaster on rough side of single or half brick 

wall of mix: 1:4 (1cement :4sand)  

96.76 Sqm.  

11 Providing and applying Birla/J.K. or equivalent wall care 

exterior/interior mix putty for outer surface i/c sand 

pappering for making the surface smooth for applying any 

or vinyle paint with all cost of materials, labours, and 

scaffolding etc. in all position complete.(this Item is to be 

executed only in new public buildings).  

96.76 Sqm.  

12 Reinforcement for R.C.C. work including straightening, 

cutting,  

bending, placing in position and binding including cost of 

binding  

wire up to all floor level including all wastage etc. 

complete.  

Thermo-Mechanically Treated bars.(TMT)  

2635.00 Kg  

13 Finishing walls with textured exterior paint of required 

shade :  

New work (Two or more coats applied @ 3.28 ltr/10 sqm) 

over and including base coat of water proofing cement paint 

applied @ 2.20kg/10 sqm.  

96.76 Sqm.  

12 Reinforcement for R.C.C. work including straightening, 

cutting,  

bending, placing in position and binding including cost of 

binding  

wire up to all floor level including all wastage etc. 

complete.  

Thermo-Mechanically Treated bars.(TMT)  

2635.00 Kg  

13 Finishing walls with textured exterior paint of required 

shade :  

New work (Two or more coats applied @ 3.28 ltr/10 sqm) 

over and including base coat of water proofing cement paint 

applied @ 2.20kg/10 sqm.  

96.76 Sqm.  

8 Centering and shuttering including strutting, propping etc. 

and removal of form for:  

Suspended floors, roofs, landing, balconies and access 

platform, Shelves (Cast in situ Lintels. Beams, beams, 

griders, bressumers and cantilevers, Columns, Pillars, Posts 

and Struts Walls in super structure.  

18.93 Sqm.  

9 Brick work with well burnt chimney in bulls patent trench 

kiln manifactured by ghol process crushing strength not less 

than 40kg /sqcm and water absorption not more than 15% 

in foundation and plinth.  

Cement mortar 1:4 (1 cement : 4 sand)  

4.0 Cum  

10 15mm cement plaster on rough side of single or half brick 

wall of mix: 1:4 (1cement :4sand)  

96.76 Sqm.  

11 Providing and applying Birla/J.K. or equivalent wall care 

exterior/interior mix putty for outer surface i/c sand 

pappering for making the surface smooth for applying any 

96.76 Sqm.  



or vinyle paint with all cost of materials, labours, and 

scaffolding etc. in all position complete.(this Item is to be 

executed only in new public buildings).  

12 Reinforcement for R.C.C. work including straightening, 

cutting,  

bending, placing in position and binding including cost of 

binding  

wire up to all floor level including all wastage etc. 

complete.  

Thermo-Mechanically Treated bars.(TMT)  

2635.00 Kg  

13 Finishing walls with textured exterior paint of required 

shade :  

New work (Two or more coats applied @ 3.28 ltr/10 sqm) 

over and including base coat of water proofing cement paint 

applied @ 2.20kg/10 sqm.  

 

96.76 Sqm.  

14. 

 

 

 

 

 

 

Design, supply fabrication and erection tensile structure 

roof with fabric( mehler or equilent approved make) of 900 

Gsm both side coated with PVDF lacquer system on both 

sides, titaniumdioxide front side primer, low-wick, 

protected against microbal and fungai attack, UV- protected 

top coat of type 2 grade of required colour and shape and 

deign including necessary M.S. tensile steel structure of 

hollow section, gusset plates bolts nuts, screws etc. 

complete with one coat of epoxy primer and two coat of 

epoxy paint etc. all complete as specified and approved by 

architect the complete structural structure designed to 

withstand the wind pressure as per IS 875 (PART III), to 

accommodate thermal expansion and seismic movement 

etc.  

The rate shall include all design calculations, engineering 

drawing and slope drawing including approval from 

comptent structural designer, labour T&P scaffolding other 

incidental charges including wastage enabling temporary 

service all fitting fixtures complete as per technical 

specification .  

For the purpose of payment actual surface area of fabric 

shall be measured.  

700.00 Sqm  

 TOTAL     
 
 
 
 
      Signature of                                  Signature of  
         Registrar             Contractor 


