
    जीवाजी ववश्वववद्यालय, ग्वाललयर 
क्र.FJU/यंत्री/2023/607                      ददनांक :  06.09.2023 

ई-वनववदा आमंत्रण सूचना 

 जीवाजी ववश्वववद्यालय, ग्वाललयर में कैलाशवासी जीवाजीराव लसधंधया की आदमकद मूवति का वनमाण  एवं  स्थापना  हेतु 
संबंधधत ठेकेदारों/मूवति के वनमाणकताओ ंसे https://mptenders.gov.in पर Online वनववदा टेंडर ID क्रमांक 
2023_JIWAJ_305320_1 प्रवतशत पर आमंत्रत्रत की जाती है। 

 वनववदा प्रपत्र एवं वनववदा की समस्त शतों का अवलोकन ववश्वववद्यालय की वेबसाइट  www.jiwaji.edu पर भी त्रकया 
जा सकता है। 

स.क्र. 
 

टेण्डर आई.डी. क्र. कायय का वववरण 
 

कायय की 
अनुमावनत 

लागत 
₹ में 

ऑनलाइन 
धरोहर 
रालि 
₹ में 

 

वनववदा 
प्रपत्र 
की 

कीमत 
₹ मे 

काययपूणय 
करने 
की 

अवधध 
(वर्षा 
काल 

सहहत) 
 

1. 2023_JIWAJ_305320_1 कैलाशवासी जीवाजीराव लसधंधया की 
आदमकद मूवति का वनमाण  एवं  स्थापना 
कायि  

21.15 
Lac 

63500 5000 04 माह 

वनववदा प्रपत्र एवं वनववदा की समस्त ितों का अवलोकन ववश्वववद्यालय की वेबसाइट  www.jiwaji.edu भी ककया जा सकता 
है। 
 
 01 ऑनलाईन टेण्डर परचेज करने की अंवतम ददनांक 27.09.2023 तक 5.00 P.M. 
 02  ऑनलाईन टेण्डर (Price Bid) जमा करने की अंवतम ददनांक 27.09.2023  तक 5.00 P.M. 
 03 टेक्नीकल वबड खोलने का समय एवं ददनांक  29.09.2023 तक 3.00 P.M. 
 04 वनववदा की शेष वतधथयाँ समू्पणि जानकारी , शतें एवं समस्त संशोधन केवल उपरोक्त  दशाई गई वेबसाइट पर देखी जा  

सकती है। इस हेतु अलग से कोई ववज्ञापन/समाचार पत्रों में प्रकालशत नहीं त्रकया जावेगा।  
 05 त्रकसी भी कायि की वनववदा स्वीकृवत / अस्वीकृत / वनरस्तीकरण या संशोधन के अधधकार कुलसचचव को है।  
 
नोट:-  
1.  वनववदाकार की स्वयं की मूवति हेतु वनमाणि ईकाई होनी चादहये। इस हेतु समुचचत प्रमाण उपलब्ध करावें एवं डायरेक्टर 

ऑफ इंडस्ट्र ीज का सत्रटित्रफकेट संलग्न करें तथा कम-से-कम तीन ( 03) मूवतियों के  वनमाणि एवं स्थात्रपत करने का 
शासकीय ववभाग का कायिपूणिता प्रमाण-पत्र होना आवश्यक है। इस हेतु लगी हुई मूवतियों के साइट फोटोग्राफ संलग्न 
करना आवश्यक है। 

2.  फमि का जी.एस.टी एवं पैन न.ं एवं ववगत तीन वषों का आई.टी.आर. संलग्न करें।  
3.  शेष शते संलग्न टेण्डर फॉमि के अनुसार संलग्न करना है।  
           

          कुलसचचव 
  



 

जीवाजी ववश्वववद्यालय, ग्वाललयर 
क्र.FJU/यंत्री/2023/607     ददनांक :  06.09.2023 

ई-वनववदा आमंत्रण सूचना 

 जीवाजी ववश्वववद्यालय, ग्वाललयर में कैलाशवासी जीवाजीराव लसधंधया की आदमकद 
मूवति का वनमाण  एवं  स्थापना  हेतु संबंधधत ठेकेदारों/मूवति के वनमाणकताओ ंसे 
https://mptenders.gov.in पर Online वनववदा टेंडर ID क्रमांक 
2023_JIWAJ_305320_1 पर आमंत्रत्रत की जाती है। 

 वनववदा प्रपत्र एवं वनववदा की समस्त शतों का अवलोकन ववश्वववद्यालय की वेबसाइट  
www.jiwaji.edu पर भी त्रकया जा सकता है। 

 

         कुलसचचव 

 

  



 
Tender Document 

For Percentage Rate only in Works Departments and other  
Departments similar to Works Departments 

(Effective from 01/01/2014) 
 

OFFICE OF THE                               REGISTRAR JIWAJI UNIVERITY GWALIOR 
N.I.T.No.and Date   क्र.FJU/यंत्री/2023/     ददनांक :  06.09.2023 
Agreement Number and Date ----------------------------------------------------------------- 
Name of Work कैलािवासी जीवाजीराव लसधंधया की आदमकद मूवतय का वनमाण एवं 

स्थापना कायय  
Name of Contractor ----------------------------------------------------------------- 
Probable Amount of Contract 
(Rs. In Figure ) 
(Rs. In Words)  

21.15 Lacs 
TWENTY ONE LAKH & TWENTY ONE THOUSAND 

Contract Amount 
(Rs. In Figure ) 
(Rs. In Words)  

----------------------------------------------------------------- 

Stipulated Period of Completion 04 MONTHS INCLUDING RAINY SEASON 
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SECTION 1 
 

Notice Inviting e-Tenders 
  

REGISTRAR JIWAJI UNIVERITY GWALIOR  
क्र.FJU/यंत्री/2023/                     ददनांक :  06.09.2023 

 
Online percentage rate bids for the following works are invited from 

registered contractors and firms of repute fulfilling registration criteria: 
 

1. Interested bidders can view the NIT on website https://mptenders.gov.in 

2. The Bid Document can be purchased only online from 10.30 (time) 
06.09.2023 (date)  

3. Amendments to NIT, if any, would be published on website only, and not in 
newspaper.  

 
 
 
        REGISTRAR 
        JIWAJI UNIVERITY 
GWALIOR 
  

S. No. 

/Pkg/ 

Code 

Name of Work 

District (s) Probable 

Amount of 

Contract 

(Rs. in 

lakh) 

Period of 

Completio

n 

 कैलाशवासी जीवाजीराव लसधंधया की आदमकद मूवति 
का वनमाण एवं स्थापना कायि 

GWALIOR 21.15   
LACS 

04 
MONTHS 



Notice Inviting Tender 
 
                                 REGISTAR JIWAJI UNIVERITY GWALIOR 
 
 

क्र.FJU/यंत्री/2023/                    ददनांक :  06.09.2023 

 Online percentage rate bids for the following works are invited from 
registered contractors and firms of repute fulfilling registration criteria: 

 
S. 

No. 
/Pkg

/ 
Cod

e 

Name 
of Work 

District 
(s) 

Probabl
e 

Amoun
t of 

Contrac
t 

(Rs. in 
lakh) 

Earnes
t 

Money 
Deposi

t 
(EMD) 

(In 
lakh) 

Cost of 
Bid 

Docume
nt 

Category 
of 

Contract
or 

Period of 
Completio

n 

1 2  3 4 5 6 7 
 कैलाशवा

सी 
जीवाजीरा
व लसधंधया 

की 
आदमकद 
मूवति का 
वनमाण  

एवं  
स्थापना 

कायि 

GWALIO
R 

21.15 
LACS 

0.635 5,000 C AND 
ABOVE 

04 
MONTHS 

1. All details relating to the Bid Document(s) can be viewed and downloaded 
free of cost on the website.  



2. Bid Document can be purchased after making online payment of portal fees 
through Credit/Debit/Cash Card/internet banking.  

3. At the time of submission of the Bid the eligible bidder shall be required to:  
i) pay the cost of Bid Document;  
ii) deposit the Earnest Money;  
iii) Submit a check list; and  
iv) Submit an affidavit.  

Details can be seen in the Bid Data Sheet. 

4. ELIGIBILITY FOR BIDDERS:  
(a) At the time of submission of the Bid the bidder should have valid 

registration with the Government of Madhya Pradesh, PWD in 
appropriate class However, such bidders who are not registered with 
the Government of Madhya Pradesh and are eligible for registration 
can also submit their bids after having appliedfor registration with 
appropriate authority. 

  



(b) The bidder would be required to have valid registration at the time of 
signing of the Contract.  

(c) Failure to sign the contract by the selected bidder, for whatsoever 
reason, shall result in forfeiture of the earnest money deposit.  

5. Pre-qualification – Prequalification conditions, wherever applicable, are 
given in theBid Data Sheet.  

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid 

DataSheet.  

7. The Bid Document can be purchased only online from 10.30 (time) 06.09.2023 
(date). Other key dates may be seen in bid data sheet.  

8. Amendments to NIT, if any, would be published on website only, and not in 
newspaper.  

 
 
 

REGISTRAR 
JIWAJI UNIVERITY GWALIOR 

  



SECTION 2 

 

INSTRUCTIONS TO BIDDERS (ITB) 

 

A. GENERAL 

1. SCOPE OF BID  
 The detailed description of work, hereinafter referred as ‘work’, is given in the Bid 

Data Sheet.  

2. General Quality of Work:  
 The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data sheet/ Contract Data, and shall have to meet high 
standards of workmanship, safety and security of workmen and works.  

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING  
 The procedure for participation in e-tendering is given in the Bid Data Sheet.  

4. ONE BID PER BIDDER  
4.1 The bidder can be an individual entity or a joint venture (if permitted as per 

Bid Data Sheet). In case the J.V. is permitted, the requirement of joint 
venture shall be as per the Bid Data Sheet.  

4.2 No bidder shall be entitled to submit more than one bid whether jointly or 
severally. If he does so, all bids wherein the bidder has participated shall stand 
disqualified.  

5. Cost of Bidding  
 The bidder shall bear all costs associated with the preparation and submission of 

his bid, and no claim whatsoever for the same shall lie on the Government.  

6. Site Visit and examination of works  
The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain 
for itself on its own responsibility all information that may be necessary for preparing the 
bid and entering into a contract for construction of the work. All costs in this respect shall 
have to be borne by the bidder.  

B. Bid Documents  
 
7. CONTENT OF BID DOCUMENTS  
 The Bid Document comprises of the following documents:  

1. NIT with all amendments.  
2. Instructions to Bidders, Bid Data Sheet with all Annexures  
3. Conditions of Contract:  

i. Part I General Conditions of Contract and the Contract Data with all Annexures; 
and  
ii. Part II Special Conditions of Contract.  
4. Specifications  
5. Drawings  
6. Priced Bill of Quantities  
7. Technical and Financial Bid  



8. Letter of Acceptance  
9. Agreement, and  
10. Any other document(s), as specified.  
8. The bidder is expected to examine carefully all instructions, conditions of contract, 
the contract data, forms, terms and specifications, bill of quantities, forms and drawings in 
the Bid Document. Bidder shall be solely responsible for his failure to do so.  
 
9. Pre-Bid Meeting (where applicable)  
 
Wherever the Bid Data Sheet provides for pre-bid meeting:  

 
9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any 
change in the schedule of pre-bid meeting would be communicated on the website only, 
and intimation to bidders would not be given separately.  
 
9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing 
before or during the pre-bid meeting. The purpose of such meeting is to clarify issues and 
answer questions on any matter that may be raised at that stage. The Employer may, at his 
option, give such clarifications as are felt necessary.  
 
9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the 
responses given together with any response prepared after the meeting will be hosted on 
the website.  
 
9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the 
Bid Document, it shall be done by issuing amendment to the online NIT.  

 
 
 

 

 
Section 2 – Instruction to Bidders 
 
Page 7 of 75 



10. Amendment of Bid Documents  
 
10.1 Before the deadline for submission of bids, the Employer may amend or modify the 

Bid Documents by publication of the same on the website.  
 
10.2 All amendments shall form part of the Bid Document.  

 

10.3 The Employer may, at its discretion, extend the last date for submission of bids by 

publication of the same on the website.  

 

C. Preparation of Bid  
 
11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid 
Forms and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid 
required to be uploaded as per the time schedule mentioned in the key dates of the Notice 
Inviting e-Tenders after signing of the same by the Digital Signature of their authorized 
representative.  
 
12. DOCUMENTS COMPRISING THE BID  
 
The bid submitted online by the bidder shall be in the following parts:  
 
Part 1 – This shall be known as Online Envelope A and would apply for all bids.Online 
Envelop A shall contain the following as per details given in the Bid Data Sheet:  
 
i) Registration number or proof of application for registration and organizational 
details in format given in the Bid Data Sheet.  
ii) Payment of the cost of Bid Document;  
 
iii) Earnest Money; and  
 
iv) An affidavit duly notarized.  
 
Part 2 – This shall be known as Online Envelope B and required to be submitted only 

 

in works where pre-qualification conditions and/or special eligibility conditions are 

 
stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet 

 

duly  supported  by  documents  to  demonstrate  fulfillment  of  pre-qualification 

 

conditions. 
 

Part 3 – This shall be known as Online Envelope C and would apply to all bids. Envelop C 
shall contain financial offer in the prescribed format enclosed with the BidData Sheet. 
 

13. Language  
 
The bid as well as all correspondence and documents relating to the bid exchanged by the 



Bidder and the Employer shall be in English or Hindi. Supporting documents and printed 
literature that are part of the Bid may be in another language provided they are 
accompanied by an accurate translation of the relevant passages in English. In such case, 
for the purposes of interpretation of the bid, such translation shall govern.  
 
Section 2 – Instruction to Bidders 
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14. TECHNICAL PROPOSAL  
 
14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data 
Sheet, the Technical Proposal shall comprise of formats and requirements given in the Bid 
Data Sheet.  
 
14.2 All the documents/ information enclosed with the Technical Proposal should be 
self-attested and certified by the bidder. The Bidder shall be liable for forfeiture of his 
earnest money deposit, if any document / information are found false/ fake/ untrue 
before acceptance of bid. If it is found after acceptance of the bid, the bid sanctioning 
authority may at his discretion forfeit his performance security/ guarantee, security 
deposit, enlistment deposit and take any other suitable action. 
 
15. FINANCIAL BID  
 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall 
percentage, and not item wise. If the bid is in absolute amount, overall percentage would 
be arrived at in relation to the probable amount of contract given in NIT. The overall 
percentage rate would apply for all items of work.  
 
ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 
and words is found, lower of the two shall be taken as valid and correct.  
 

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and 
other levies; and the Employer shall not be liable for the same.  
 
iv. The material along with the units and rates, which shall be issued, if any, by the 
department to the contractor, is mentioned in the Bid Data Sheet.  
 
16. PERIOD OF VALIDITY OF BIDS  
 

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of 
“close for biding” as prescribed by the Employer. The validity of the bid can be extended 
by mutual consent in writing. 
 

17. EARNEST MONEY DEPOSIT (EMD)  
 
17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the 
amount specified in the Bid Data Sheet.  
 
17.2 The EMD shall be in the form of DEMAND DRAFT of a scheduled commercial bank, 
issued in favour of the name given in the Bid Data Sheet. The DEMAND DRAFT shall be 
valid for three months or more after the last date of receipt of bids. However, other 
form(s) of EMD may be allowed by the Employer by mentioning it in the Bid Data Sheet.  
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17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive. 
 
17.4 EMD of bidders whose bids are not accepted will be returned within tenworking 
days of the decision on the bid.  
 

17.5 EMD of the successful Bidder will be discharged when the Bidder  has signed 

 

the Agreement after furnishing the required Performance Security. 
 

17.6 Failure to sign the contract by the selected bidder, within the specified period, for 
whatsoever reason, shall result in forfeiture of the earnest money deposit.  
 

D. Submission of Bid  
 
18. The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in 
physical form also at the place prescribed in the Bid Data Sheet.  
 

E. Opening and Evaluation of Bid 

 

19 PROCEDURE  
 
19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its 
contents shall be checked. In cases where Envelop ‘A’ does not contain all requisite 
documents, such bid shall be treated as non-responsive, and Envelop B and/or C of such 
bid shall not be opened.  
 
19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be 
opened online at the time and date notified. The bidder shall have freedom to witness 
opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not qualified in 
Technical Bid (Envelop ‘B’) shall not be opened.  
 
19.3 Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. The 
bidder shall have freedom to witness opening of the Envelop ‘C’.  
 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the 
lowest evaluated bid.  
 
19.5 The Employer reserves the right to accept or reject any bid, and to annul the 
bidding process and reject all the bids at any time prior to contract award, without 
incurring any liability. In all such cases reasons shall be recorded.  
 
19.6 The Employer reserves the right of accepting the bid for the whole work or for a 
distinct part of it.  
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20. Confidentiality  
 
20.1 Information relating to examination, evaluation, comparison and recommendation 
of contract award shall not be disclosed to bidders or any other person not officially 
concerned with such process until final decision on the bid.  
 
20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or 
contract award decisions may result in the rejection of his bid.  
 
 
 

F. Award of Contract  
 
21. Award of Contract  
 

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ 
 

(LOA) that his bid has been accepted. 
 

22. Performance Security  
 
22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have 
to furnish performance security of the amount in the form and for the duration, etc. as 
specified in the Bid Data Sheet.  
 
22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet 
and shall be in the form and for the duration, etc. similar to Performance Security.  
 
23. Signing of Contract Agreement  
 
23.1 The successful bidder shall have to furnish Performance Security and Additional 
Performance Security, if any, and sign the contract agreement within 15 days of issue of 
LOA.  
 
23.2 The signing of contract agreement shall be reckoned as intimation to 
commencement of work. No separate work order shall be issued by the Employer to the 
contractor for commencement of work.  
 
23.3 In the event of failure of the successful bidder to submit Performance Security and 
Additional Performance Security, if any or sign the Contract Agreement, his EMD shall 
stand forfeited without prejudice to the right of the employer for taking any other action 
against the bidder.  
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24. CORRUPT PRACTICES  
 
The Employer requires that bidders observe the highest standard of ethics during the 
procurement and execution of contracts. In pursuance of this policy, the Employer:  
 
i. may reject the bid for award if it determines that the bidder recommended for 
award has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or 
coercive practices in competing for the Contract; and  
 
ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period 
of time, to participate in bids, if it at any time determines that the bidder has, directly or 
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in 
competing for, or in executing, a contract.  
 
For the purposes of this provision, the terms set forth above are defined as follows:  
 
a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 
indirectly, anything of value to influence improperly the actions of another party;  
 
b. “fraudulent practice” means any act or omission, including a misrepresentation, 
that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial 
or other benefit or to avoid an obligation;  
 
c. “coercive practice” means impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence improperly the 
actions of a party;  
 
d. “collusive practice” means an arrangement between two or more parties designed 
to achieve an improper purpose, including influencing improperly the actions of another 
party.  
 

[End of ITB] 
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    Bid Data Sheet   
 

 GENERAL     
 

 SR. No. PARTICULARS DATA   
 

1  Office inviting tender REGISTRAR JIWAJI UNIVERSITY  
 

2  NIT No 

 

क्र.FJU/यतं्री/2023/     ददन ंक :  06.09.2023  
 

3  Date of NIT 06.09.2023    
 

4  Bid document download available     
 

   from date & time     
 

5  Website link http:// www.mptenders.gov.in  
 

 SECTION 1 - NIT     
 

 CLAUSE PARTICULARS DATA 
  

 

 
REFERENCE 

  
 

       
 

2  

Portal fees 
(also known as processing fee) As notified in e-tendering website  

 

3  Cost of bid document Rs. 05,000.00   
 

   Cost of bid document Payable at ONLINE    
 

     --------------------------------------------  
 

   Cost of bid document In favor of ONLINE  
 

4  Affidavit format A s per Annexure B   
 

5  Pre-qualifications required YES as per given in Annexure 
 

 
 

    
 

   

If Yes, details As per Annexure- C’ 
(Evaluation by Superintending Engineer who will intimate 
reasons to disqualified bidders)  

 

6 
 

Special Eligibility 
(If yes, prior permission of E-in-C required) 

YES  NO 
 

 

   If Yes, details As per Annexure - D   
 

7  Key dates As per Annexure - A   
 

 SECTION 2 - ITB     
 

 ITB CLAUSE  
PARTICULARS DATA 

  
 

     
 

        
 

        

1  Name of ‘work’ MENTIONED  
 

2  Specifications As per 'Annexure – E'  

in addition to as below: 

(a) In case of Roads and Bridge works: 'SPECIFICATION 
FOR ROAD AND BRIDGE WORK (fifth Revision) By 
MORTH 

(b) Stipulation of SOR for Road & Bridge w.e.f. 
15.09.2022 and its amendments Issued up to date of 
N.I.T. 

(c) Stipulation of SOR for Electrical works(w.e.f.1-08-
2014 and its amendments  Issued up to date of N.I.T. 

(a) Stipulation of SOR for Building work w.e.f. 
01.08.2014 and its amendments (From Dated 
24.08.2017, 10% Below S.O.R.) Issued up to date of 
N.I.T  

 

3  Procedure for participation in e-tendering As per Annexure – F   
 

        
 

4 
 

Whether Joint Venture is allowed YES 
Allowed as below 

(a) In case of Road and Bridge works costing more than Rs. 
Twenty Five cr.AND 

(b) In case of Prefab and special building works costing more 

than Rs. Two Cr.. 
(in case of special building works prior permission from E-In-C 

Required)  
 

 

If yes, requirement for Joint Venture As per Annexure – G 
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Bid Data Sheet 

 
CLAUSE 

PARTICULARS DATA 
 

REFERENCE 
 

 

     

12 

Envelope-A containing : At the Office of the 

REGISTRAR 
JIWAJI 

UNIVERSITY 
 

i. Organizational details as per 
Annexure-H 

--------------------------------------------  
 

--------------------------------------------  
 

--------------------------------------------  
 

--------------------------------------------  
 

ii. Cost of Bid Document 
10000.00  

 

300000.00  
 

iii. EMD   
 

   

iv. An affidavit duly notarized as 

Online  

 

per Annexure - B 
 

 

should reach hard copy by speed/Registered 
post in the office of jiwaji university, Gwalior 

 

14 Envelope-B Technical Proposal As per 'Annexure - I' and Annexure - I (FormatI-1to I-5) 

Note: The technical evaluation will be done only on the 
basis of financial & physical experience details submitted 
in formats ( I-1) &( I-2)  requiring  Annual Turn Over & Bid 
Capacity. Requirement as regard to Key technical 
personnel, key Lab equipments & construction 
requirement as per Formats I-3, I-4 & I-5 respectivaly 
shall not be part of technical evaluation. However the 
non compliance on these requirements during the 
currancy of the contract may attract penalties 

 

  Annexure - I (Format I-1 to I-5) 
 

15 

Envelope-C Financial Bid As per Annexure - J 
 

Materials to be issued by the Annexure - K  
 

department   
 

16 

Period of Validity of Bid 120 Days  
 

Earnest Money Deposit Rs. 63500.00 
 

Forms of Earnest Money Deposit Online  
 

   
 

EMD valid for a period of 120  Days  
 

   
 

ONLINE earnest money must be drawn 
in favour of REGISTRAR JIWAJI UNIVERSITY 

 

    
 

21 Letter of Acceptance (LoA) Annexure L  
 

   
 

 Amount of Performance Security 5% of contract amount in form of FDR 
 

   
 

 Additional Performance Security, if any 

Equal to an amount arrived at, by multiplying the 

contract amount with difference of percentage between 

percent rates (below/minus) of successful bid and 10% 

(below/minus), considering bid rates less than 10%  

below PAC, to be unworkable and shall require 

additional performance security (guarantee).   

 

  

paid in form of FDR in favour of Registrar, 

Jiwaji University, Gwalior 

 
 



 Performance security in the format 

In form of FDR in favour 
of Registrar, Jiwaji 
University, Gwalior  

 

22    
 

Performance security in favour of REGISTRAR JIWAJI UNIVERSITY 
 

 
 

 Performance security valid up to
12

 Valid Contract period plus 3 
 

  months  
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Annexure – A 
 

(See clause 1, 7 of Section 1 -NIT ) 

 

KEY DATES 
S.No. Particulars Start Date & Time End Date & Time Envelope 

1. Purchase of Online Tender  06.09.2023 
10:30 

27.09.2023 
17:00 

Online 

2. Online Bid Submission 06.09.2023 
10:30 

27.09.2023 
17:00 

Online 

3. Prebid Meeting - - Online 
4. Physical Submission (Original EMD/Bid 

Security and Technical Proposal)  
Online Online Online 

5. Mandatory Submission Open (Envelope-A) 07.10.2019 
17:01 

- Online 

6. Technical Proposal Open  
(PQ Envelope-B) 

28.09.2023 - Online 

7. Opening of Financial Proposal (Online only) Online - Online 

 
 

Original term deposit receipt of earnest money deposit, demand draft for the cost of bid 

document and affidavit shall be submitted by the bidder so as to reach the office as 

prescribed in Bid Data Sheet, at least one calendar day before specified start time and date 

in key dates for opening of technical proposal as per Key dates in Bid Data Sheet. 
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Annexure – B 
(See clause 3 of Section 1 -NIT )  

|| AFFIDAVIT || 
 

(To be Contained in Envelope A) 
 

(On Non Judicial Stamp of `. 50/-) 
 

I/we _______________________________________________________ who is/ are 
 
_______________________ (status in the firm/ company) and competent for submission 
of the affidavit on behalf of M/S ______________________ (contractor) do solemnly 
affirm an oath and state that: 
 

I/we am/are fully satisfied for the correctness of the certificates/records submitted 
in support of the following information in bid documents which are being submitted in 
response to notice inviting e-tender No. ______________ for 
__________________________ (name  of  work)  dated  _______  issued  by  the 

________________ (name of the department). 
 

I/we am/ are fully responsible for the correctness of following self-certified 
information/ documents and certificates: 
 
1. That the self-certified information given in the bid document is fully true and 

authentic.  
2. That:  
 

a. Demand Draft deposited as earnest money, demand draft for cost of bid 
document and other relevant documents provided by the Bank are authentic.  

b. Information regarding financial qualification and annual turnover is correct.   
c. Information regarding various technical qualifications is correct.  

 
3. No close relative of the undersigned and our firm/company is working in the 

department.   
OR  

Following close relatives are working in the department: 
 

Name _______________ Post ____________________ Present Posting ___________ 
 
 
 

Signature with Seal of the Deponent (bidder) 
 

I/ We, _____________________ above deponent do hereby certify that the facts 
mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief.  

Verified today _____________ (dated) at ______________ (place). 
 

 

Signature with Seal of the Deponent (bidder) 
 
Note: Affidavit duly notarized in original shall reach at least one calendar day before 

opening of the bid. 
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Annexure – C 
(See clause 5 of Section 1 -NIT ) 

PRE-QUALIFICATIONS CRITERIA 

 

The bidder should have: 
 
A. Financial  
 

i. experience of having successfully executed:  
 

a) three similar works, each costing not less than the amount equal to 20% of 
the probable amount of contract during the last 3 financial years; or  

 
b) two similar works, each costing not less than the amount equal to 30% of 

the probable amount of contract during the last 3 financial years; or  
 

c) one similar work of aggregate cost not less than the amount equal to 50% of 

the probable amount of contract in any one financial year during the last 3 

financial years;  
 

ii. Average annual construction turnover on the construction works not less than 
50% of the probable amount of contract during the last 3 financial years.  

 
iii. Executed similar items of work in any one financial year during the last 3 

financial years, which should not be less than the minimum, physical 

requirement, if any, fixed for the work.  
 

iv. Bid Capacity – Bidder shall be allotted work up to his available Bid 
Capacity,which shall be worked out as given in format I-2 of Annexure I.  

 
B. Physical  
 

Physical qualifications for the work shall be as below 
 

Sno Particulars Quantity  Period 
     

1 Physical qualification required Yes/ No  
     

2 Earthwork    
     

3 Concrete work    
     

 
(The Employer shall specify all physical qualifications required). 

 

 

Note: Above criteria are indicative, subject to suitable stipulations by the 
departments and specific Bid. 
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Annexure – D  
(See clause 6 of Section 1 -NIT ) 

SPECIAL ELIGIBILITY CRITERIA 
 
 
 

The bidder should have experience of:   

A.   Erection of Steel Gates - ---------- 
B.   Construction of tunnel 

- ---------- 
 
 
 
 
 
 
 
 
 
 
Note: Above criteria are indicative, subject to suitable stipulations by the 

departments and specific bid. 
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ANNEXURE - E  
(See clause 2 of Section 2 –ITB 

&Clause 10 of 
GCC)  

Specifications 
 
 
 
 
 
 

 
1. MP  PUBLIC WORKS Department Specifications,  

 
 

2. Building S.O.R. civil (With All Amendments )& non SOR item mentioned in 

schedule of quantity 
 
 

3. ……………………………..  
 
 
 

 

(The soft copy of above specifications is available at departmental website 
 

www.mppwd.gov.in 
 
 
 
 

 

The provisions of general / special conditions of contract, those specified 

elsewhere in the bid document, as well as execution drawings and notes, or 

other specifications issued in writing by the Employer shall form part of the 

technical specifications of this work. 
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Annexure  -F  
(See clause 3 of section 2-ITB) 

 

Procedure for Participation in e-Tendering 

 
1. Registration of Bidders on e-Tendering System:  
 

All the PWD registered bidders are already registered on the new e-

procurement portal https://www.mpeproc.gov.in. The user id will be the 

contractor ID provided to them from MP Online. The password for the new 

portal has been sent to the bidders registered email ID. for more details may 

contact M/s. _Tata Consultancy Services Corporate Block, 5
th

 floor, DB City 

BHOPAL-462011 email id: eproc_helpdesk@mpsdc.gov.in. Helpdesk phone 

numbers are available on website.  

 
 
2. Digital Certificate:  
 

The bids submitted online should be signed electronically with a Class III 

Digital Certificate to establish the identity of the bidder submitting the bid 

online. The bidders may obtain Class III Digital Certificate issued by an 

approved Certifying Authority authorized by the Controller of Certifying 

Authorities, Government of India. A Class III Digital Certificate is issued upon 

receipt of mandatory identity proofs along with an application. Only upon the 

receipt of the required documents, a Digital Certificate can be issued. For 

details please visit cca.gov.in.  

 
 

Note:  
 

i. It may take upto 7 working days for issuance of Class III Digital 

Certificate; hence the bidders are advised to obtain the certificate at 

the earliest. Those bidders who already have valid Class III Digital 

Certificate need not obtain another Digital Certificate for the same.  
 

The  bidders  may  obtain  more  information  and  the  Application  From  
 

required  to  be  submitted  for  the  issuance  of  Digital  Certificate  from 
 

CCA.GOV.IN 
 

ii. Bids can be submitted till bid submission end date. Bidder will require 

digital signature while bid submission.  
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` 
 

The digital certificate issued to the Authorized User of a Partnership firm / 

Private Limited Company / Public Limited Company and used for online 

biding will be considered as equivalent to a no-objection certificate / power of 

attorney to that user. 

 
 

In case of Partnership firm, majority of the partners have to authorize a 

specific individual through Authority Letter signed by majority of the partners 

of the firm. 
 

in case of Private Limited Company, Public Limited Company, the Managing 

Director has to authorize a specific individual through Authority Letter. Unless 

the certificate is revoked, it will be assumed to represent adequate authority of 

the specific individual to bid on behalf of the organization for online bids as per 

information Technology Act 2000. This Authorized User will be required to 

obtain a Digital Certificate. The Digital Signature executed through the use of 

Digital Certificate of this Authorized User will be binding on the firm. It shall be 

the responsibility of Management / Partners of the concerned firm to inform the 

Certifying Authority, if the Authorized User changes, and apply for a fresh Digital 

Certificate for the new Authorized User. 

 

3. Set Up of Bidder’s Computer System:  
 

In order for a bidder to operate on the e-tendering System, the Computer 

System of the bidder is required to be set up for Operating System, Internet 

Connectivity, Utilities, Fonts, etc. The details are available at 

https://www.mpeproc.gov.in  

 
 
4. Key Dates:  
 

The bidders are strictly advised to follow the time schedule (Key Dates) of the 

bid on their side for tasks and responsibilities to participate in the bid, as all the 

stages of each bid are locked before the start time and date and after the end 

time and date for the relevant stage of the bid as set by the Department.  

 
 
 
 

Section 2 –Annexure - F 
 

Page 21 of 75 



5. Preparation and Submission of Bids  

 
The bidders have to prepare their bids online, encrypt their bid Data in the 

Bid forms and submit Bid of all the envelopes and documents related to the 

Bid required to be uploaded as per the time schedule mentioned in the key 

dates of the Notice inviting e-Tenders after signing of the same by the Digital 

Signature of their authorized representative. 

 

5. Purchase of Bid Document  
 

For purchasing of the bid document bidders have to pay Service Charge online 

ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately 

mentioned in the Detailed NIT. The Bid Document shall be available for 

purchase to concerned eligible bidders immediately after online release of the 

bids and upto scheduled time and date as set in the key dates.  
 

The payment for the cost of bid document shall be made online through 

Debit/Credit card , Net banking or NeFT Challan through the payment 

gateway provided on the portal.  

 
 
7 Withdrawal, Substitution and Modification Of Bids  
 

Bidder can withdraw and modify the bid till Bid submission end date.  
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Annexure – G  
(See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.)  
If J.V. is allowed following conditions and requirements must be fulfilled – 
 

1. Bids submitted by a joint venture of two or more firms as partners shall comply with the 
following requirements :  

 
a. one of the partners shall be nominated as being Lead Partner, and this authorization shall 

be evidenced by submitting a power of attorney signed by legally authorized signatories of 
all the partners;  

 
b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally 

binding on all partners;  
 

c. the partner in charge shall be authorized to incur liabilities and receive instructions for and 
on behalf of any and all partners of the joint venture and the entire execution of the 
contract, including payment, shall be done exclusively with the partner in charge;  

 
d. all partners of the joint venture shall be liable jointly and severally for the execution of the 

contract in accordance with the contract terms, and a statement to this effect shall be 
included in the authorization mentioned under [c] above, as well as in the bid and in the 
Agreement [in case of a successful bid];  

 
e. The joint venture agreement should indicate precisely the role of all members of JV in 

respect of planning, design, construction equipment, key personnel, work execution, and 
financing of the project. All members of JV should have active participation in execution 
during the currency of the contract. This should not be varied/modified subsequently 
without prior approval of the employer;  

 
f. The joint venture agreement should be registered, so as to be legally valid and binding on 

all partners; and   
g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted 

with the bid.   
2. The figures for each of the partners of a joint venture shall be added together to determine 

the Bidder’s compliance with the minimum qualifying criteria required for the bid. All the 
partners collectively must meet the criteria specified in full. Failure to comply with this 
requirement will result in rejection of the joint venture’s bid.  

3.  The  performance  security of a Joint  Venture  shall be  in the name of  the  partner 
Lead Partner/joint venture. 

 
4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of 

the joint venture  
 

5. Attach the agreement among all partners of the joint venture [and which is legally binding 
on all partners], which shows the requirements as indicated in the Instructions to Bidders’.   

6. Furnish details of participation proposed in the joint venture as below:  
DETAILS OF PARTICIPATION IN THE JOINT VENTURE  

PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’  
Financial  
Name of the Banker(s)  
Planning  
Construction Equipment  
Key Personnel 

 
Execution of Work 
(Give details on contribution of each) 
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  Annexure - H 
 

  (See clause 12 of Section 2 –ITB & clause 4 of GCC) 
 

 ORGANIZATIONAL DETAILS 
 

 (To be Contained in Envelope - A) 
 

S. 
Particulars Details  

No.  

  
 

 Registration  number  issued  by  Centralized  
 

1. Registration System of Govt. of M.P. or Proof of (If applicable, scanned copy of proof of  

application for registration. 
 

 
application for registration to be uploaded)  

  
 

   
 

 
Valid Registration of bidder in appropriate class 

Registration No. _________ Date______ 
 

2. (Scanned copy of Registration to be  

through Centralized Registration of Govt. of MP  

 
uploaded)  

  
 

3. 
Name of Organization/ Individual/ Proprietary  

 

Firm/ Partnership Firm 
 

 

  
 

   
 

 Entity of Organization  
 

 Individual/ Proprietary Firm/ Partnership Firm  
 

4. (Registered  under  Partnership  Act)/  Limited  
 

 Company  (Registered  under  the  Companies  
 

 Act–1956)/ Corporation/ Joint Venture  
 

5. Address of Communication  
 

   
 

6. Telephone Number with STD Code  
 

   
 

7. Fax Number with STD Code  
 

   
 

8. Mobile Number  
 

   
 

9. E-mail Address for all communications  
 

   
 

 Details of Authorized Representative  
 

   
 

10. Name  
 

   
 

11. Designation  
 

   
 

12. Postal Address  
 

   
 

13. Telephone Number with STD Code  
 

   
 

14. Fax Number with STD Code  
 

   
 

15. Mobile Number  
 

   
 

16. E-mail Address  
 

   
 

 
Note: In case of partnership firm and limited company certified copy of partnership deed/ 

Articles of Association and Memorandum of Association along with registration 
certificate of the company shall have to be enclosed. 

Signature of Bidder with Seal 
Date: _____________ 
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Annexure – I  
(See clause 14 of Section 2 -ITB) 

Envelope – B, Technical Proposal 
 
 

Technical Proposal shall comprise the following documents: 
 

Sno Particulars Details to be submitted 

   

1 Experience – Financial & Physical Annexure - I (Format: I-1) 

   

2 Annual Turnover Annexure - I (Format: I-2) 

   

 List of technical personnel for the key  
3  Annexure - I (Format: I-3) 

 positions  

   

 List of Key equipments/ machines for  
4  Annexure - I (Format: I-4) 

 quality control labs  

   

 List of Key equipments/ machines for  
5  Annexure - I (Format: I-5) 

 construction work  

   

 

Note: 
 

1. Technical Proposal should be uploaded duly page numbered and indexed.  
 

2. Technical Proposal uploaded otherwise will not be considered.  
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Section 2 –Annexure - I 

 
Page 25 of 75 



Annexure - I (Format: I-1)  
(See clause 14 of Section 2 -ITB) 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS  
A. Financial Requirement:  

The bidder should have completed either of the below: 
 

a) three similar works each costing not less than the amount equal to 20% of the 
probable amount of contract during the last 3 financial years; or   

b) two similar works each costing not less than the amount equal to 30% of the 
probable amount of contract during the last 3 financial years; or   

c) one similar work of aggregate cost not less than the amount equal to 50% of the 
probable amount of contract in any one financial year during the last 3 financial  
years; 

To be filled in by the contractor: 
i. Details of successfully completed similar works shall be furnished in the following format.  

 
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar 

work.  

 
Agreement Number Name of Work Date of Date of Amount of Employer's 

& Year  Work Order Completion Contract Name and 
     Address 
      

      

      

      

      

Existing commitments – (Value of ‘C’ for Bid Capacity formula)  
Agreement Name of Date of Date of Amount of Amount of Employer's 
Number & Work Work Order Completion Contract balance work Name and 

Year      Address 
       

       

       

       

       

B. Physical Requirement:  
 

Execution of similar items of work in any one financial year during the last 3 financial 
years should not be less than the minimum physical requirement fixed for the work.   

SNo Particulars  Actual Quantity Executed 
  (To be filled in by the contractor) 
      

  Year – 1 Year – 2  Year – 3 
      

1 Physical qualification required  Yes/ No  
      

2 Earthwork     
      

3 Concrete work     
      

 
Note:  1. Certificate duly signed by the employer shall be enclosed for the actual quantity 

executed in any one year during the last 3 financial years. 
2. Similar works: The similarity shall be based on the physical size, complexity,   methods 

technology or other characteristics of main items of work viz. earth work,   cement   concrete, 
Reinforced cement concrete, brick masonry, stone masonry etc. 

 
 

Section 2 –Annexure - I (Format I-1) 
 

Page 26 of 75 



Annexure - I (Format: I -2)  
(See clause 14 of Section 2 -ITB) 

ANNUAL TURN OVER 

 
Requirement: 
 
Average annual construction turnover on the construction works not less than 50% of 
the probable amount of contract during the last 5 financial years; 
 
To be filled in by the contractor: 

 
Financial Year Payments received for contracts in progress or completed 

 
1 

 
2 

 
3 

 
4 

 
5 

 

 

Note: 
i. Annual turnover of construction should be certified by the Chartered Accountant.  
 
ii. Audited balance sheet including all related notes, and income statements for the above 

financial years to be enclosed.  
 

 

Bid Capacity 
 

Applicants who meet the minimum qualifying criteria in the evaluation as 

stated above are to be evaluated further for bid capacity as under: 
 

Bid Capacity = (1.5 A X B) - C 
 

Where 
 

A = Maximum value of civil engineering works executed in any one year during the 

last five year (10% weightage per year shall be given to bring the value  
 

of work executed at present price level) 
 

B = Proposed contract period in years. 
 

C = Amount of work in hand at present. 
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Annexure - I (Format: I -3)  
(See clause 14 of Section 2 –ITB & Clause 6 of GCC) 

List of Technical Personnel for the Key Positions 

 

   Minimum requirement  Available with the bidder  
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Annexure I (Format: I -4)  
(See clause 14 of Section 2 -ITB) 

List of Key Equipments/ Machines for Quality Control Labs 
 
 
 

Minimum requirement 
 
  Name of  

 S. No. Equipment/ Quantity 

  Machinery  
     

     

     

     

     

     

     

     

     

     

 
 
 

Available with the bidder 
 

Name of 
 

Equi pment/ Qua ntity 
 

Machinery 

 
Section 2 – Annexure I (Format I-4) 
 

Page 29 of 75 



Annexure - I (Format: I -5)  
(See clause 14 of Section 2 -ITB) 

List of Key Equipments/ Machines for Construction Work 
 
 
 

Minimum requirement 
 

  Name of  

 S. No. Equipment/ Quantity 

  Machinery  
     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 
 
 

Available with the bidder 

 

Name of  
Equipment/ Quantity  
Machinery 
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Annexure – J  
(See clause 14 of Section 2 -ITB) 

FINANCIAL BID  
(To Be Contained in Envelope-C)  

NAME OF WORK  
I/We hereby bid for the execution of the above work within the time specified at the 

 
rate (in figures) _______ (in words) _______________________ percent below/ above or 

at par based on the Bill of Quantities and item wise rates given therein in all respects and 

inaccordance with the specifications, designs, drawings and instructions in writing in all 

respects in accordance with such conditions so far as applicable. I/We have visited the site 

of work and am/ are fully aware of all the difficulties and conditions likely to affect 

carrying out the work. I/We have fully acquainted myself/ourselves about the conditions 

in regard to accessibility of site and quarries/kilns, nature and the extent of ground, 

working conditions including stacking of materials, installation of tools and plant 

conditions effecting accommodation and movement of labour etc. required for the 

satisfactory execution of contract. 
 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms 

and provisions of the said conditions of contract annexed hereto so far as applicable, or in 

default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in 

office the sums of money mentioned in the said conditions. 
 
Note: 
 
i. Only one rate of percentage above or below or at par based on the Bill of Quantities 

and item wise rates given therein shall be quoted.   
ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 

and words is found lower of the two shall be taken as valid and correct rate. If the 
bidder is not ready to accept such valid and correct rate and declines to furnish 
performance security and sign the agreement his earnest money deposit shall be 
forfeited.  

 
iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be 

treated as non-responsive.   
iv. All duties, taxes, and other levies payable by the bidder shall be included in the 

percentage quoted by the bidder.  

 
Signature of Bidder 

Name of Bidder 
 

The above bid is hereby accepted by me on behalf of the Governor of Madhya 
Pradesh dated the _________ day of __________ 20__  

____________ 
 
Signature of Officer by whom accepted 
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Annexure – K  
(See clause 15 of Section 2 -ITB) 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 

 Sno Name of material Rate (Issue rate) Unit Remarks 
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Annexure – L 
(See clause 21 of Section 2 -ITB) 

 
LETTER OF ACCEPTANCE (LOA) 

 
No. _______________ Dated: ___________ 
 
To, 
 

M/s. ___________________________ 
 

(Name and address of the contractor) 
 
Subject:  

(Name of the work as appearing in the bid for the work) 
 

 

Dear Sir (s), 
 

Your bid for the work mentioned above has been accepted on behalf of the Governor 
of Madhya Pradesh at your bided percentage _____ below/ above or at par the Bill of 
Quantities and item wise rates given therein. 
 

You are requested to submit within 15 (Fifteen) days from the date of issue of this 
letter: 
 

a. The performance security/ performance guarantee of Rs. __________ (in figures) 

(Rupees ____________________________________________ in words only). 

The performance security shall be in the shape of term deposit receipt/ bank 

guarantee of any nationalized / schedule commercial bank valid up to three 

months after the expiry of defects liability period.  
 

b. Sign the contract agreement.  
 

Please note that the time allowed for carrying out the work as entered in the bid is 
 
__________ months including/ excluding rainy season, shall be reckoned from the date of 
signing the contract agreement. 
 

Signing the contract agreement shall be reckoned as intimation to commencement 

ofwork and no separate letter for commencement of work is required. Therefore, after 

signingof the agreement, you are directed to contact the Engineer-in-charge for taking 

thepossession of site and necessary instructions to start the work. 
 

Yours Faithfully 
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Annexure – M 
(See clause 22 of Section 2 -ITB)  

PERFORMANCE SECURITY 
To 

_____________________[name of Employer] 
_____________________ 
_____________________[address of Employer] 
_____________________ 

 
WHEREAS ________________________[name and address of Contractor] 

 
(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 
No.__________ dated ____________ to execute _____________[name of Contract and brief 
description of Works] (hereinafter called "the Contract"). 
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security 
for compliance with his obligation in accordance with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 

behalf of the Contractor, up to a total of ___________ [amount of guarantee]* ___________ 

___(in words), such sum being payable in the types and proportions of currencies in which the 

Contract Price is payable, and we undertake to pay you, upon your first written demand and 

without cavil or argument, any sum or sums within the limits of _________________[amount of 

guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your 

demand for the sum specified therein. 
 

We hereby waive the necessity of your demanding the said debt from the 
contractor before presenting us with the demand.  

We further agree that no change or addition to or other modification of the terms 

of the Contract of the Works to be performed there under or of any of the Contract documents 
which may be made between you and the Contractor shall in any way release us from any liability 

under this guarantee, and we hereby waive notice of any such change, addition or modification. 
 

This guarantee shall be valid until 3 (three) months from the date of expiry of the 
Defect Liability Period. 

 
Signature, Name and Seal of the guarantor __________________________________________ 
 
Name of Bank ________________________________________________________________ 
 
Address __________________________________________________________________ 
 
Phone No., Fax No., E-mail Address, of Signing Authority ________________________________ 
 
Date _______________________________________________________________________ 
 
 
* An amount shall be inserted by the Guarantor, representing the percentage the Contract 

Price specified in the Contract including additional security for unbalanced Bids, if any and 
denominated in Indian Rupees.  
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SECTION 3 

 

Conditions of Contract  

Part – I General Conditions of Contract [GCC] 
 

Table of Clauses of GCC  
Clause 

Particulars 
Clause 

Particulars  

No No  

  
 

 A. General 21 Payments for Variations and / or Extra 
 

   Quantities 
 

1 Definitions 22 No compensation for alterations in or restriction 
 

   of work to be carried out. 
 

     

2 Interpretations and Documents 23 No Interest Payable 
 

     

3 Language and Law 24 Recovery from Contractors 
 

     

4 Communications 25 Tax 
 

     

5 Subcontracting 26 Check Measurements 
 

     

6 Personnel 27 Termination by Engineer in Charge 
 

    
 

7 Force Majeure 28 Payment upon Termination 
 

     

8 Contractor's Risks 29 Performance Security 
 

     

9 Liability For Accidents To Person 30 Security Deposit 
 

     

10 Contractor to Construct the Works 31 Price Adjustment 
 

    
 

11 Discoveries 32 Mobilization and Construction Machinery 
 

   Advance 
 

     

12 Dispute Resolution System 33 Secured Advance 
 

     

 B. Time Control 34 Payments Certificates 
 

     

13 Programme  E. Finishing the Contract 
 

     

14 Extension of Time 35 Completion Certificate 
 

     

15 Compensation for Delay 36 Final Account 
 

     

16 Contractor’s quoted percentage  F. Other Conditions of Contract 
 

     

 C. Quality Control 37 Currencies 
 

     

17 Tests 38 Labour 
 

     

18 Correction of Defects noticed 39 Compliance with Labour Regulations 
 

 during the Defect Liability Period   
 

    
 

 D. Cost Control 40 Audit and Technical Examination 
 

     

19 Variations - Change in original 41 Death or Permanent Invalidity of Contractor 
 

 Specifications, Designs, Drawings   
 

 etc.   
 

20 Extra Items 42 Jurisdiction 
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A. General 
 
1. DEFINITIONS 
 
1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part 

ofthe Bid.  
1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned. 
 
1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, 

inaccordance with provisions of agreement.   
1.4. Contract: means the Contract between the Employer and the Contractor to 

execute,complete and/or maintain the work. Agreement is synonym of Contract 
and carries the same meaning wherever used.  

 
1.5. Contract Data: means the documents and other information which comprise of 

theContract.   
1.6. Contractor: means a person or legal entity whose bid to carry out the work has 

beenaccepted by the Employer.   
1.7. Contractor's bid: means the completed bid document submitted by the 

Contractorto the Employer.   
1.8. Contract amount: means the amount of contract worked out on the basis 

ofaccepted bid.  
 
1.9. Completion of work: means completion of the entire contracted work. Exhaustion 

ofquantity of any particular item mentioned in the bid document shall not imply 
completion of work or any component thereof.  

 
1.10. Day: means the calendar day. 
 
1.11. Defect: means any part of the work not completed in accordance with 

thespecifications included in the contract.  
 
1.12. Department: means Department of the State Government viz. Water 

ResourcesDepartment, Public Works Department, Public Health Engineering 
Department, Rural Engineering Service and any other organisation which adopts 
this document.  

 
1.13. Drawings: means drawings including calculations and other information provided 

orapproved by the Engineer-in-Charge.   
1.14. Employer: means the party as defined in the Contract Data, who employs 

theContractor to carry out the work. The Employer may delegate any or all 
functions to a person or body nominated by him for specified functions. The word 
Employer / Government / Department wherever used denote the Employer.  

 
1.15. Engineer: means the person named in the Contract Data. 
 
1.16. Engineer in charge: means the person named in the Contract Data.  
 
1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily 

tothe Site for execution of work.  
1.18. Government: means Government of Madhya Pradesh.  
1.19. In Writing: means communicated in written form and delivered against receipt. 
 
1.20. Material: means all supplies, including consumables, used by the Contractor 

forincorporation in the work.  
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1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the 
Circleconcerned.  

 
1.22. Stipulated period of completion: means the period in which the Contractor 

isrequired to complete the work. The stipulated period is specified in the Contract 
Data.  

 
1.23. Specification: means the specification of the work included in the Contract and 

anymodification or addition made or approved by the Engineer-in-Charge.  
1.24. Start Date: means the date of signing of agreement for the work. 
 
1.25. Sub-Contractor: means a person or corporate body who has a Contract with 

theContractor, duly authorised to carry out a part of the construction work under 
the Contract.  

 
1.26. Temporary Work: means work designed, constructed, installed, and removed by 

theContractor that are needed for construction or installation of the work.   
1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning 

whereever used.   
1.28. Variation: means any change in the work which is instructed or approved 

asvariation under this contract.  
 
1.29. Work: The expression "work" or "works" where used in these conditions shall 

unlessthere be something either in the subject or context repugnant to such 
construction, be construed and taken to mean the work by virtue of contract, 
contracted to be executed, whether temporary or permanent and whether original, 
altered, substituted or additional.  

 
2. INTERPRETATIONS AND DOCUMENTS 

2.1 Interpretations  
 

In the contract, except where the context requires otherwise:  
a. words indicating one gender include all genders;   
b. Words indicating the singular also include the plural and vice versa.  

 
c. provisions including the word “agree”, “agreed” or “agreement” require the 

agreement to be recorded in writing;   
d. written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record;  
 
2.2 Documents Forming Part of Contract:   

1. NIT with all amendments.   
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures)  
3. Conditions of Contract:   

i. Part I General Conditions of Contract and the Contract 
Data; with all Annexures  

ii. Part II Special Conditions of Contract.  
4. Specifications  
5. Drawings  
6. Bill of Quantities  
7. Technical and Financial Bid  
8. Agreement, and  
9. Any other document(s), as specified.  
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3. Language and Law 
 

The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

 
4. Communications 
 

All certificates, notice or instruction to be given to the Contractor by 

Employer/Engineer shall be sent to the address or contact details given by the 

Contractor in [Annexure H of ITB]. The address and contact details for 

communication with the Employer/Engineer shall be as per the details given in the 

Contract Data. Communication between parties that are referred to in the 

conditions shall be in writing. The notice sent by facsimile (fax) or other electronic 

means (email) shall also be effective on confirmation of the transmission. The 

notice sent by registered post or speed post shall be effective on delivery or at the 

expiry of the normal delivery period as undertaken by the postal service. In case of 

any change in address for communication, the same shall be immediately notified 

to Engineer-in-Charge. 

 

5. Subcontracting 
 

Subcontracting shall be permitted for contracts of value more than amount 
specified in the Contract Data with following conditions. 

 
a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. 
Subcontracting shall not alter the Contractor's obligations.   

b. Following shall not form part of subcontracting:   
i. Hiring of labour through a labour contractor.   
ii. The purchase of Materials to be incorporated in the works.   
iii. Hiring of plant & machinery  

 
c. The sub-contractor will have to be registered in the appropriate category in the 

centralised registration system for contractors of the GoMP.  

 

6. Personnel  
 

6.1 The Contractor shall employ for the construction work and routine maintenance 

the technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if 

applicable. If the Contractor fails to deploy required number of technical staff, 

recovery as specified in the Contract Data will be made from the Contractor.  
 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure 

that the person leaves the Site within three days and has no further connection 

with the Works in the Contract.  
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7. Force Majeure  
 

7.1 The term “Force Majeure” means an exceptional event or circumstance:   
(a) Which is beyond a Party’s control,  

 
(b) Which such Party could not reasonably have provided against before entering 

into the Contract,   
(c) Which, having arisen, such Party could not reasonably have avoided or 

overcome, and  
(d) Which is not substantially attributable to the other Party.  

 
Force Majeure may include, but is not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions (a) to (d) above are 
satisfied: 

 
(i) War, hostilities (whether war be declared or not), invasion, act of foreign 

enemies,  
 

(ii) Rebellion, terrorism, sabotage by persons other than the Contractor’s 
Personnel, revolution, insurrection, military or usurped power, or civil war,   

(iii) Riot, commotion, disorder, strike or lockout by persons other than the 
Contractor’s Personnel,   

(iv) Munitions of war, explosive materials, ionising radiation or contamination 
by radio-activity, except as may be attributable to the Contractor’s use of 
such munitions, explosives, radiation or radio-activity, and   

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic 
activity.  

 
7.2. In the event of either party being rendered unable by force majeure to perform any 

duty or discharge any responsibility arising out of the contract, the relative obligation 

of the party affected by such force majeure shall upon notification to the other party 

be suspended for the period during which force majeure event lasts. The cost and loss 

sustained by either party shall be borne by respective parties.  
 

7.3 For the period of extension granted to the Contractor due to Force Majeure theprice 

adjustment clause shall apply but the penalty clause shall not apply. It is clarified that 

this sub clause shall not give eligibility for price adjustment to contracts which are 

otherwise not subject to the benefit of price adjustment clause. 
 

7.4 The time for performance of the relative obligation suspended by the force 

majeure shall stand extended by the period for which such cause lasts. Should the 

delay caused by force majeure exceed twelve months, the parties to the contract 

shall be at liberty to foreclose the contract after holding mutual discussions.  

 

8. Contractor's Risks  
 

8.1 All risks of loss or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract are the 
responsibility of the Contractor.  
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8.2 All risks and consequences arising from the inaccuracies or falseness of the 

documents, drawing, designs, other documents and/or information submitted by 

the contractor shall be the responsibility of the Contractor alone, notwithstanding 

the fact that the designs/ drawings or other documents have been approved by 

the department.  
 
 
 
9. Liability for Accidents to Person  
 

The contractor shall be deemed to have indemnified and saved harmless the 

Government against all action, suits, claims, demands, costs etc. arising in 

connection with injuries suffered by any persons employed by the contractor or his 

subcontractor for the works whether under the General law or under workman's 

compensation Act, or any other statute in force at the time of dealing with the 

question of the liability of employees for the injuries suffered by employees and to 

have taken steps properly to ensure against any claim there under. 

 

10. Contractor to Construct the Works  
 

10.1 The Contractor shall construct, install and maintain the Works in accordance 
with the Specifications and Drawings as specified in the Contract Data. 

 
10.2 In the case of any class of work for which there is no such specification as is 

mentioned in Contract Data, such work shall be carried out in accordance with 
the instructions and requirement of the Engineer-in-charge.  

 
10.3 The contractor shall supply and take upon himself the entire responsibility of 

the sufficiency of the scaffolding, timbering, machinery, tools and implements, 

and generally of all means used for the fulfilment of this contract whether such 

means may or may not be approved or recommended by the Engineer.  

 
11. Discoveries  
 

Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor shall 

notify the Engineer of such discoveries and carry out the Engineer's instructions for 

dealing with them. 

 

12. Dispute Resolution System  
 

12.1 No dispute can be raised except before the Competent Authority as defined in 
Contract Data in writing giving full description and grounds of dispute. It is 
clarified that merely recording protest while accepting measurement and/or 
payment shall not be taken as raising a dispute.  
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12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised 
after expiry of 45 days of its first occurrence shall not be entertained and the 
Employer shall not be liable for claims arising out of such dispute.   

12.3 The Competent Authority shall decide the matter within 45 days.  
 

12.4 Appeal against the order of the Competent Authority can be preferred within 30 
days to the Appellate Authority as defined in the Contract Data. The Appellate 
Authority shall decide the dispute within 45 days.  

 
12.5 Appeal against the order of the Appellate Authority can be preferred before the 

Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh   
MadhyasthamAdhikaranAdhiniyam, 1983. 

 
12.6 The Contractor shall have to continue execution of the Works with due 

diligence notwithstanding pendency of a dispute before any authority or forum.  
 

 

B. Time Control   
13. Programme 
 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, 

arrangements, order and timing for all the activities for the construction of 

works.  
 

13.2 The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its 

execution. The contractor shall submit the list of equipment and 

machinerybeing brought to site, the list of key personnel being deployed, the 

list of machinery/equipment being placed in field laboratory and the location of 

field laboratory along with the Programme.  
 

13.3 An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing 
of the remaining Works, including any changes to the sequence of the activities.  

 
13.4 The Contractor shall submit to the Engineer for approval an updated 

Programme at intervals no longer than the period stated in the Contract Data. If 

the Contractor does not submit an updated Programme within this period, the 

Engineer may withhold the amount stated in the Contract Data from the next 

payment certificate and continue to withhold this amount until the next 

payment after the date on which the overdue Programme has been submitted.  
 

13.5 The Engineer's approval of the Programme shall not alter the Contractor's 
obligations.  
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14. Extension of Time  
 

14.1. If the Contractor desires an extension of time for completion of the work on the 
ground of his having been unavoidably hindered in its execution or on any other 
grounds, he shall apply, in writing, to the Engineer-in-charge, on account of  

 
which he desires such extension. Engineer-in-Charge shall forward the 
aforesaidapplication to the Competent Authority as prescribed. 

 
14.2 The competent authority shall grant such extension at each such occasion 

within a period of 30 days of receipt of application from contractor and shall not 

wait for finality of work. Such extensions shall be granted in accordance with 

provisions under clause- 15 of this agreement.  
 

14.3 In case the work is already in progress, the Contractor shall proceed with the 
execution of the works, including maintenance thereof, pending receipt of the 
decision of the competent authority as aforesaid with all due diligence.  

 
15. Compensation for delay  
 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall 
be strictly observed by the Contractor.  

 
15.2 The time allowed for execution of the contract shall commence from the date 

of signing of the agreement. It is clarified that the need for issue of work order 
is dispensed with.  

 
15.3 In the event milestones are laid down in the Contract Data for execution of the 

works, the contractor shall have to ensure strict adherence to the same.  
 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall 
attract such liquidated damages as is laid down in the Contract Data.  

 
15.5 In the event of delay in execution of the Works as per the timelines mentioned 

in the Contract Data the Engineer-in-charge shall retain from the bills of the 

Contractor amount equal to the liquidated damages leviable until the 

Contractor makes such delays good. However, the Engineer-in-charge shall 

accept bankable security in lieu of retaining such amount.  
 

15.6 If the Contractor is given extension of time after liquidated damages have been 
paid, the Engineer in Charge shall correct any over payment of liquidated 
damages by the Contractor in the next payment certificate.  

 
15.7 In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including extension of time) the sum so retained 
shall be adjusted against the liquidated damages levied.   

16. Contractor's quoted percentage  
 

The Contractor’s quoted percentage rate referred to in the "Bid for works" will be 
deducted/ added from/to the net amount of the bill after deducting the cost of 
material supplied by the department.  
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C. Quality Control  
17. Tests   

17.1 The Contractor shall be responsible for:   
a. Carrying out the tests prescribed in specifications, and  

 
b. For the correctness of the test results, whether preformed in his laboratory 

or elsewhere.  
 

17.2 The contractor shall have to establish field laboratory within the time specified 
and having such equipments as are specified in the Contract Data.  

 
17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is 

specified in the Contract Data. 

 

18. Correction of Defects noticed during the Defect Liability Period  
 

18.1 The Defect Liability Period of work in the contract shall be as per the 
ContractData. 

 
18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer 

well before the end of the Defect Liability Period. The Defect Liability Period 
shall automatically stand extended until the defect is rectified.  

 
18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability 

Period to the satisfaction of the Engineer, within the time specified by the 

Engineer, the Engineer will assess the cost of having the Defect corrected, and 

the cost of correction of the Defect shall be recovered from the Performance 

Security or any amount due or that may become due to the contractor and 

other available securities.   
D. Cost Control  

 
19. Variations - Change in original Specifications, Designs, and Drawings etc.  

 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the 

work and the contractor shall carry out the work in accordance with any 

instructions which may be given to him in writing signed by the Engineer-in-

charge, and such alterations, omission, additions or substitutions shall not 

invalidate the contract and any altered, additional or substituted work, which 

the contractor may be directed to do in the manner above specified, as part of 

the work, shall be carried out by the contractor on the same conditions in all 

respects on which he agrees to do the main work.  
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19.2 The time for the completion of the work shall be adjusted in the proportion that 

the altered, additional or substituted work bears to the original contract work 

and the certificate of the Engineer-in-charge shall be conclusive as to such 

proportion.  

 
20. Extra items  
 

20.1 All such items which are not included in the priced BOQ shall be treated as extra 
items.  

 
21. Payments for Variations and / or Extra Quantities  
 

21.1 The rates for such additional (Extra quantity), altered or substituted work / 
extra items under this clause shall be worked out in accordance with the 
following provisions in their respective order:-  

 
a. The contractor is bound to carry out the additional (Extra quantity), work at 

the same rates as are specified in the contract for the work. 

 
b. If the item is not in the priced BOQ and is included in the SOR of the 

department, the rate shall be arrived at by applying the quoted tender 
percentage on the SOR rate.  

 
c. If the rates for the altered or substituted work are not provided in 

applicable SOR - such rates will be derived from the rates for a similar 
class(type) of work as is provided in the contract (priced BOQ) for the work.  

 
d. If the rates for the altered, substituted work cannot be determined in the 

manner specified in the sub clause (c) above - then the rates for 

suchcomposite work item shall be worked out on the basis of the concerned 

Schedule of Rates minus/plus the percentage quoted by the contractor.  

 
e. If the rates for a particular part or parts of the item is not in the Schedule of 

Rates and the rates for the altered, or substituted work item cannot be 
determined in the manner specified in sub clause (b) to (d) above, the rate 
for such part or parts will be determined by the Competent Authority as 
defined in the Contract Data on the basis of the rate analysis derived out of 
prevailing market rates when the work was done.  
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f. But under no circumstances, the contractor shall suspend the work on the 
plea of non-acceptability of rates on items falling under sub clause (a) to (d). 
In case the contractor does not accept the rate approved by the Engineer in 
Charge for a particular item, the contractor shall continue to carry out the 
item at the rates determined by the Competent Authority. The decision on 
the final rates payable shall be arrived at through the dispute settlement 
procedure.  

 
22. No compensation for alterations in or restriction of work to be carried out.  
 

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for 

any reason whatsoever, not require the whole or any part of the work as 

specified in the bid to be carried out; the Engineer-in-charge shall give notice in 

writing of the fact to the Contractor and withdraw that whole or any part of the 

work.  
 

22.2 The Contractor shall have no claim to any payments or compensation 

whatsoever, on account of any profit or advantage which he might have derived 

from the execution of work in full or on account of any loss incurred for idle 

men and machinery due to any alteration or restriction of work for whatsoever 

reason.  
 

22.3 The Engineer-in-charge may supplement the work by engaging another agency 
to execute such portion of the work, without prejudice to his rights.  

 
23. No Interest Payable  
 

No interest shall be payable to the Contractor on any payment due or awarded 
by any authority.  

 
24. Recovery from Contractors  
 

Whenever any claim against the Contractor for the payment arises under the 
contract, the Department may be entitled to recover such sum by:  

 
(a) Appropriating, in part or whole of the Performance Security and Additional 

Performance Security, if any; and/or Security Deposit and / or any sums payable 
under the contract to the contractor.   

(b) If the amount recovered in accordance with (a) above is not sufficient, the 
balance sum may be recovered from any payment due to the contractor under 
any other contract of the department, including the securities which become 
due for release.   

(c) The department shall, further have an additional right to effect recoveries as 
arrears of land revenue under the M.P. Land Revenue Code.  

25. Tax  
 

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the 
commercial tax and other levies, duties, cess, toll, taxes of Central and State 
Governments, local bodies and authorities.  
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25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other 
taxes and duties in respect of materials actually consumed on public work, 
shall be borne by the Contractor.  

 
25.3 Any changes in the taxes due to change in legislation or for any other reason 

shall not be payable to the contractor.  

 
26. Check Measurements  

 
26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by other 
special orders.  

 
26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s), and the former will become the basis of the payment.  
 

26.3 Any over/excess payments detected, as a result of such check measurement or 
otherwise at any stage up to the date of completion of the defect liability period 

specified in this contract, shall be recoverable from the Contractor, as per 

clause24 above. 

 

27. Termination by Engineer in Charge  
 

27.1 If the Contractor fails to carry out any obligation under the Contract, the 
Engineer in Charge may by notice require the Contractor to make good the 
failure and to remedy it within a specified reasonable time.   

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the 
Contractor  

 
a) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract;  
 

b) the Contractor is declared as bankrupt or goes into liquidation other than 
for approved reconstruction or amalgamation;  

 
c) without reasonable excuse fails to comply with the notice to correct a 

particular defect within a reasonable period of time;  
 

d) the Contractor does not maintain a valid instrument of financial security as 
prescribed;  

 
e) the Contractor has delayed the completion of the Works by such duration 

for which the maximum amount of liquidated damages is recoverable;  
 

f) If the Contractor fails to deploy machinery and equipment or personnel or 
set up a field laboratory as specified in the Contract Data;  

 
g) If the contractor, in the judgment of the Engineer in charge has engaged in 

corrupt or fraudulent practices in competing for or in executing the contract;   
h) Any other fundamental breaches as specified in the Contract Data.  
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27.3 In any of these events or circumstances, the Engineer in Charge may, upon 
giving 14 days’ notice to the Contractor, terminate the Contract and expel the 
Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of 
clause 27.2, the Engineer in Charge may terminate the Contract immediately. 

 
27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract 

for convenience by giving notice to the Contractor.  

 

28. Payment upon Termination  
 

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a 

certificate for value of the work accepted on final measurements, less Advance 

Payments and Penalty as indicated in the Contract Data. The amount so arrived 

at shall be determined by the Engineer-in-Charge and shall be final and binding 

on both the parties.   
28.2 Payment on termination under clause 27. 4 above -  

 
If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the 

Works, and the Contractor's costs of protecting and securing the Works and less 

advance payments received up to the date of the certificate, less other 

recoveries due in terms of the contract and less taxes due to be deducted at 

source as per applicable law.  
 

28.3 If the total amount due to the Employer exceeds any payment due to the 
Contractor, the difference shall be recovered as per clause 24 above.  

 
29. Performance Security  
 

The Contractor shall have to submit performance security and additional 
performance security, if any, as specified in the Bid Data Sheet at the time of 
signing of the contract. The contractor shall have to ensure that such performance 
security and additional performance security, if any, remains valid for the period as 
specified in the Contract Data. 

 
30. Security Deposit-  
 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in 

the Contract Data. The total amount of Security Deposit so deducted shall not 

exceed the percentage of Contract Price specified in the Contract Data. 
 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee 

or fixed deposit receipt assigned to the Employer, with validity up to 3 (three) 

months beyond the completion of Defect Liability Period/ extended Defect 

Liability Period.   
30.3 The Security Deposit shall be refunded on completion of Defect Liability Period. 

the additional performance security shall be refunded on satisfactory 
completion of the work  
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31. Price Adjustment  
 

31.1 Applicability   
1. Price adjustment shall be applicable only if provided for in the Contract Data. 

 
2. The price adjustment clause shall apply only for the works executed from 

the date of signing of the agreement until the end of the initial intended 

completion date or extensions granted for reasons attributed to the 

Employer by the Engineer.  
 

3. The Contractor shall not be entitled to any benefit arising from the price 
adjustment clause for extension in the contract period for reasons 
attributed to the Contractor.   

4. In the Force Majeure event the price escalation clause shall apply.  

 
31.2 Procedure  

 
1. Contract price shall be adjusted for increase or decrease in rates and price 

of labour, materials, fuels and lubricants in accordance with following 
principles and procedures and as per formula given in the contract data. 

 
2. The price adjustable shall be determined during each quarter from the 

formula given in the contract data.  
 

3. Following expression and meaning are assigned to the work done during 
each quarter: 

 
R = Total value of work during the quarter. It would include the amount ofsecured 

advance granted, if any, during the quarter, less the amount of secured advance 

recovered, if any during the quarter, less value of material issued by 

thedepartment, if any, during the quarter. 
 

4. Weightages of various components of the work shall be as per the Contract  
Data.  

 
31.3 To the extent that full compensation for any rise or fall in costs to the 

contractor is not covered by the provisions of this or other clauses in the 

contract, the unit rates and prices included in the contract shall be deemed to 

include amounts to cover the contingency of such other rise or fall in costs.  
 

31.4 The index relevant to any quarter, for which such compensation is paid, shall be 
the arithmetical average of the indices relevant of the calendar month.  

 
31.5 For the purpose of clarity it is pointed out that the price adjustment may be either 

positive or negative, i.e. if the price adjustment is in favour of the Employer, the 
same shall be recovered from the sums payable to the Contractor.  
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32. Mobilization and Construction Machinery Advance  
 

32.1 Payment of advances shall be applicable if provided in the Contract Data. 
 

32.2 If applicable, the Engineer in Charge shall make interest bearing advance 

payment to the contractor of the amounts stated in the Contract Data, against 

provision by the contractor of an unconditional Bank Guarantee in a form and 

by a nationalized/ scheduled banks, in the name as stated in the Contract Data, 

in amounts equal to the advance payment. The guarantee shall remain effective 

until the advance payment has been repaid, but the amount of the guarantee 

shall be progressively reduced by the amounts repaid by the contractor.   
32.3 The rate of interest chargeable shall be as per Contract Data. 

 
32.4 The construction machinery advance, if applicable, shall be limited to 80% of 

the cost of construction machinery and admissible only for new construction 
machinery.  

 
32.5 The advance payment shall be recovered as stated in the Contract Data by 

deducting proportionate amounts from payment otherwise due to the 

Contractor. No account shall be taken of the advance payment or its recovery in 

assessing valuations of work done, variations, price adjustments, compensation 

events, or liquidated damages.  

 
33. Secured Advance   

33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data. 
 

33.2 If applicable, the Engineer shall make advance payment against materials 

intended for but not yet incorporated in the Works and against provision by the 

contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 
scheduled bank, in the name as stated in the Contract Data, in amounts equal 

to the advance payment. The guarantee shall remain effective until the advance 

payment has been adjusted, but the amount of the guarantee shall be 
progressively reduced by the amounts adjusted by the contractor.  

 
33.3 The amount of secured advance and conditions to be fulfilled shall be as 

stipulated in the Contract Data.  
33.4 The Secured Advance paid shall be recovered as stated in the Contract Data. 

 
34. Payment Certificates   

The payment to the contractor will be as follows for construction work: 
 

(a) The Contractor shall submit to the Engineer monthly statements of the value of 
the work executed less the cumulative amount certified previously, supported 
with detailed measurement of the items of work executed.  

 
(b) The Engineer shall check the Contractor’s monthly statement and certify the 

amount to be paid to the Contractor.  
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(c) The value of work executed shall be determined, based on the measurements 
approved by the Engineer/ Engineer-in-charge.  

 
(d) The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed.  
 

(e) The value of work executed shall also include the valuation of Variations 
and Compensation Events.  

 
(f) All payments shall be adjusted for deductions for advance payment, security 

deposit, other recoveries in terms of contract and taxes at source as applicable 
under the law.  

 
(g) The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of 
later information.  

 
(h) Payment of intermediate certificate shall be regarded as payments by way of 

advance against the final payment and not as payments for work actually done 
and completed.  

 
(i) Intermediate payment shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be removed and taken away and reconstructed 

or be considered as an admission of the due performance of the contractor any 

part thereof, in any respect or the occurring of any claim.  
 

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC.  
 

 

E. Finishing the Contract  

 
35. Completion Certificate  
 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be 
issued by the Engineer-in-Charge after physical completion of the Work.  

 
35.2 After final payment to the Contractor, a Final Completion Certificate in the 

prescribed format in the Contract Data shall be issued by the Engineer-in-
Charge.  
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36. Final Account  

 

36.1 The Contractor shall supply the Engineer with a detailed account of the total 

amount that the Contractor considers payable for works under the Contract 

within 21 days of issue of certificate of physical completion of works. The 

Engineer shall issue a Defects Liability Certificate and certify any payment that is 

due to the Contractor within 45 days of receiving the Contractor’s account if it is 

correct and complete. If the account is not correct or complete, the Engineer 

shall issue within 45 days a schedule that states the scope of the corrections or 

additions that are necessary. If the Account is still unsatisfactory after it has 

been resubmitted, the matter shall be referred to the Competent Authority as 

defined in the Contract Data, who shall decide on the amount payable to the 

Contractor after hearing the Contractor and the Engineer in Charge.  

 
36.2 In case the account is not received within 21 days of issue of Certificate of 

Completion as provided in clause 32.1 above, the Engineer shall proceed to 
finalise the account and issue a payment certificate within 28 days.  

 
 

F. Other Conditions of Contract  
 
37. Currencies  
 

All payments will be made in Indian Rupees. 
 
38. Labour 
 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for 
their payment, housing, feeding and transport.  

 
38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a 

return in detail, in such form and at such intervals as the Engineer may 

prescribe, showing the staff and the numbers of the several classes of labour 

from time to time employed by the Contractor on the Site and such other 

information as the Engineer may require.  
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39. Compliance with Labour Regulations  
 

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either 

by the State or the Central Government or the local authority. Salient features of 

some of the major labour laws that are applicable to construction industry are 

given in the Contract Data. The Contractor shall keep the Employer indemnified in 

case any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made their 

under, regulations or notifications including amendments. If the Employer is caused 

to pay or reimburse, such amounts as may be necessary to cause or observe, or for 

non-observance of the provisions stipulated in the 

notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the 

part of the Contractor, the Engineer/Employer shall have the right to deduct from 

any money due to the Contractor including his amount of performance security. 

The Employer/Engineer shall also have right to recover from the Contractor any 

sum required or estimated to be required for making good the loss or damage 

suffered by the Employer. The employees of the Contractor and the Sub-Contractor 

in no case shall be treated as the employees of the Employer at any point of time.  
 
 

 
40. Audit and Technical Examination  
 

Government shall have the right to cause an audit and technical examination of the 

works and the final bill of the contract including all supporting vouchers, abstract etc. 

to be made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been overpaid in respect of any work done by 

the contractor under the contract or any work claimed by him to have been done 

under the contract and found not to, have been executed, the Contractor shall be 

liable to refund the amount of overpayment and it shall be lawful for Government to 

recover the same from him in the manner prescribed in clause 24 above and if it is 

found that the Contractor was paid less than what was due to him, under the 

contract in respect of any work executed by him under it, the amount of such under 

payment shall be duly paid by Government to the Contractor. 
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41. Death or Permanent Invalidity of Contractor 
 

If the Contractor is an individual or a proprietary concern, partnership concern, dies 

during the currency of the contract or becomes permanently incapacitated, where 

the surviving partners are only minors, the contract shall be closed without levying 

any damages/ compensation as provided for in clause 28.2 of the contract 

agreement. However, if the competent authority is satisfied about the competence 

of the survivors, then the competent authority shall enter into a fresh agreement for 

the remaining work strictly on the same terms and conditions under which the 

contract was awarded. 

 

42. Jurisdiction  
 

This contract has been entered into the State of Madhya Pradesh and its validity, 
construction, interpretation and legal effect shall be subjected to the courts at the 
place where this agreement is entered into. No other jurisdiction shall be applicable.  

 
[End of GCC] 
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 Contract Data
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GCC Clause 
Particulars Data 

 
 

  
 

    
 

      

1.14 Employer REGISTRAR JIWAJI UNIVERSITY 
 

      

1.15 Engineer UNIVERSITY ENGINEER JIWAJI UNIVERSITY 
 

      

1.16 Engineer in Charge UNIVERSITY ENGINEER JIWAJI UNIVERSITY 
 

      

1.22 Stipulated period of completion 09 (THREE) MONTHS 
(period is always including rainy seasonunless mentioned 
otherwise) 
And as below: 
For Road & Bridge works costing: 
Up to Rs. 5 Crores               -             max 12 months 
Up to Rs. 5 to 10 Crores     -             max 18 months 
Up to Rs. 10 to 20 Crores   -             max 24 months 
Up to Rs. 20 to 50 Crores   -             max 28 months 
More than Rs. 50  Crores   -             max 36 months 
For Conventional Building works costing: 
Up to Rs. 50 lacs                          -             max 12 months 
Up to Rs. 50 lacs to 2 Crores     -             max 15 months 
Up to Rs. 2 to 5 Crores               -             max 18 months 
Up to Rs. 5 to 10 Crores             -             max 20 months 
Up to Rs. 10 to 20 Crores           -             max 24 months 
More than Rs. 20 Crores            -             max 30 months 
For Prefab Building works: 
The time permitted to be kept is 50% of time prescribed for 
conventional construction   

 

   

3 Language & Law of Contract English & Indian Contract Act 1872  
 

      

 Address & contact details of the As per Annexure H  
 

 Contractor    
 

4 
     

Address & contact details of the 
Employer/ Engineer – phone, Fax,  e- 
mail. 

REGISTRAR JIWAJI UNIVERSITY  

 
 

 
 

     

5 
Subcontracting permitted for the More than Rs. Five  Crores.  

 

Contract Value    
 

    
 

      

 Technical Personnel to be provided by As per Annexure-I (Format I-3)  
 

6 
the contractor – requirement, &    

 

     

Penalty, if required Technical Rs. 30000.00  for Graduate Engineer Per month 

 

 
 

 Personnel not employed   Rs. 18000.00 for Diploma per month 
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10 

Specifications As per Annexure E      

Drawings As per Annexure - N 

 

  

     

 

Competent Authority for deciding REGISTRAR JIWAJI 

UNIVERSITY 

 

 

 dispute under Dispute Resolution   

12 

System    

    

Appellate Authority for deciding 

REGISTRAR JIWAJI 
UNIVERSITY   

    

 dispute under Dispute Resolution …………………………………..  

 System         
 Period for submission of updated (a)Every 3 months or  

 construction program (b)At the end of every mild stone, whichever is less 

13 

    

Amount to be withheld for not @1%(one)percent of contact amount, sub to a maximum of 
Rs.50000.00 

 submitting construction program in the    

 prescribed period    

     

 Competent Authority for granting Time (a) up to 30 days – REGISTRAR JIWAJI UNIVERSITY 

14 

Extension 

(b)more than 30 days-Building 
committeeEngg.---circle PWD 

 

  

     

 Milestones laid down for the contract Yes  No      

15 

If Yes, details of Milestones As per Annexure – O or 
As below,if not mentioned in Annexure-O’ 
Mile Stone 1:- 
1/8

th
 of the whole work before 1/4

th
 of the whole time 

allowed has elapsed, 
Mile Stone 2:- 
3/8

th
 of the whole work before 1/2th of the whole time 

allowed has elapsed 
Mile Stone 3:- 
3/4

th
 of the whole work before ¾th of the whole time allowed 

has elapsed 
Mile Stone 4:- 
Complete work within the stipulated time     

 Liquidated damage As per Annexure - P  

    

 List of equipment for lab As per Annexure - Q  

     

17 

Time to establish lab 30 days from date of signing of the agreement     

Penalty for not establishing field 

1% of Contract amount per month, 
Subject to a maximum of Rs. 50000.00 per month of delay  

 Laboratory  
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18 

 
 
 
 
Defect Liability Period 

 
 
 
As below 

(A) For Road works:- 
(i) For New Road (Bituminous) Construction along with 

granular crust:-5 years: 

(ii) For New Road (Concrete)Construction:-5 years 

(iii) For Renewal with BT layer 20 mmthick:- 2years 

(iv) For Renewal with B.T.layer more than 20 mm 

thick:4years 

(B) For Bridge works – 5 years 

(C) For Building works – 5 years 

To execute, complete and maintain works in accordance with 

agreement and special conditions of contact (SCC) after issue of 

physical completion certificate as per Annexure-U 

Note: in accordance with clause 18.3 (GCC), the Engineer in Charge 

shall intimate the contract about the cost assessed, for making good 

the defects, and if the contractor has not corrected defects, action for  

 

correction of defects shall be taken by the Engineer in charge as 

below: 

(a)Deploy departmental labour and material or 

(b) engage a contractor by issuing a work order at contract rate/SOR 

rate 

© sanction supplementary work in a existing agreement to a 

contractor for zonal works or similar other work or 

(d)invite open tender or 

(e) combination of above 

21 
Competent Authority for determining 

Superintending Engineer------------------------ Circle,PWD----------

--- 

the rate  
 

  
     

27 Any other condition for breach of 
contract 

Yes as below: 

   In the contractor fails to achieve 50% financial progress in any 

milestone and/or fails to achieve 75% financial progress in two 

consecutive mile stone 
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Clause  Particulars Data  

reference 
 

   
 

       

   Penalty Penalty Shall include 
 

     (a) Security deposit as per clause 30 of General Conditions of 
 

     Contract and 
 

28     (b  Liquidated  Damages  imposed  as  per   clause  15or 
 

     

Performance    Security    (Guarantee)    including    
Additional 

 

     Performance Security (Guarantee),   if any, as per  clause 29 
 

     of General Conditions of Contract, whichever is higher 
 

      
 

29 
  Performance guarantee (Security) shall 

Performance Guatantee (Security) valid up to Three 
months beyond the completion of defects liability period 
(maintenance Guarantee period) and additional 
performance Guarantee valid up to stipulated time of 
completion plus 03 months 

 

  be valid up to   

   
 

      
 

   Security Deposit to be deducted from At the rate of 5%. Of Gross amount of running bill  
 

30 
  each running bill  

 

 

     

 

Maximum limit of deduction of Up to 5% of Final Contract Amount.  

   
 

   Security Deposit  
 

       

31 

  
Clause 31.1(1)Price Adjustment shall be 
applicable 

As per Annexure R and as below 
(a)The price adjustment shall apply only in respect of 
cement,steel,bitumen and POL components 
(b) Price adjustment shall be applicable only in case of 
porable amount of contract (PAC) in NIT is more than 
Rs.tencr.this clause shall not have bearing with the contract 
amount. 

 

 

  
Clause 31.2.4 Weightless of 
Component in the work 

Components Percentage of component in the work 

Road work Bridge work Building 

Cement-PC  22.50% 18% 

Steel – Ps  7.5% 13% 

Bitumen- P b 15% 0 0 

POL -Pf 7.5% 5% 5% 
 

 

       

32
53

  32.1 Mobilization and Construction No Mobilization and Construction Machinery Advance 
 

   Machinery Advance Applicable payable 
 

       

   32.2 If yes, Unconditional Bank Not Applicable 
 

   Guarantee  
 

       

   32.3 If yes, Rate of interest chargeable Not Applicable 
 

   on advances  
 

       

   32.4 If yes, Type & Amount of Advance Not Applicable 
 

   payment that can be paid  
 

       

   32.5 If yes, Recovery of advance Not Applicable 
 

   payment  
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Clause 
Particulars Data  

reference  

  
 

    

33 33.1 Secured Advance Applicable Not Applicable 
 

    

 33.2 if yes, Unconditional Bank Not Applicable 
 

 Guarantee  
 

    

 33.2 if yes, Amount of Secured Not Applicable 
 

 Advance  
 

    

 33.3 if yes, Conditions for secured Not Applicable 
 

 advance  
 

   
 

   
 

   
 

   
 

   
 

   
 

   
 

   
 

   
 

   
 

   
 

   
 

   
 

   
 

   
 

   
 

   
 

   
 

   
 

   
 

   
 

   
 

    

 33.4 if yes, Recovery of Secured Not Applicable 
 

 advance  
 

   
 

   
 

    

 Completion Certificate – after physical 
As per Annexure - U  

 
completion of the Work  

  
 

35 Final Completion Certificate – after  
 

 final payment on completion of the As per Annexure- V 
 

 Work  
 

    

36 Competent Authority --------------------------- 
 

39 
Salient features of some of the major 

As per Annexure-W  

labour laws that are applicable  

  
 

    

41
55

 Competent Authority --------------------- 
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ANNEXURE – N  
(See clause 10 of Section 3 – GCC )  

Drawings 
 
List of drawings – 
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ANNEXURE – O  
(See clause 15 of Section 3 -GCC ) 

Details of Milestones 
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ANNEXURE – P  
(See clause 15 of Section 3 -GCC ) 

 

Compensation for Delay 

 

If the contractor fails to achieve the milestones, and the delay in execution of work 

is attributable to the contractor, the Employer shall retain an amount from the 

sums payable and due to the contractor as per following scale - 

 
 

i. Slippage up to 25% in financial target during the milestone under consideration  
 

— 2.5% of the work remained unexecuted in the related time span.  
 

ii. Slippage exceeding 25% but Up to 50% in financial target during the 

milestone under consideration  
 

- 5% of the work remained unexecuted in the related time span.. 
 

iii. Slippage exceeding 50% but Up to 75% in financial target during the 

milestone under consideration  
 

-7.5% of the work remained unexecuted in the related time span.. 
 

iv. Slippage exceeding 75% in financial target during the milestone 

under consideration  
 

-10% of the work remained unexecuted in the related time span.  
 
 
 
Note: For arriving at the dates of completion of time span related to different milestones, 

delays which are not attributable to the Contractor shall be considered. The slippage 

on any milestone is if made good in subsequent milestones or at the time of stipulated 

period of completion, the amount retained as above shall be refunded. In case the 

work is not completed within the stipulated period of completion along with all such 

extensions which are granted to the Contractor for either Employer’s default or Force 

Majeure, the compensation shall be levied on the contractor at the rate of 0.05% per 

day of delay limited to a maximum of 10% of contract price. 
 

The decision of Superintending Engineer shall be final and binding upon both 

the parties. 
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ANNEXURE – Q  
(See clause 17 of Section 3 -GCC ) 

 

List of Equipment for Quality Control Lab 
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ANNEXURE - R  
(See clause 31 of Section 3 -GCC ) 

Price Adjustment 

 

The formulas for adjustment of price are as follow: 
 

R =    Value of work as defined in Clause 31.2(3) of General Conditions of Contract 
 

Weightages* of component in the work 

 

S.No Component 
Percentage of 

 

component in the work  

  
 

    

1 Cement - Pc  
 

2 Steel - Ps  
 

3 Bitumen - Pb  
 

4 POL - Pf  
 

 

* Weightages of various components of the work shall be as determined by 
the competent technical sanction authority.  

 

 

Adjustment for cement component 

 
(ii) Price adjustment for increase or decrease in the cost of 

cement procured by the contractor shall be paid in 
accordance with the following formula:  

VC=   0.85 x PC/100 x R x (C1-C0)/C0  
Vc= increase or decrease in the cost of work during the month under 

Consideration due to changes in rates for cement.  
Co= The all India wholesale price index for Grey cement on the date of opening of 

Bids as published by the Ministry of Industrial Development, Government 
ofIndia, New Delhi. (www.eaindustry.nic.in)  

C1= The all India average wholesale price index for Grey cement for the month 
under consideration as published by Ministry of Industrial 
Development,Government of India, New Delhi.(www.eaindustry.nic.in) 

Pc=    Percentage of cement component of the work 

 
Note : For the application of this clause, index of Grey Cement has been chosen to 

represent Cement group. 
 

 

Adjustment of steel component 
 

(iii) Price adjustment for increase or decrease in the cost of steel procured by 
the Contractor shall be paid in accordance with the following formula:  
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Vs=    0.85 x PS x /100 x R x (S1-S0)/S0 

Vs= Increase or decrease in the cost of work during the month under consideration 
due to changes in the rates for steel.  

S0= The all India wholesale price index for steel (Bars and Rods) on the date of 
opening of Bids as published by the Ministry of Industrial 
Development,Government of India, New Delhi. (www.eaindustry.nic.in)  

Si = The all India average wholesale price index for steel (Bars and Rods) for the 
month under consideration as published by Ministry of 
IndustrialDevelopment, New Delhi. (www.eaindustry.nic.in) 

Ps=    Percentage of steel component of the work. 

 
Note : For the application of this clause, index of Bars and Rods has been chosen to 

represent steel group. 
Adjustment of bitumen component 

 
(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid  

in accordance with the following formula: 
Vb=   0.85x Pb / 100xRx( Bi – Bo) / Bo 

Vb=   Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for bitumen. 

Bo =     The official retail price of bitumen at the IOC depot at nearest 
center on the date of opening of Bids. 

Bi = The official retail price of bitumen of IOC depot at nearest center  for 

the 15
th

 day of the month under consideration. 
Pb =   Percentage of bitumen component of the work. 

 
Adjustment of POL (fuel and lubricant) component 

 
( V) Price adjustment for increase or decrease in cost of POL ( fuel and lubricant ) 

shall be paid in accordance with the following formula:  
 

Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 
 

Vf = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for fuel and lubricants. 

 
Fo = The official retail price of High Speed Diesel (HSD) at the existing 

consumer pumps of IOC at nearest center on the date of opening of 
Bids. 

 
Fi = The official retail price of HSD at the existing consumer pumps of IOC at 

nearest center for the 15
th

 day of month of the under consideration. 
 

Pf =   Percentage of fuel and lubricants component of the work. 

 
Note : For the application of this clause, the price of High Speed Diesel has been 

chosen to represent fuel and lubricants group. 
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Annexure – S 
(See clause 32 of Section 3 -GCC ) 

 

Bank Guarantee Form for Mobilization and Construction Machinery Advance  
To  

_____________________[name of Employer]  
_____________________[address of Employer]  
_____________________[name of Contractor] 

 
In accordance with the provisions of the General Conditions of Contract, clause 31 

("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 
 
__________________[name and address of Contractor] (hereinafter called "the 

Contractor") shall deposit with ______________ [name of Employer] a bank guarantee to 

guarantee his proper and faithful performance under the said Clause of the Contract in an 

amount of ___________________[amount of Guarantee]* ____________________[in 

words]. 
 

We, the _______________[bank of financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and 

not as surety merely, the payment to _________________[name of Employer] on his first 

demand without whatsoever right of obligation on our part and without his first claim to 

the Contractor, in the amount not exceeding ____________[amount of guarantee]*  
___________________________[in words]. 
 

We further agree that no change or addition to or other modification of the terms of 

the Contractor or Works to be performed thereunder or of any of the Contract documents 

which may be made between __________________[name of Employer] and the 

Contractor, shall in any way release us from any liability under this guarantee, and we 

hereby waive notice of any such change, addition or modification. 
 

This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until _________________ [name of Employer] receives full 
repayment of the same amount from the Contractor. 
 

Yours truly, Signature 
and Seal : ____________________________  
Name of Bank/Financial Institution: ________________  
Address : _____________________________________  
Date : ____________  

_______________________________________________________________ 
 

* An amount shall be inserted by the Bank or Financial Institution representing 
the amount of the Advance Payment, and denominated in Indian Rupees.  
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Annexure – T 
(See clause 33 of Section 3 -GCC ) 

 

Bank Guarantee Form for Secured Advance 

 

INDENTURE FOR SECURED ADVANCES  
This indenture made the ___________ day of __________ 20___ BETWEEN 

 
____________ (hereinafter called the contractor which expression shall where the context 

so admits or implies be deemed to include his executors, administrators and assigns) or 

the one part and the Employer of the other part. 
 

Whereas by an agreement dated ______________ (hereinafter called the 

said agreement) the contractor has agreed. 
 

AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and brought by 

him to the site of the works the subject of the said agreement for use in the construction 

of such of the works as he has undertaken to executive at rates fixed for the finished work 

(inclusive of the cost of materials and labour and other charges) 
 

AND WHEREAS the Employer has agreed to advance to the Contractor the sum 

of Rupees _________________________ on the security of materials the quantities and other 

particulars of which are detailed in Accounts of Secured Advance attached to the Running 

Account Bill for the said works signed by the Contractor on _________ and the Employer has 

reserved to himself the option of making any further advance or advances on the security of 

other materials brought by the Contractor to the site of the said works. 
 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 

and in consideration of the sum of Rupees ___________ on or before the execution of 

these presents paid to the Contractor by the Employer (the receipt where of the 

Contractor doth hereby acknowledge) and of such further advances (if any) as may be 

made to him as a for said the Contractor doth hereby covenant and agree with the 

President and declare as follows: 
 
That the said sum of Rupees ________________ so advanced by the Employer to 
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(1) the Contractor as aforesaid and all or any further sum of sums advanced as 

aforesaid shall be employed by the Contractor in or towards expending the 

execution of the said works and for no other purpose whatsoever.  
 
(2) That the materials details in the said Account of Secured Advances which have been 

offered to and accepted by the Employer as security are absolutely the Contractor's 

own propriety and free from encumbrances of any kind and the contractor will not 

make any application for or receive a further advance on the security of materials 

which are not absolutely his own property and free from encumbrances of any kind 

and the Contractor indemnified the Employer against all claims to any materials in 

respect of which an advance has be made to him as aforesaid.  
 
(3) That the materials detailed in the said account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter 

be made as aforesaid (hereafter called the said materials) shall be used by the 

Contractor solely in the execution of the said works in accordance with the 

directions of the Engineer.  
 
(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks of 

the said materials and that until used in construction as aforesaid the said materials 

shall remain at the site of the said works in the Contractor's custody and on his 

own responsibility and shall at all times be open to inspection by the Engineer or 

any officer authorized by him. In the event of the said materials or any part thereof 

being stolen, destroyed or damaged or becoming deteriorated in a greater degree 

than is due to reasonable use and wear thereof the Contractor will forthwith 

replace the same with other materials of like quality or repair and make good the 

same required by the Engineer.  
 
(5) That the said materials shall not be removed from the site of the said works except 

with the written permission of the Engineer or an officer authorized by him on that 

behalf.  
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(6) That the advances shall be repayable in full when or before the Contract receives 

payment from the Employer of the price payable to him for the said works under 

the terms and provisions of the said agreement. Provided that if any intermediate 

payments are made to the Contractor on account of work done than on the 

occasion of each such payment the Employer will be at liberty to make a recovery 

from the Contractor's bill for such payment by deducting there from the value of 

the said materials than actually used in the construction and in respect of which 

recovery has not been made previously, the value for this purpose being 

determined in respect of each description of materials at the rates at which the 

amounts of the advances made under these presents were calculated.  

 
(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement 

or of these presents the total amount of the advance or advances that may still be 

owing of the Employer shall immediately on the happening of such default be re-

payable by the Contractor to be the Employer together with interest thereon at 

twelve percent per annum from the date or respective dates of such advance or 

advances to the date of repayment and with all costs, charges, damages and 

expenses incurred by the Employer in or for the recovery thereof or the 

enforcement of this security or otherwise by reason of the default of the 

Contractor and the Contractor hereby covenants and agrees with the Employer to 

reply and pay the same respectively to him accordingly.  

 
(8) That the Contractor hereby charges all the said materials with the repayment to 

the Employer of the said sum of Rupees____________________________ and any 

further sum of sums advanced as aforesaid and all costs, charges, damages and 

expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed 

and declared that notwithstanding anything in the said agreement and without 

prejudice to the power contained therein if and whenever the covenant for 

payment and repayment here-in-before contained shall become enforceable and 

the money owing shall not be paid in accordance there with the Employer may at 

any time thereafter adopt all or any of the following courses as he may deem best:  
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(a) Seize and utilise the said materials or any part thereof in the completion of the 

said works on behalf of the contractor in accordance with the provision in that 

behalf contained in the said agreement debiting the contractor with the actual 

cost of effecting such completion and the amount due to the contractor with 

the value of work done as if he had carried it out in accordance with the said 

agreement and at the rates thereby provided. If the balance is against the 

contractor, he is to pay same to the Employer on demand.  
 

(b) Remove and sell by public auction the seized materials or any part thereof and 

out of the moneys arising from the sale retain all the sums aforesaid repayable 

or payable to the Employer under these presents and pay over the surplus (if  
 

any) to the Contractor. 
 

(C) Deduct all or any part of the moneys owing out of the security deposit or any 

sum due to the Contractor under the said agreement.  
 
(9) That except in the event of such default on the part of the contractor as aforesaid 

interest on the said advance shall not be payable.  
 
(10) That in the event of any conflict between the provisions of these presents and the 

said agreement the provisions of these presents shall prevail and in the event of 

any dispute or difference arising over the construction or effect of these presents 

the settlement of which has not been here-in-before expressly provided for the 

same shall be referred to the Employer whose decision shall be final and the 

provision of the Indian Arbitration Act for the time being in force shall apply to any 

such reference.  
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Annexure – U 
(See clause 35 of Section 3 -GCC ) 

 

Physical Completion Certificate 
 

 

Name of Work: कैऱ शव सी जीव जीर व ससधंधय  की आदमकद मूर्त ि क  र्नम िण 
एवं स्थ ऩन  क यि 

 

 

Name of Agency : ……………………………………………………………………………….… 
 

 

Used MB No. ------------------------------------ 
 

 

Last measurement recorded 
 

a. Page No. & MB No. ________________________________  
 

b. Date _______________________________________________  
 
 
 
Certified that the above mentioned work was physically completed on ………………. 

(date) and taken over on ……………….. (date) and that I have satisfied myself to best of 

my ability that the work has been done properly. 

 
 
Date of issue 
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Annexure – V 
(See clause 35 of Section 3 -GCC ) 

 

Final Completion Certificate 
 

 

Name of Work%  कैऱ शव सी जीव जीर व ससधंधय  की आदमकद मूर्त ि क  र्नम िण 
 एवं स्थ ऩन  क यि 

Agreement no. ………………………………………….………. Date …………………………………… 

 
Name of Agency : ……………………………………………………………………………………………… 
 
Used MB No. ---------------------------------------- 
 
Last measurement recorded 
 

a. Page No. & MB No. ________________________________  
 

b. Date _______________________________________________  
 

 
Certified that the above mentioned work was physically completed on ………………. 
(date) and taken over on ……………….. (date).  
Agreemented amount Rs. …………………..  
Final Amount paid to contractor Rs. ---------------------- 

 

Incumbency of officers for the work 
 
 
 

 

I have satisfied myself to best of my ability that the work has been done properly. 
 

 

Date of issue 
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Annexure – W 
(See clause 39 of Section 3 -GCC ) 

 

Salient Features of Some Major Labour Laws Applicable 

 
a) Workmen Compensation Act 1923: - The Act provides for compensation in case 

ofinjury by accident arising out of and during the course of employment.  

 
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act 

onsatisfaction of certain conditions on separation if an employee has completed 
the prescribed minimum years (say, five years) of service or more or on death the 
rate of prescribed minimum days’(say, 15 days) wages for every completed year of 
service. The Act is applicable to all establishments employing the prescribed 
minimum number (say, 10) or more employees.  

 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 

monthlycontributions by the Employer plus workers at the rate prescribed (say, 
10% or 8.33%). The benefits payable under the Act are:   
i. Pension or family pension on retirement or death as the case may be.   
ii. Deposit linked insurance on the death in harness of the worker.   
iii. Payment of P.F. accumulation on retirement/death etc.  

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits 

towomen employees in case of confinement or miscarriage etc.  

 
e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for 

certainwelfare measures to be provided by the Contractor to contract labour and in 
case the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law. The principal Employer is required to take Certificate of 
Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ prescribed minimum (say 20) or more contract labour.  

 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the 

MinimumWages fixed by appropriate Government as per provisions of the Act if 
the employment is a scheduled employment. Construction of buildings, roads, 
runways is scheduled employment.  

 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to 

bepaid, when it will be paid and what deductions can be made from the wages of 
the workers.  

 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages forwork 

of equal nature to male and female workers and for not making discrimination against 
female employees in the matters of transfers, training and promotions etc.  
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i) Payment of Bonus Act 1965: - The Act is applicable to all establishments 

employingprescribed minimum (say, 20) or more workmen. The Act provides for 

payments of annual bonus within the prescribed range of percentage of wages to 

employees drawing up to the prescribed amount of wages, calculated in the 

prescribed manner. The Act does not apply to certain establishments. The newly 

set-up establishments are exempted for five years in certain circumstances. States 

may have different number of employment size.  

 
j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure 

forresolution of industrial disputes, in what situations a strike or lock-out becomes 
illegal and what are the requirements for laying off or retrenching the employees 
or closing down the establishment.  

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides 
for laying down rules governing the conditions of employment by the Employer on 
matters provided in the Act and gets these certified by the designated Authority.  

 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of 

tradeunions of workmen and Employers. The Trade Unions registered under the 
Act have been given certain immunities from civil and criminal liabilities.  

 
m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employmentof 

children below 14 years of age in certain occupations and processes and provides for 

regulations of employment of children in all other occupations and processes. 

Employment of child labour is prohibited in building and construction industry.  
 
n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979: - The Act is applicable to an establishment which 

employsprescribed minimum (say, five) or more inter-state migrant workmen 

through an intermediary (who has recruited workmen in one state for employment 

in the establishment situated in another state). The Inter-State migrant workmen, 

in an establishment to which this Act becomes applicable, are required to be 

provided certain facilities such as Housing, Medical-Aid, Travelling expenses from 

home up to the establishment and back etc.  
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o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments 

who carry on any building or other construction work and employs the prescribed 

minimum (say, 10) or more workers are covered under this Act. All such 

establishments are required to pay cess at the rate not exceeding 2% of the cost of 

construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the building or 

construction work and other welfare measures, such as canteens, first-aid facilities, 

ambulance, housing accommodations for workers near the work place etc. The 

Employer to whom the Act applies has to obtain a registration certificate from the 

Registering Officer appointed by the Government.  

 
 
p) Factories Act 1948: - The Act lays down the procedure for approval of plans 

beforesetting up a factory, health and safety provisions, welfare provisions, 

working hours, annual earned leave and rendering information regarding accidents 

or dangerous occurrences to designated authorities. It is applicable to premises 

employing the prescribed minimum (say, 10) persons or more with aid of power or 

another prescribed minimum (say, 20) or more persons without the aid of power 

engaged in manufacturing process. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Section 3 – Annexure W 
 

Page 72 of 75 



SECTION 3 

 

Conditions of Contract  
Part - II Special Conditions of Contract [SCC]  

 

1) All concrete pavement work is required to be done using 

a) Slip form paver equipped with electronic sensor 

b) Fully computerized RMC plant of adequate capacity 

c) Mechanical arrangement for texturing 

2)  The firm shall have to make adequate arrangement for proper regulation of 

traffic so that no traffic plies on freshly laid PQC at least for 15 days and 

shall make adequate arrangement for uninterrupted movement of traffic 

during the progress of work for which no extra shall be payable. 
3) The list of key equipments and key personnel provided in the document is 
indicative. However, the firm shall provide additional man power and machineries to 
complete the work in stipulated time frame in accordance with relevant specifications 
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SECTION 4 
 

BILL OF QUANTITIES (BOQ) 
 

General Description of work कैऱ शव सी जीव जीर व ससधंधय  की आदमकद मूर्त ि क  र्नम िण 
एवं स्थ ऩन  क यि 
Probable Amount of Contract: 

 
(Rs. In Figure) ------------------------------------------------------------------------------------------------- 

 
(Rs. In Words)  ------------------------------------------------------------------------------------------------- 

 
S. Particulars of Item of Quantity Unit Rate Amount Amount Remarks 

No. Work    (in figure) (in words)  

I II III IV V VI VII VIII 

1. 
as per attached 

scheduled of quantity       
        

2.        
        

3.        
        

4.        
        

5.        
        

6.        
        

7.        
        

8.        
        

9.        
        

10.        
        

11.        
        

12.        
        

13.        
        

14.        
        

15.        
        

 Total Amount (Rs. In Figure)    
        

 

Total Amount (Rs. In Words) ____________________________________________ 
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SECTION 5  

AGREEMENT FORM  
AGREEMENT  

This agreement, made on the _________________ day of ________________ 
 
between ___________________ (name and address of Employer) (hereinafter called " the 
Employer) and____________________________________ (name and address of contractor) 
hereinafter called "the Contractor" of the other part.  
Whereas the Employer is desirous that the Contractor execute  कैऱ शव सी जीव जीर व ससधंधय  की 
आदमकद मूर्ति क  र्नम िण एवं स्थ ऩन  क यि (name and identification number of Contract) 

(hereinafter called "the Works") and the Employer has accepted the Bid by the Contractor for the 

execution and completion of such Works and the remedying of any defects therein, at a cost of Rs. 

--------- Lacs 

NOW THIS AGREEMENT WITNESSED as follows: 
 
1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be 
deemed to form and be read and construed as part of this Agreement.  

 
2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all aspects with the 
provisions of the contract.  

 
3. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying the defects wherein Contract Price or 
such other sum as may become payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract.  

 
4. The following documents shall be deemed to form and be ready and construed as part of 

this Agreement viz.   
i. Letter of Acceptance  
ii. Contractor's Bid  
iii. Condition of Contract: General and Special  
iv. Contract Data  
v. Bid Data  
vi. Drawings  
vii. Bill of Quantities and  
viii. Any other documents listed in the Contract Data as forming part of the Contract.   

In witnessed whereof the parties there to have caused this Agreement to be executed the 
day and year first before written. 
 

The Common Seal of ____________________________________________ was hereunto 
affixed in the presence of: 

Signed, Sealed   and   Delivered   by   the   said   ____________________________ 
_________________________________________________________________ in the presence of: 
 
Binding Signature of Employer _________________________________________ 

 
Binding Signature of Contractor _________________________________________ 
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Included All Amendments of Appendix  2.10 

  



 

 



 



 


