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JIWAJI UNIVERSITY, GWALIOR 

APPENDIX 2.10 

TENDER DOCUMENT 

For Percentage Rate only in works departments and other 

Departments similar to work departments 
(Effective from 01/01/2014) 

 

OFFICE OF THE Registrar, Jiwaji University, Gwalior 

N.I.T.No.and Date No.FJU/Engg./2023/616 Dated 14.09.2023 

Agreement Number and Date - 

Name of Work Transformer Repairing and Winding Work 

500 KVA (33x.4 KV) at HT Sub Station 

Name of Contractor - 

Probable Amount of Contract 

(Rs. In Figure ) 
(Rs. In Words) 

Rs. 2,85,119/- 

Rs. Two Lakhs Eighty Five Thousand one 

Hundred Nineteen 

Contract Amount 

(Rs. In Figure ) 
(Rs. In Words) 

Rs............................ 

Rs. ......................... 

Stipulated Period of 

Completion 

01 Month 
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SECTION – 1 

Notice Inviting Tender 

JIWAJI UNIVERSITY, GWALIOR 

 
No.FJU/Store/2021/320.3 Dated 04.01.2022 

 
Online percentage rate bids for the following works are invited 

fromregisteredcontractors and Firms of repute fulfilling registration criteria: 
 

S. 

No. 

/Pkg/ 

Code 

 
 

Name of Work 

District 

(s) 

Probable 

Amount of 

Contract 

(Rs. in 
lakh) 

 

Period of 

Completi 

on 

1 Transformer Repairing and 

Winding Work 500 KVA (33x.4 

KV) at HT Sub Station 

GWALI 

OR 

2.85119 01 Month 

 

1. Interested bidders can view the detailed NIT on the website 

https://mptenders.gov.in 

2. The Bid Document can be purchased only online from 15-09-2023 14:00 

PM to 09-10-2023 17:00 PM. 

3. Amendments to NIT, if any, would be published on website only, and not in 

newspaper. 

 
 

Registrar, 

Jiwaji University, 

Gwalior 
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Notice Inviting Tender 

JIWAJI UNIVERSITY, GWALIOR 

OFFICE OF THE REGISTRAR, 

JIWAJI UNIVERSITY, GWALIOR 

 

No.FJU/Engg./2023/465 Dated 09-05-2023 

 

Online Item rate bids for the following works are invited from registered 

contractors and Firms of repute fulfilling registration criteria: 

 

S. 

No. 

/Pkg/ 

Code 

 
 

Name of Work 

District 

(s) 
Probable 

Amount of 

Contract 

(Rs. in lakh) 

Earnest 

Money 

Deposit 

(EMD) 
(In Rs.) 

 

Cost of 

Bid 

Document 

 
Category of 

Contractor 

 

Period of 

Completi 

on 

1 2  3 4 5 6 7 

1 Transformer Repairing 

and Winding Work 500 
KVA (33x.4 KV) at HT 
Sub Station 

GWAL 

IOR 

2.85

119 

Rs. 8,850/- Rs. 2,000/- 

+ PORTAL 

CHARGE 

Centralised PWD 

Registration 

01 Month 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost 

on the website https://mptenders.gov.in 

2. Bid Document can be purchased after making online payment of portal fees. 

3. At the time of submission of the Bid the eligible bidder shall be required to: 

i) pay the cost of Bid Document; 

ii) deposit the Earnest Money; 

iii) Submit a check list and 

iv) Submit an affidavit. 
Details can be seen in the Bid Data Sheet 

4. ELIGIBILITY FOR BIDDERS: 

(a) At the time of submission of the Bid the bidder should have valid registration with 

the Government of Madhya Pradesh, PWD. However, such bidders who are not 

registered with the Government of Madhya Pradesh and are eligible for 

registration can also submit their bids after having applied for registration with 

appropriate authority. 

(b) The bidder would be required to have valid registration at the time of signing of 

the Contract. 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall 

result in forfeiture of the earnest money deposit. 

5. Pre-qualification – Prequalification conditions, wherever applicable, are given in the 

Bid Data Sheet. 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data 

Sheet. 

7. Pre Bid meeting – A pre bid meeting will be held -------------------inthe--------------- 

---- 

4. The Bid Document can be purchased Online only 15-09-2023 14:00 AM to 09-10- 

2023 17:00 PM. 
8. Amendments to NIT, if any, would be published on website only, and not in 

newspaper. 
Registrar, 

Jiwaji University, Gwalior 

UNIVERSITY ENGINEER 
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1. SCOPE OF BID 

SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

The detailed description of work, hereinafter referred as „work‟, is given in the Bid 

Data Sheet. 
2. General Quality of Work: 

The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data Sheet/Contract Data and shall have to meet high standards of 

workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER 

4.1 The bidder can be an individual entity or a joint venture. The requirement of 

joint venture is given in the Bid Data Sheet. 

4.2 No bidder shall be entitled to submit more than one bid whether jointly or 

severally. If he does so, all bids wherein the bidder has participated shall stand 

disqualified. 

5. Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his 

bid, and no claim whatsoever for the same shall lie on the Government. 

6. Site Visit and examination of works 

The bidder is advised to visit and inspect the Site of Works and its surroundings and 

obtain for itself on its own responsibility all information that may be necessary for 

preparing the bid and entering into a contract for construction of the work. All costs in 

this respect shall have to be borne by the bidder. 

 

B. BID DOCUMENTS 

7. CONTENT OF BID DOCUMENTS 

The Bid Document comprises of the following documents: 

1. NIT with all amendments. 

2. Instructions to Bidders, bid data sheet with all Annexure 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and Contract Data with all Annexure 

sand 

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings. 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement and 

10. Any other Document(s), as specified. 

 

8. The bidder is expected to examine carefully all instructions, conditions of contract, 

the contract data, forms, terms and specifications, bill of quantities, forms and 

drawings in the Bid Document. Bidder shall be solely responsible for his failure to do 

so. 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any 

change in the schedule of pre-bid meeting would be communicated on the 

website only, and intimation to bidders would not be given separately. 
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9.2 Any prospective bidder may raise his queries and/or seek clarifications in 

writing before or during the pre-bid meeting. The purpose of such meeting is to 

clarify issues and answer questions on any matter that may be raised at that 

stage. The Employer may, at his option, give such clarifications as are felt 

necessary. 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the 

responses given together with any response prepared after the meeting will be 

hosted on the website. 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the 

Bid Document, it shall be done by issuing amendment to the online NIT. 

10. Amendment of Bid Documents 

10.1 Before the deadline for submission of bids, the Employer may amend or 

modify the Bid Documents by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of 

bids.By publication of the same on the website. 

 

C. PREPARATION OF BID 

11. The bidders have to submit their bids online as per guidelines given in the portal. 

12. DOCUMENTS COMPRISING THE BID 

The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Envelope A and would apply for all bids. Online 

Envelop A shall contain the following as per details given in the Bid Data Sheet: 

i) Registration number or proof of application for registration and organizational 
details in format given in the bid data sheet. 

ii) Payment of the cost of Bid Document; 

iii) Earnest Money;and 

iv) An affidavit duly notarized. 

Part 2 – This shall be known as online Envelope B and is required to be submitted 

only in works where pre-qualification conditions and/or special eligibility conditions 

are stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified 

sheet duly supported by documents to demonstrate fulfillment of pre-qualification 

conditions. 

Part 3 – This shall be known asonlineEnvelope C and would apply to all bids. 

Envelop C shall contain financial offer in the format prescribed format enclosed with 

the Bid Data Sheet. 
13. LANGUAGE 

The bid as well as all correspondence and documents relating to the bid exchanged by 

the Bidder and the Employer shall be in English or Hindi. Supporting documents and 

printed literature that are part of the Bid may be in another language provided they are 

accompanied by an accurate translation of the relevant passages in English.In such 

case, for the purposes of interpretation of the bid, such translation shallgovern. 

14. TECHNICAL PROPOSAL 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data 

Sheet, the Technical Proposal shall comprise of formats and requirements given 

in the Bid Data Sheet. 

14.2 All the document/information enclosed with the technical proposal should be 

self-attested and certified by bidder. The bidder shall be liable for forfeiture of 

his earnest money deposit, if any document/information are found 

false/fake/untrue before acceptance of bid. If it is found after acceptance of the 

bid. The bid sanctioning authority may at his description forfeit his 

performance security/guarantee security deposit, enlistment deposit and take 

any other suitable action. 
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15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in bid data sheet, in 

overall percentage, and not item wise. If the bid is in absolute amount, overall 

percentage would be arrived at in relation to the probable amount of contact 

given in NIT. The overall percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in 

figures and words is found, lower of the two shall be taken as valid and correct. 

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and 

other levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the 

department to the contractor, is mentioned in the bid data sheet. 

16. PERIOD OF VALIDITY OF BIDS 

The bids shall remain valid for a period specified in the Bid Data Sheet after the date 

of “close for biding” as prescribed by the Employer. The validity of the bid can be 

extended by mutual consent in writing. 

17. EARNEST MONEY DEPOSIT (EMD) 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in 

the amount specified in the Bid Data Sheet. 

 

17.2 The EMD shall be in the form of Fixed Deposit Receipt of a scheduled 

commercial bank, issued in favour of the name given in the Bid Data Sheet. 

The Fixed Deposit Receipt shall be valid for six months or more after the last 

date of receipt of bids. However other form(s) of EMD may be allowed by the 

employer by mentioning it in the bid data sheet. 

 

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

17.4EMD of bidders whose bids are not accepted will be returned within ten 

working 

days of the decision on the bid. 

17.5 EMD of the successful Bidder will be discharged when the Bidder has 

signed the Agreement after furnishing the required Performance 

Security. 

17.6 Failure to sign the contract by the selected bidder, within the specified period, 

for whatsoever reason, shall result in forfeiture of the earnest money deposit. 

SUBMISSION OF BID 

18. The bidder is required to submit online bid duly signed digitally, and Envelop „A‟ in 

physical form also at the place prescribed in the bid data sheet. 
 

D. OPENING AND EVALUATION OF BID 

19. PROCEDURE 

19.1 Envelope „A‟ shall be opened first online at the time and date notified and its 

contents shall be checked. In cases where Envelop „A‟ does not contain all 

requisite documents, such bid shall be treated as non-responsive, and Envelop 

B and/or C of such bid shall not be opened. 

19.2 Wherever Envelop „B‟ (Technical Bid) is required to be submitted, the same 

shall be opened online at the time and date notified. The bidder shall have 

freedom to witness opening of the Envelop „B‟. Envelop „C‟ (Financial Bid) of 

bidders who are not qualified in Technical Bid (Envelop „B‟) shall not be 

opened. 

19.3 Envelope „C‟ (Financial Bid) of bids shall be opened online at the time and 

date notified. The bidder shall have freedom to witness opening of the Envelop 

„C‟. 
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19.4 After opening Envelop „C‟ all responsive bids shall be compared to determine 

the lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the 

biding process and reject all the bids at any time prior to contract award, 

without incurring any liability. In all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for 

a distinct part of it. 

20. Confidentiality 

20.1 Information relating to examination, evaluation, comparison and 

recommendation of contract award shall not be disclosed to bidders or any 

other person not officially concerned with such process until final decision on 

the bid. 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the 

bids or contract award decisions may result in the rejection of its bid. 
 

E. AWARD OF CONTRACT 

21. Award of Contract 

The Employer shall notify the successful bidder by issuing a „Letter of Acceptance‟ 

(LOA) that his bid has been accepted. 
22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall 

have to furnish performance security of the amount, in the form and for the 

duration, etc. as specified in the Bid Data Sheet. 

22.2 Additional performance security, if applicable, is mentioned in the Bid Data 

Sheetand shall be in the form and for the duration, etc. similar to performance 

security. 

23. Signing of Contract Agreement 

23.1 The successful bidder shall have to furnish Performance security and 

additional performance security, if any and sign the contract agreement within 

15 days of issue of LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to 

commencement of work. No separate work order shall be issued by the 

Employer to the contractor for commencement of work. 

23.3 In the vent of failure of the successful bidder to submit Performance Security 

and additional performance security, if any or sign the Contract Agreement, 

his EMD shall stand forfeited without prejudice to the right of the employer 

for taking action against the bidder. 

24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for 

award has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated 

period of time, to participate in bids, if it at any time determines that the bidder 

has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or 

coercive practices in competing for, or in executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as 

follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, 
directly or indirectly, anything of value to influence improperly the actions 
of another party; 
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b. “fraudulent practice” means any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an 
obligation; 

c. “coercive practice” means impairing or harming, or threatening to impair 
or harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party; 

d. “collusive practice” means an arrangement between two or more parties 
designed to achieve an improper purpose, including influencing 
improperly the actions of another party. 

 

[End of ITB] 
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Bid Data Sheet 

 

GENERAL 

SR. 
No. 

PARTICULARS DATA 

1 Office Inviting Tender Registrar, Jiwaji University, Gwalior 

2 NIT No. No.FJU/Engg./2023/616 Dated 14-09-2023 

3 Date of NIT 14-09-2023 

4 Bid document download 

available from date & time 

15-09-2023 14:00 PM to 09-10-2023 17:00 PM. 

5 Website link https://mptenders.gov.in 

SECTION 1 - NIT 

NIT 

CLAU 

SE 

 

PARTICULARS 

 

DATA 

2 Portal Fees 
(also known as processing fee) 

As notified in E-tendering website 

3 Cost of Bid Document Rs.2000/- 

Cost of Bid Document Payable 
at 

- 

Cost of Bid Document In favor 
of 

Registrar, Jiwaji University, Gwalior 

4 Affidavit Format As per 'Annexure- B' 

5 Pre-qualifications required Having semilar type work 

required as below: 

In case of Roads and Bridge works costing 

more than Rs. five Cr. 

and 
In case of Building works costing more than 

Rs. One Cr. 

 If Yes, details As per' Annexure- C' 

  
(Evaluation by Registrar, Jiwaji University, 

Gwalior who will intimate reasons to 

disqualified bidders) 

6 Special Eligibility 

(if yes, prior permission of E-in- 

C required) 

Contractor having experience of repairing and 

winding work of 500 KVA transformer 33x.4 

KV 

If Yes, details As per 'Annexure -D' 

7 Key dates As per 'Annexure -A' 
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Bid Data Sheet 
 
 

SECTION 2 - ITB 

ITB 

CLA 

USE 

 

PARTICULARS 

 

DATA 

1 Name of the „Work‟ Transformer Repairing and Winding Work 500 

KVA (33x.4 KV) at HT Sub Station 

2 Specifications & SOR As per 'Annexure – E' 

in addition to as below: 

(a) In case of Roads and Bridge works: 

'SPECIFICATION FOR ROAD AND 

BRIDGE WORK (fifth Revision) By 

MORTH 

(b) Stipulation of SOR for Road & Bridge 

w.e.f. 25-03-2022 and its amendments 

Issued upto date of N.I.T. 

(c) Stipulation of SOR for Electrical 

works(w.e.f.15.09.2022)and its 

amendments Issued up to date of N.I.T. 

(d) Stipulation of SOR for Building work 

(w.e.f.15.09.2022) and its amendments 

Issued up to date of N.I.T 

3 Procedure for participation in e- 

tendering 

As per 'Annexure – F' 

 
 

4 

Whether Joint Venture is allowed. NO 

allowed as below: 

In case of Roads and Bridge works costing more 

than Rs. Twenty five Cr. 

If yes, requirement for Joint Venture As per 'Annexure – G' 

 

 

 

12 

Envelope-A containing : 

i. Organizational details as per 

'Annexure H' 
ii. Cost of Bid Document 

iii. EMD 

iv. An affidavit duly notarized as 

per 'Annexure- B' 

should reach in physical form in 

the office of : 

Registrar, Jiwaji University, Gwalior Before on 

Dated. 09.10.2023 up to 5.00 PM by Online. 

14 Envelope-B Technical Proposal As per 'Annexure - I' and Annexure - I (FormatI-1to 

I-5) 

Note: The technical evaluation will be done only on 

the basis of financial & physical experience details 

submitted in formats ( I-1) &( I-2) requiring Annual 

Turn Over & Bid Capacity. Requirement as regard 

to Key technical personnel, key Lab equipments& 

construction requirement as per Formats I-3, I-4 & 

I-5 respectivaly shall not be part of technical 

evaluation.However the non compliance on these 
requirements during the currancy of the contract 

may attract penalties. 

15 
Envelope-C Financial Bid As per 'Annexure - J ' 

Materials to be issued by the As per 'Annexure - K' 
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 department  

16 Period of Validity of Bid 120 Days 

Bid Data Sheet 

ITB 

CLAU 

SE 

 

PARTICULARS 

 

DATA 

 
 

17 

Earnest Money Deposit Rs. 8,850/- 

Forms of Earnest Money Deposit Online 

EMD valid for a period of 120 Days 

FDR must be drawn in favour of Registrar, Jiwaji University, Gwalior 

21 Letter of Acceptance (LOA) As per 'Annexure -L' 

(A formal work order on request of contractor may 

be issued.) 

 

 

 

 

 

 

22 

Amount of Performance Security 5% of Contract Amount for Road and Bridge works; 

5% of the Contract Amount for building & Repairing 

works. 

Additional Performance Security, if 

any 

Equal to an amount arrived at, by multiplying the 

contract amount with difference of percentage 

between percent rates (below/minus) of successful 

bid and 10% percent (below/minus), considering bid 

rates less than Fifteen percent below PAC, to be 

unworkable and shall require additional 

performance security (guarantee). valid up to – Till 
stipulated time of completion plus three months 

Performance Security in the format As per 'Annexure- M-1' 

Performance Security in favor of Registrar, Jiwaji University, Gwalior, P.W.D. 

Division 1 Gwalior 

Performance Security valid up to As provided in the Contract Data 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page 15 of 95 
 

Annexure – A 

(See Clause 1, 7 of Section 1 –NIT) 
 

KEY DATES-As provided in the portal ( https://mptenders.gov.in ) 

Note: Original term deposit receipt of earnest money deposit and affidavit shall be submitted by the bidder so as 

to reach the office as prescribed in bid data sheet, at least before the bid opening date. 

 

S.No. Particulars Start Date & Time End Date & Time 

1. Purchase of Tender 15-09-2023 14:00 PM 09-10-2023 17:00 PM. 

2. Online Bid Submission 15-09-2023 14:00 PM 09-10-2023 17:00 PM. 

3. Prebid Meeting - - 

4. Physical Submission 

(Original EMD/Bid 

Security and Technical 

Proposal) by Online 

15-09-2023 14:00 PM 09-10-2023 17:00 PM. 

5. Mandatory Submission 

Open Online 

15-09-2023 14:00 PM 09-10-2023 17:00 PM. 

6. Technical Proposal 

Open Online  

11-10-2023 16:00 PM  

7. Opening of Financial 
Proposal (Online only) 

– - 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

Annexure – C 

(See Clouse-5 of Section 1 – NIT) 
 

PRE-QUALIFICATIONS CRITERIA 
 

The bidder should have: 
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A. Financial 

i. experience of having successfully executed: 

a) three similar works, each costing not less than the amount equal to 20% of the probable 

amount of contract during the last 5 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the probable amount 

of contract during the last 5 financial years; or 

c) one similar work of aggregate cost not less than the amount equal to 50% of the probable 

amount of contract during the last 5 financial years; 

ii. Average annual construction turnover on the construction works not less than 50% of the probable 
amount of contract during the last 5 financial years. 

iii. Executed similar items of work in any one financial year during the last 5 financial years, which 
should not be less than the minimum, physical requirement, if any, fixed for the work. 

iv. Bid Capacity – Bidder shall be allotted work up to his available bid capacity which shall be 
worked out as given in format I-2 of Annexure-I 

B. Physical 

Physical qualifications for the work shall be as below 

S.no Particulars Quantity Period 

1 Physical qualification required NA 
2 Earth Work 

3 Concrete work 

(The Employer shall specify all physical qualifications required). 

 

Note: Above criteria is indicative, subject to suitable stipulations by the departments and specific Bid. 
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Annexure – D 

(See Clouse-6 of Section 1 – NIT) 

 

 

SPECIAL ELIGIBILITY CRITERIA 

 
 

The bidder should have experience of: 

A. Erection of Steel Gates - ---------- 

 

B. Construction of tunnel 

 

 

 

 

Note: Above criteria are indicative, subject to suitable stipulations by the departments and specific bid. 

- ---------- 
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1. Specifications for road and bridge works revision (v) MORTH 

2. Stipulation of SOR for Road & Bridge w.e.f. 25-03-2022 and its amendmentsIssuedupto date of 

N.I.T. 

3. Stipulation of SORfor Electrical works(w.e.f 15-09-2022)and its amendmentsIssued up to date of 

N.I.T. 

4. Stipulation of SOR for Building work (w.e.f. 15-09-2022) and its amendments Issued up to date of 

N.I.T 

 

 

 

 
The provisions of general / special conditions of contract, those specified elsewhere in the bid document, as well 

as execution drawings and notes, or other specifications issued in writing by the Employer shall form part of the 

technical specifications of this work. 

Annexure – E 

(See Clouse-2 of Section 2-itb& 

Clause 10 of GCC) 
 

Specifications 
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Annexure – F 

(See Clouse-3 of Section 2 – ITB) 

 

PROCEDURE FOR PARTISIPATION IN E-TENDERING 

 

1. Registration of Bidders on E-Tendering Portal: 

All the Contractors registered under Centralized Registration System (CRS) of PWD or 

the Contractors having applied under CRS shall be eligible for tendering in the designated 

portal (https://mptenders.gov.in). However the Bidders registered under CRS shall also 

be required to register themselves in this portal as per guidelines shown on the portal. 

Digital Certificates: 

The Bids submitted online should be signed electronically with a Class III Digital 

Certificate to establish the identity of the Bidder submitting the Bid online. 

2. Preparation and Submission of Bids: 

The Bidders have to prepare their Bids and submit the Bids online as per procedure given 

in the portal. 

3. Purchase of bid Documents: 

For purchasing the bid document, bidders are to pay online as per details given in the 

portal. 

4. Withdrawal Substitution and Modification of Bids: 

Bidder can withdraw and modify the bid before the bid submission end date. 
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Annexure – G 

(See Clouse-4 of Section 2 – ITB) 

JOINT VENTURE (J.V.) 

If J.V. is allowed following conditions and requirements must be fulfilled: 
 

Bids submitted by a joint venture of two or more firms as partners shall comply with the following 

requirements: 

a. one of the partners shall be nominated as being Lead Partner, and this authorization shall be 

evidenced by submitting a power of attorney signed by legally authorized signatories of all the 

partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally 

binding on all partners; 

c. the partner in charge shall be authorized to incur liabilities and receive instructions for and on 

behalf of any and all partners of the joint venture and the entire execution of the contract, 

including payment, shall be done exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the execution of the 

contract in accordance with the contract terms, and a statement to this effect shall be included in 

the authorization mentioned under [c] above, as well as in the bid and in the Agreement [in case 

of a successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV in respect of 

planning, design, construction equipment, key personnel, work execution, and financing of the 

project. All members of JV should have active participation in execution during the currency of 

the contract. This should not be varied/modified subsequently withoutpriorapproval of the 

employer; 

f. The joint venture agreement should be registered, so as to be legally valid and binding on all 

partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the 

bit!. 

. 

2. The figures for each of the partners of a joint venture shall be added together to determine the 

Bidder's compliance with the minimum qualifying criteria required for the bid. All the partners 

collectively must meet the criteria specified in full. Failure to comply with this requirement will 

result in rejection of the joint venture's bid. 

 

3. The performance   security   of   a   Joint   Venture   shall   be   in   the   name   of   the   partner 

Lead Partner/joint venture. 

 

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the 

joint venture 

 

5. Attach the agreement among all partners of the joint venture [and which is legally binding on all 

partners], which shows the requirements as indicated in the Instructions to Bidders'. 

 

6. Furnish details of participation p1oposedin the joint venture as below: 

DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

 
PARTICIPATION DETAILS FIRM”A” (lead Partner) FIRM”B” FIRM”C” 

Financial    

Planning    

Construction Equipment    

Key personnel    

Execution of Work 
(give details on contribution of each) 

   

 

Clarification:- 

 

1. Annexure-G (Page 24) of the bid document describes the conditions and requirement to be 

applied/fulfilled in case of bidding by the joint venture (J.V.). For the purpose of evaluation of 

technical bids, it is hereby clarified that in addition to the conditions contained in Annexure-G of the 

bid document, the partners of J.V. should satisfy the qualification criteria as below:- 

a. The lead partner must have a share of minimum 51% in the J.V. 
b. The other partner(s)must have a share of minimum 26% in the J.V. 

c. The lead partner and the other partner must also meet 51% and 26% of the all qualification criteria 

respectively except for the requirement of work experience described in Annexure-I-1(A) (Page 
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27). However both the partners must satisfy the full (100%) qualification criteria jointly. For this 

purpose the qualification of individual partners shall be added (for Annual Average Turn Over and 

for Bid Capacity only). 

d. Following clarification / amendment is hereby done in requirement contained in Annexure-I-1(A) 

for J.V. 

i. Out of 3 similar works of value more than 20% of PAC, at least 2 works must be done by lead 

partner and one work to be done by other partner, 

OR 

ii. Out of 2 similar works of value more than 30% of PAC, at least 1 (One) work must be done 

by lead partner and 1 (One) work to be done by other partner, 
OR 

iii. In case of one similar work of value more than 50% of PAC the lead partner must satisfy the 

criteria.   However the other partner must satisfy the criteria in (i) above i.e. at least one work 

of 20% of PAC. 
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Annexure – H 

(See Clouse-12 of Section 2 – ITB& Clouse 4 of GCC) 

 

ORGANIZATIONAL DETAILS 

(To be contained in Envelope-A) 

 

S. 
No. 

Particulars Details 

1 Registration number issued by Centralized 

Registration System of Govt. of M.P. or Proof of 
application for registration. 

(if applicable scanned copy of proof of 

application for registration to the uploaded) 

2 Valid Registration of bidder in appropriate class 
through Centralized Registration of Govt. of MP 

Registration  No.    
Date   
(Scanned copy of Registration to be uploaded) 

3 Name of Organization/Individual/ Proprietary 
Firm/ Partnership Firm 

 

4 Entity of Organization 

Individual/ Proprietary Firm/ Partnership Firm 

Registered under Partnership Act)/ Limited 
Company, (Registered under the Companies Act- 

1956)/ Corporation/ Joint Venture 

 

5 Address of Communication  

6 Telephone Number with STD Code  

7 Fax Number with STD Code  

8 Mobile Number  

9 E-mail Address for all communications  

 Details of Authorized Representative  

10 Name  

11 Designation  

12 Postal Address  

13 Telephone Number with STD Code  

14 Fax Number with STD Code  

15 Mobile Number  

16 E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of 

Association and Memorandum of Association along with registration certificate of the company shall 

have to be enclosed. 

 

Signature of Bidder with Seal 

Date: _ 
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Annexure –I 

(See Clouse-14 of Section 2 – ITB) 
 

Envelope - B, Technical Proposal 
 

Technical Proposal shall comprise the following documents: 

S. 
No 

Particulars Details to be submitted 

1 Experience - Financial &Physical Annexure I (Format: 1-1) 

2 Annual Turnover Annexure - 1 (Format: 1-2) 

3 List of technical personnel for the key positions Annexure - 1 (Format: 1-3) 

4 List of Key equipments/ machines for quality control 

labs 

Annexure - 1 (Format: 1-4) 

5 List of Key equipments/ machines for constructionwork Annexure - 1 (Format: 1-5) 

Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed. 

2. Technical Proposal uploaded otherwise will not be considered. 
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Annexure – I(Format : I-1) 

(See Clouse-14 of Section 2 – ITB) 

 
 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

 
 

A. Financial Requirement: 

 

The bidder should have completed either of the below: 

 

a) three similar works each costing not less than the amount equal to 20% of the probable amount of 

contract during the last 5financial years; or 

 

b) two similar works each costing not less than the amount equal to 30% of the probable amount of 

contract during the last 5financialyears; or 

 

c) one similar work of aggregate cost not less than the amount equal to 50% of the probable amount of 

contract in anyone financial year during the last5financialyears; 

 
Clarification 

1- In this regard it is clarified that the requirement in Annexure-C as well as in Annexure -I are generally 

for having completed similar work in last 5 financial years. However the bidders who have executed a 
part of the project during last 5 financial years, and that part covers all the major items of road 

construction and the value of such executed part is more than the qualified amount mentioned in 

Annexure-C and / or Annexure-I shall be considered. 

2- It is clarified that the experience of constructing roads and bridges shall be considered as experience of 
similar works, irrespective of it being work of rigid or flexible pavement. 

3- It is clarified that works completed/executed before last date of bid submission in the current financial 

year shall also be considered towards works experience requirement described in Annexure-C and 

Annexure-I-1 of the document. Therefore for this purpose the works completed/executed during current 

financial year up to last date of Bid submission shall be considered in this case last 5 financial year will 
be counted as current financial year and 4 years backwards. 

To be filled in by the contractor: 

i. Details of successfully completed similar works shall be furnished in the following format. 

ii. Certificate duly signed by the employer shall also be enclosed for each completed similar work. 

 

Agreement 

Number & Year 

Name of 

Work 

Date of 

Work Order 

Date of 

Completion 

Amount of 

Contract 

Employer's 

Name and 
Address 

I II III IV V VI 
      

      

      

      

 

Existing commitments - (Value of 'C' for Bid Capacity formula) 

 

Agreement 

Number & 
Year 

Name of 

Work 

Date of 

Work Order 

Date of 

Completion 

Amount of 

Contract 

Amount of 

balance 
work 

Employer's 

Name and 
Address 

       

       

       

 
 

B. Physical Requirement: 

Execution of similar items of work in anyone financial year during the last 5financial years should not 

be less than the minimum physical requirement fixed for the work 

 

S. No. Particulars Actual Quantity Executed 
(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 Year – 4 Year – 5 
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1 Physical qualification required      

2 Earthwork      

3 Concrete work      

Note: 1. Certificate duly signed by the employer shall be enclosed for the actual quantity 

executed in anyone year during the last 5 financialyears. 

2. Similar works: The similarity shall be based on the physical size, complexity, methods 

technologyorothercharacteristics of main items of work viz. earth work, cement concrete, Reinforced 

cement concrete, brick masonry, stone masonry etc. 
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Annexure – I(Format : I-2) 

(See Clouse-14 of Section 2 – ITB) 
 

ANNUAL TURN OVER 

 

Requirement: 

Average annual construction turnover on the construction works not less than 50% of the probable amount 

of contract during the last5financialyears; 

 

To be filled in by the contractor: 

 
Financial Year Payments received for contracts in progress or completed 

  

  

  

  

  

Note: 

i. Annual turnover of construction should be certified by the Chartered Accountant. 

ii.  Audited balance sheet including all related notes, and income statements for the above 

financialyear to be enclosed. 
Clarification:- 

Provisional balance sheets for financial year ................. shall be considered subject to authentication by 

the C.A.  
Bid Capacity 

Applicants who   meet   the   minimum   qualifying   criteria   in   the   evaluation   as   stated 

above are to be evaluated further for bid capacity as under: 
 

Bid Capacity = (1.5 A X B) - C 

Where 
 

A = Maximum value of civil engineering works executed in anyone year during 

Thelastfiveyears(10% weightageperyearshall be given to bring the value 

of work executed at present price level) 

B = Proposed contract period in years. 

C = Amount of work in hand at present. 
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Note: It is clarified that the minimum requirement is a mandatory requirement and part of technical bid, but 

the pre qualification is not to be done on the basis of this criteria. 

Annexure – I(Format : I-3) 

(See Clouse-14 of Section 2 – ITB and clause 6 of GCC) 

 

List Of Technical Personnel For The Key Positions 

 

 

Minimum requirement Available with the bidder 
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1 Project 
Manager 

            

2 Site 
Engineer 

            

3 Plant 
Engineer 

            

4 Quantity 

Surveyor 

            

5 Soil & 

Material 
Engineer 

            

6 Supervisior             

7              

8              
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Annexure – I(Format : I-4) 

(See Clouse-14 of Section 2 – ITB and clause 6 of GCC) 
 

List Of Key Equipments/ Machines For Quality Control Labs 

 

Minimum requirement Available with the bidder 

S.No. Name of Equipment/ Machinery Quantity S.No. Name of Equipment/ Machinery Quantity 

 

Machinery and Equipment Required for Conducting Test 

as per MOST Specification V Revision 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 

Note: It is clarified that the minimum requirement is a mandatory requirement and part of technical bid, but 

the pre qualification is not to be done on the basis of this criteria. 
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Annexure – I(Format : I-5) 

(See Clouse-14 of Section 2 – ITB) 

List of Key Equipments Machines for Construction Work 
Minimum requirement Available with the bidder 

S.No. Name of Equipment/ Machinery Quantity S.No. Name of 

Equipment/ 
Machinery 

Quantity 

1 
Tipper Trucks - 

   

2 
Motor Grader - 

   

3 
Dozer - 

   

4 
Front end Loader - 

   

5 
Smooth Wheeled roller - 

   

6 
Vibratory Roller - 

   

7 
Hot mix plant with electronic control - 

   

8 
Paver finisher with electronic sensor - 

   

9 
Water tanker - 

   

10 
Bitumen Sprayer - 

   

11 
Tandem Roller - 

   

12 
Concrete mixer with Integral weigh Batching facility - 

   

13 Slip Form Concrete paver capable of paving in 

required width of carriageway in one single pass 

including all appropriate accessories such as, 

integral vibratory system and electronic sensors 

ancillary equipment for applying curing compound, 

joint cutting etc. 

 

 
- 

   

14 Concrete batching and mixing plant with automatic 

control (minimum 100 cum/hour) 
- 

   

15 Pnumetictyre roller -    

16 Batch Mixing plant with electronic controls (series 

minimum 100-120 TPH capacity as required - 
   

 Total -    

.... 

Note. 1. The Bidder has to either provide evidence of owning the equipments or of having made lease 

arrangements for employing the required equipments as listed in the table above. Bidders can also give an 

undertaking that in case he is awarded the work, he shall make suitable arrangement for providing these 

equipments, prior to signing the agreement. 

2. It is clarified that the minimum requirement is a mandatory requirement and part of technical bid, but 

the pre qualification notto be done on the basis of this criteria. 
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Annexure – J 

(See Clouse-14 of Section 2 – ITB) 
 

FINANCIAL BID 

(To be Contained in Envelop-C) 
 

NAME OF WORK :  
 

I/We hereby bid for the execution of the above work within the time specified at the 

rate@...............................or at par based on the Bill of Quantities and item wise rates given therein in all 

respects and in accordance with the specifications, designs, drawings and instructions in writing in all respects 

in accordance with such conditions so far as applicable. I/We have visited the site of work and ami are fully 

aware of all the difficulties and conditions likely to affect carrying out the work. I/We have fully acquainted 

myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, nature and the extent 

of ground, working conditions including stacking of materials, installation of tools and plant conditions 

effecting accommodation and movement of labour etc. required for the satisfactory execution of contract. 

 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions of 

the said conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and pay to the 

Governor of Madhya Pradesh or his successors in office the sums of money mentioned in the said conditions. \ 

Note: 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and item wise 

rates given therein shall be quoted. 

j. ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words is 

found lower of the two shall be taken as valid and correct rate. If the bidder is not ready to accept such 

valid and correct rate and declines to furnish performance security and sign the agreement his earnest 

money deposit shall be forfeited. 

k. iii. In case the percentage "above" or"below" is not given by a bidder, his bid shall be treated as non- 

responsive. 1 

l. iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage quoted 

by the bidder. 

Signature of Bidder 

Name of Bidder 
The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated the… ............. day 

of............................... 20 

Signature of Officer by whomaccepted 
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Annexure – K 

(See Clouse-15 of Section 2 – ITB) 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 

S.no Name of material Rate (Issue rate) Unit Remarks 

 

 

 

………………..NIL………………… 
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LETTER OF ACCEPTANCE 

No.    

To, 

Annexure – L 

(See Clouse-21 of Section 2 – ITB) 

 

Dated ……………… 

M/s…………………………………………. _ 

(Name and address of the contractor) 

 

Subject:   (Name of the 

work as appearing in the bid for the work) 
 

 
Dear Sir (s), 

-x0x- 

 

Your bid for the work mentioned above has been accepted on behalf of the Governor of Madhya 

Pradesh at your bided percentage ................... below/ above or at par the Bill of Quantities and item wise rates 

given therein. 

 

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter: 

a. The performance security/ performance guarantee of Rs. ……………(in figures) 

(Rupees…………………………………………………….in words only). The 

performance security shall be in the shape of term deposit receipt bank guarantee of any 

nationalized / schedule commercial bank valid up to three months after the expiry of 

defects liability period. 

b. Sign the contract agreement. 

 

Please note that the time allowed for carrying out the work as entered in the bid is months 

including/ excluding rainy season, shall be reckoned from the date of signing the contract agreement. 

 

Signing the contract agreement shall be reckoned as intimation to commencement of work and no 

separate letter for commencement of work is required. Therefore, after signing of the agreement, you are 

directed to contact the Engineer-in-charge for taking the possession of site and necessary instructions to start the 

work. 

Yours Faithfully 

 

Registrar, Jiwaji University, 

Gwalior, 

PWD   
 

Annexure-M 

BID SECURITY (BANK GUARANTEE) 

WHEREAS  (name of Bidder) (hereinafter called "the Bidder") has submitted his Bid 

dated (date) for the construction of [name of Contract hereinafter called 

"the Bid"] 
KNOW ALL PEOPLE by  these presents that we (name of Bank) of 

  [name of country] having our registered office at       

(hereinafter called "the Bank") are bound unto  (name of the Registrar, Jiwaji 

University, Gwalior) in the sum of * for which payment well and truly to be 

made to the said name of the Registrar, Jiwaji University, Gwalior the Bank itself, his successors and assigns by 

these presents. 

SEALED with the Common Seal of the said Bank this day of 20 

THE CONDITIONS of this obligation are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified in the 

Form of Bid. 
OR 

(2) If the Bidder having been notified to the acceptance of his bid by the name of the Registrar, Jiwaji 

University, Gwalior during the period of Bid validity 

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to 

Bidders, if required; or 

(b) fails or refused to furnish the Performance Security, in accordance with the Instructions to 

Bidders; or 

We undertake to pay to the (name of the Registrar, Jiwaji University, Gwalior) up to the above 

amount upon receipt of his first written demand, without the (name of the Registrar, Jiwaji University, Gwalior) 

having to substantiate his demand, provided that in his demand of (name ofthe Registrar, Jiwaji University, 
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Gwalior) will note that the amount claimed by him is due to him owing to the occurrence of one or any of the 

two conditions, specifying the occurred condition or conditions. 

This Guarantee will remain in force up to and including the date 180 ** days after the 

deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it may be extended 

by the (name of the Registrar, Jiwaji University, Gwalior), notice of which extension(s) to the Bank is hereby 

waived. Any demand in respect of this guarantee should reach the Bank not later than the above date. 
 

DATE  

WITNESS     

SIGNATURE   

SEAL   
 

 

(Signature, name and address) 

* The Bidder should insert the amount of the guarantee in words and figures denominated in Indian 

Rupees. This figure should be the same as shown in Bid Data Sheet at reference 17. 

** EMD should be valid for a period of Six Months of more. 
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Annexure – M-1 

(See Clouse-22 of Section 2 – ITB) 
 

PERFORMANCE SECURITY 
 

To 

……………………………… [nameofEmployer] 

……………………………… [addressof Employer] 
 

WHEREAS …………………………………[name and address of Contractor](Hereinafter 

called "the Contractor") has undertaken, in pursuance of Letter of Acceptance No ......................... dated 

………………… to execute ..................................................... [name of Contract and brief description of Works] 

(hereinafter called "the Contract"). 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligation in accordance with the Contract; 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 

behalf    of    the    Contractor,    up    to    a    total    of    ………………………[amount    of    guarantee]* 

………………………………………………………….(in words), such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon yourfirst 

written    demand    and    without    cavil    or    argument,    any    sum    or    sums    within    the    limits    of 

……………………………… [Amount of guarantee]asaforesaid without your needing to prove or to show 

grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the contractor before 

presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the 

Contract of the Works to be performed there under or of any of the Contract documents which may be made 

between you and the Contractor shall in any way release us from any liability under this guarantee, and we 

hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect 

Liability Period. 

 

Signature, Name and Seal of the guarantor ………………………………… 
Name of Bank ……………………………………………………………….. 

Address ………………………………………………………………………. 

Phone No., Fax No., E-mail Address, of Signing Authority ……………… 

Date …………………………………. 

 

• An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in 
the Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees. 

SECTION 3 

Conditions of Contract 

Part – I General Conditions of Contract 

Table of ClausesGCC 

 

Clause 
No 

Particulars 
., 

Clause 
No 

Particulars 

 A. General 
21 

Payments for Variations and / or Extra 

Quantities   

1 Definitions 22 

- 

No compensation for alterations in or restriction 

of work to be carried out.   

2 Interpretations and Documents 23 No Interest Payable 

3 Language and Law 24 Recovery from Contractors 

4 Communications 25 Tax 

5 Subcontracting 26 Check Measurements 

6 Personnel 27 Termination by Engineer in Charge 

7 Force Majeure 28 Payment upon Termination 
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8 Contractor's Risks 29 Performance Security 

9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment 

11 Discoveries 32 
Mobilization and Construction Machinery 

Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor's quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

17 Tests 38 Labor 

 

18 
Correction of Defects noticed 

during the Defect Liability Period 

 

39 
 

Compliance with Labor Regulations 

 D. Cost Control 2.8511

9 

Audit and Technical Examination 

 
19 

Variations - Change in original 

Specifications, Designs, Drawings 

etc. 

 
41 

 
Death or Permanent Invalidity of Contractor 

20 Extra Items 42 Jurisdiction 
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A. General 

1. DEFINITIONS 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part 

of the Bid. 

1.2. Chief Engineer: mea ns Chief Engineer of the zone/ basin concerned. 

1.3. Completion: means completion of the work as certified by the Engineer-in- 

Chargeinaccordance with provisions of agreement. 

1.4. Contract: means the Contract between the Employer and the Contractor to 

execute, complete and/or maintain the work. Agreement is synonym of Contract 

and carries the same meaning wherever used. 

1.5. Contract Data: means the documents and other information which comprise of 

theContract. 

1.6       Contractor: means a person or legal entity whose bid to carry out the work has 

been accepted by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the Contractor 

to the Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of 

accepted bid. 

1.9. Completion of work: means completion of the entire contracted work. Exhaustion 

of quantity of any particular item mentioned in the bid document shall not imply 

completion of work or any component thereof. 

1.10. Day: means the calendar day. 

1.11. Defect: means any part of the work not completed in accordance with the 

specifications included in the contract. 

1.12. Department: means Department of the State Government viz. Water Resources 

Department, Public Works Department, Public Health Engineering Department, 

Rural Engineering Service and any other organization which adopts this 

document. 

1.13. Drawings: means drawingincluding calculations and other information provided 

or approved by the Engineer-in-Charge. 

1.14. Employer: means the party as defined in the Contract Data, who employs the 

Contractor to carry out the work. The Employer may delegate any or all functions 

to a person or body nominated by him for specified functions. The word Employer 

/ Government / Department wherever used denote the Employer. 

1.15 Engineer: means the person named in the Contract Data. 

1.16 Engineer in charge: means the person named in the Contract Data. 

1.17 Equipment: means the Contractor's machinery and vehicles brought temporarily to 

the Site for execution of work. 

1.18 Government: means Government of Madhya Pradesh. 

1.19 In Writing: means communicated in written form and delivered against receipt. 

1.20 Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work. 

1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the Circle 

concerned. 

1.22. Stipulated period of completion: means the period in which the Contractor is 

required to complete the work. The stipulated period is specified in the Contract 

Data. 

1.23. Specification: means the specification of the work included in the Contract and 

any modification or addition made or approved by the Engineer-in-Charge. 

1.24. Start Date: means the date of signing of agreement for the work. 

1.25. Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorizedto carry out a part of the construction work under the 

Contract. 
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1.26. Temporary Work: means work designed, constructed, installed, and removed by 

the Contractor that are needed for construction or installation of the work. 

1.27. Tender/Bid, Tender/Bidder: are the synonyms and carry the same meaning where 

ever used. 

1.28. Variation: means any change in the work which is instructed or approved as 

variation under this contract. 

1.29. Work: The expression "work" or "works" where used in these conditions shall 

unless there be something either in the subject or context repugnant to such 

construction, be construed and taken to mean the work by virtue of contract, 

contractedtobeexecuted, whether temporary or permanent and whether original, 

altered, substituted or additional. 

 

2. INTERPRETATIONS AND DOCUMENTS 

2.1 Interpretations 

 

In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 

b. Words indicating the singular also include the plural and vice versa. 

c. provisions including the word "agree", "agreed" or "agreement" require the 

agreement to be recorded in writing; 

d. written" or "in writing" means hand-written, type-written, printed or 

electronically made, and-resulting in a permanent record; 

 
 

2.2 Documents Forming Part of Contract: 

1. NIT with all amendments. 

2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexure) 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; 

with all Annexure 

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid' 

8. Agreement, and 

9. Any other documents), as specified. 

3. Language and Law 

The language of the Contract and the law governing the Contract are stated in the 

Contract Data Sheet. 

4. Communications 

All certificates, notice or instruction to be given to the Contractor by 

Employer/Engineer shall be sent to the address or contact details given by the 

Contractor in [Annexure H of ITB]. The address and contact details for 

communication with the Employer/Engineer shall be as per the details given in the 

Contract Data. Communication between parties that are referred to in the conditions 

shall be in writing. The notice sent by facsimile (fax) or other electronic means (email) 

shall also be effective on confirmation of the transmission. The notice sent by 

registered post or speed post shall be effective on delivery or at the expiry of the 

normal delivery period as undertaken by the postal service. In case of any change in 

address for communication, the same shall be immediately notified to Engineer-in- 

Charge. 
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5. Subcontracting 

Subcontracting shall be permitted for contracts of value more than amount specified in 

the Contract Data with following conditions: 

 

a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. 

Subcontracting shall not alter the Contractor's obligations. 

 

b. Following shall not form part of subcontracting: 

i. Hiring of labour through a labour contractor. 

ii. The purchase of Materials to be incorporated in the works. 

iii. Hiring of plant &machinery 

 

c. The sub-contractor will have to be registered in the appropriate category in the 

centralized registration system for contractors of the Govt. of MP. 

 
 

6. Personnel 

 

6.1 The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Annexure 1-3 of Bid Data Sheet, if applicable. If 

the Contractor fails to deploy required number of technical staff, recovery as specified 

in the Contract Data will be made from the Contractor. 

 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 

person leaves the Site within three days and has no further connection with the Works 

in the Contract. 

 

7. Force Majeure 

7.1 The term "Force Majeure" means an exceptional event or circumstance: 

(a) Which is beyond a Party's control, 

(b) Which such Party could not reasonably have provided against before entering into 

the Contract, 

(c) Which, having arisen, such Party could not reasonably have avoided or overcome, 

and 

(d) Which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or circumstances 

of the kind listed below, so long as conditions (a) to (d) above are satisfied: 

(i) War, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 

(ii) Rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, 

revolution, insurrection, military or usurped power, or civil war, (iii) Riot, 

commotion, disorder, strike or lockout by persons other than the Contractor's 

Personnel, 

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by 

radio-activity, except as may be attributable to the Contractor's use of such 

munitions, explosives, radiation or radio-activity, and 

(IV) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

7.2. In the event of either party being rendered unable by force majeure to perform anyduty 

or discharge any responsibility arising out of the contract, the relative obligation of 

the party affected by such forcemajeureshall upon notification to the other party be 

suspended for the period during which force majeure event lasts.The cost and loss 
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sustained by either party shall be borne by respective parties. 

7.3 For the period of extension granted to the Contractor due to Force Majeure the price 

adjustment clause shall apply but the penalty clause shall not apply. It is clarified that 

this sub clause shall not give eligibility for price adjustment to contracts which are 

otherwise not subject to the benefit of price adjustment clause. 

7.4 The time for performance ofthe relative obligation suspended by the force majeure 

shall stand extended by the period for which such cause lasts. Should the delay 

caused by force majeure exceed twelve months, the parties to the contract shall be at 

liberty to foreclose the contract after holding mutual discussions. 

8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract are the 

responsibility of the Contractor. 

 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents 

and/or information submitted by the contractor shall be the responsibility of the 

Contractor alone. 

9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the 

Government against all action, suits, claims, demands, costs etc. arising in connection 

with injuries suffered by any persons employed by the contractor or his subcontractor 

for the works whether under the General law or under workman's compensation Act, 

or any other statute in force at the time of dealing with the question of the liability of 

employees for the injuries suffered by employees and to have taken steps properly to 

ensure against any claim there under. 

 

10. Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance with 

the Specifications and Drawings as specified in the Contract Data. 

10.2 In the case of any class of work for which there is no such specification as is 

mentioned in Contract Data, such work shall be carried out in accordance with 

the instructions and requirement of the Engineer-in-charge. 

10.3 The contractor shall supply and take upon himself the entire responsibility of the 

sufficiency of the scaffolding, timbering, machinery, tools and implements, and 

generally of all means used for the fulfillment of this contract whether such 

means mayor may not be approved or recommended by the Engineer. 

11. Discoveries 

Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor 

shall notify the Engineer of such discoveries and carry out the Engineer's 

instructions for dealing with them. 

12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in 

Contract Data in writing giving full description and grounds of dispute. It is 

clarified that merely recording protest while accepting measurement and/or 

payment shall not be taken as raising a dispute. 

 

12.2  No dispute can be raised after 45 days of its first occurrence. Any dispute 

raised after expiry of 45 days of its first occurrence shall not be entertained and 

the Employer shall not be liable for claims arising out of such dispute. 

12.3 The Competent Authority shall decide the matter within 45 days. 

12.4 Appeal against the order of the Competent Authority can be preferred within 30 

days to the Appellate Authority as defined in the Contract Data. The Appellate 
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Authority shall decide the dispute within 45 days. 

12.5 Appeal against the order of the Appellate Authority can be preferred before 

theMadhyaPradeshArbitration Tribunal constituted under Madhya Pradesh 

MadhyasthamAdhikaranAdhiniyam, 1983. 

12.6 The Contractor shall have to continue execution of the Works with due 

diligence notwithstanding pendency of a dispute before any authority or forum. 

B. Time Control 

13. Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, 

arrangements,' order and timing for all the activities for the construction of 

works. 

13.2 The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its 

execution. The contractor shall submit the list of equipment and machinery 

being brought to site, the list of key personnel being deployed, the list of 

machinery/equipment being placed in field laboratory and the location of field 

laboratory along with the Programme. 

13.3 An update of the Programme shall be a programmeshowinthe actual progress 

achieved on each activity and the effect of the progress achieved on the timing 

of the remaining Works, including any changes to the sequence of the 

activities. 

13.4 The Contractor shall submit to the Engineer for approval an updated 

Programmeat intervals no longer than the period stated in the Contract Data. If 

the Contractor does not su8mit an updated Programmewithin this period, the 

Engineer may withhold the amount stated in the Contract Data from the next 

payment certificate and continue to withhold this amount until the next 

payment after the date on which the overdue Programmehasbeensubmitted. 

13.5 The Engineer's approval of the Programmeshall not alter the Contractor's 

obligations. 

14. Extension of Time 

 

14.1 The contract is for completion of works and therefore non approval of EOT 

shall not in any way invalidate the contract. The contractor will have to 

complete the works. 

14.2 In the event of delays attributable to the contractor, the EOT shall not be given 

by the Engineer-in-Charge and the Liquidated Damages shall be levied from 

the contractor in accordance with the provisions of the contract. 

14.3 In the event, the delays are not attributable to the contractor the EOT may be 

issued by the Engineer-in-Charge without imposition of Liquidated Damages 

either suo-motto or on a written request of the contractor. 

It is clarified that out of the total delays in completion of works, the EOT shall 

be issued only for the part, which is not attributable to the contractor. 

(Amendedas per Govt. Order No. F-53-55-2018-19-Yo-1154 bhopal,dated 23-

03-2018) 

15. Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall 

be strictly observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of 

signing of the agreement. It is clarified that the need for issue of work order is 

dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the 

works, the contractor shall have to ensure strict adherence to the same. 
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15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall 

attract such liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned 

in the Contract Data the Engineer-in-charge shall retain from the bills of the 

Contractor amount equaltothe liquidated damages livable until the Contractor 

makes such delays good. However, the Engineer-in-charge shall accept 

bankable security in lieu of retaining such amount. 

15.6 If the Contractor is given extension of time after liquidated damages have been 

paid, the Engineer in Charge shall correct any over payment of liquidated 

damages by the Contractor in the next payment certificate. 

15.7 In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including extension of time) the sum so retained 

shall be adjusted against the liquidated damages levied. 

16. Contractor's quoted percentage 

The Contractor's quoted percentage rate referred to in the "Bid for works" will be 

deducted/ added from/to the net amount of the bill after deducting the cost of material- 

supplied by the department•. 

17. Tests 

17.1 The Contractor shall be responsible for: 

a. Carrying out the tests prescribed in specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory 

or elsewhere. 

17.2 The contractor shall have to establish field laboratory within the time specified 

and having such equipmentsasarespecifiedin the Contract Data. 

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is 

specified in the Contract Data. 

18. Correction of Defects noticed during the Defect Liability Period 

18.1 The Defect Liability Period of work in the contract shall be as per the Contract 

Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer 

well before the end of the Defect Liability Period. The Defect Liability Period 

shall automatically stand extended until the defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability 

Period to the satisfaction of the Engineer, within the time specified by the 

Engineer, the Engineer will assess the cost of having the Defect corrected, and 

the cost of correction of the Defect shall be recovered from the Performance 

Security or any amount due or that may become due to the contractor and other 

available securities. 

 

D. Cost Control 

19. Variations –Change in original Specifications, Designs, and Drawings etc. 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions 

or additions to or substitutions in the original specifications, drawings, designs 

and instructions, that may appear to him to be necessary during the progress of 

the work and the contractor shall carry out the work in accordance with any 

instructions which may be given to him in writing signed by the Engineer-in- 

charge, and such alterations, omission, additions or substitutions shall not 

invalidate the contract and any altered, additional or substituted work, which 

the contractor may be directed to do in the manner above specified, as part of 

the work, shall be carried out by the contractor on the same conditions in all 

respects on which he agrees to do the main work 
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19.2 The time for the completion of the work shall be extended in the proportion that the 

altered, additional or substituted work bears to the original contract work and the 

certificate of the Employer shall be conclusive as to such proportion. 

 
20. Extra items 

20.1 All such items which are not included in the priced BOO shall be treated as 

extra 

items. 

21. Payments for Variations and / or Extra Quantities 

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra 

items under this clause shall be worked out in accordance with the following 

provisions in their respective order:- 

,a. The contractor is bound to carry out the additional (Extra quantity), work at 

the same rates as are specified in the contract for the work. 

b. If the item is not in the priced BOO and is included in the SOR of the 

department, the rate shall be arrived at by applying the quoted tender 

percentage on the SORrate. 

c. If the rates for the altered or substituted work are not provided in 

applicable SOR - such rates will be derived from the rates for a similar class 

(type) of work as is provided in the contract (priced BOO) for the work. 

d.  If the rates for the altered, substituted work cannot be determined in the manner 

specified in the sub clause (c) above - then   the   rates   for   such 

composite work item shallbeworkedout on the basis of the concerned Schedule 

o Rates minus/plus the percentage quoted by the contractor. 

e. If rates for a particular part or parts of the item is not in the Schedule of 

Rates and the rates for the altered, or substituted work item cannot be 

determined in the manner specified in sub clause (b) to (d) above, the rate 

for such part or parts will be determined by the Competent Authority as 

defined in the Contract Data on the basis of the rate analysis derived out of 

prevailing market rates when the work was done. 

f. But under no circumstances, the contractor shall suspend the work on the 

plea of non-acceptability of rates on items falling under sub clause (a) to (d). 

In case the contractor does not accept the rate approved by the Engineer in 

Charge for a particular item, the contractor shall continue to carry out the 

item at the rates determined by the Competent Authority. The decision on 

the final rates payable shall be arrived at through the dispute settlement 

procedure. 

22. No compensation for alterations in or restriction of work to be carried out. 

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for 

any reason whatsoever, not require the whole or any part of the work as 

specified in the bid to be carried out; the Engineer-in-charge shall give notice in 

writing of the fact to the Contractor and withdraw that whole or any part of the 

work. 

22.2 The Contractor shall have no claim to any payments or compensation 

whatsoever, on account of any profit or advantage which he might have derived 

from the execution of work in full or on account of any loss incurred for idle 

men 

and machinery due to any alteration or restriction of work for whatsoever 

reason. 

22.3 The Engineer-in-charge may supplement the work by engaging another agency 

to 

execute such portion of the work, without prejudice to his rights. 

23. No Interest Payable 
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No interest shall be payable to the Contractor on any payment due or awarded by 

any authority. 

 
24 Recovery from Contractors 

Whenever any claim against the Contractor for the payment arises under the 

contract, the Department may be entitled to recover such sum by: 

 

(a) Appropriating, in part or whole of the Performance Security and 

AdditionalPerformance Security, if any; and/or Security Deposit and / or any 

sums payable under the contract to the contractor. 

(b) If the amount recovered in accordance with (a) above is not sufficient, the 

balance sum may be recovered from any payment due to the contractor under 

any other contract of the department, including the securities which become due 

for release. 

(c) The department shall, further have an additional right to effect recoveries as 

arrears of land revenue under the M.P. Land Revenue Code. 

25. Tax 

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the 

commercial tax and other levies, duties, cases, toll, taxes of Central and State 

Governments, local bodies and authorities. 

25.2 The liability, if any, on account of quarry fees, royalties, octopi and any other taxes 

and duties in respect of materials actually consumed on public work, shall be borne 

by the Contractor. 

 

25.3 Any changes in the taxes due to change in legislation or for any other reason shall 

not be payable to the contractor. 

 

26. Check Measurements 

 

26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by 

other special orders. 

 

26.2 Checking of measurement by superior officer shall supersede measurements 

by subordinate officer(s), and the former will become the basis of the 

payment. 

 

26.3 Any over/excess payments detected, as a result of such check measurement 

or 'otherwise at any stage up to the date of completion of the defect liability 

period specified in this contract, shall be recoverable from the Contractor, as 

per clause 24 above. 

 

27. Termination by Engineer in Charge 

 

27.1 If the Contractor fails to carry out any obligation under the Contract, the 

Engineer in Charge may by notice require the Contractor to make good the 

failure and to remedy it within a specified reasonable time. 

 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the 

Contractor 

a. abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract; 
b. the Contractor is declared as bankrupt or goes into liquidation other than for 
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approved reconstruction or amalgamation; 

c. without reasonable excuse fails to comply with the notice to correct a 

particular defect within a reasonable period of time; 

d. the Contractor does not maintain a valid instrument of financial security as 

prescribed; 

e. the Contractor has delayed the completion of the Works by such duration for 

which the maximum amount of liquidated damages is recoverable; 

f. If the Contractor fails to deploy machinery and equipment or personnel or 

set up a field laboratory as specified in the Contract Data; 

g. If the contractor, in the judgment of the Engineer in charge has engaged in 

corrupt or fraudulent practices in competing for or in executing the contract; 

h. Any other fundamental breaches as specified in the Contract Data. 

 

27.3 In any of these events or circumstances, the Engineer in Charge may, upon 

giving 14 days' notice to the Contractor, terminate the Contract and expel the 

Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of 

clause 27.2, the Engineer in Charge may terminate the Contract 

immediately. 

 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the 

Contract for convenience by giving notice to the Contractor 

 
 

28. Payment upon Termination 

 

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a 

certificate for The value of the work done less Advance Payments received 

up to the date of issue of the certificate, less other recoveries due in terms of 

the contract, less taxes due to be deducted at source as per applicable law 

and less the percentage to apply to the work not completed as indicated in 

the contract Data. 

  (As per Amended vide Govt. memo No.F-53/ 16/2012/19/Y/6842 dt. 

2.11.15) 

. 

28.2 Payment on termination under clause 27.4 above- 

If the Contract is terminated under clause 27.4 above, the Engineer shall 

issue a certificate for the value of the work done, the reasonable cost of 

removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the 

Works, and the Contractor's costs of protecting and securing the Works and 

less 

advance payments received up to the date of the certificate, less other 

recoveries due in terms of the contract and less taxes due to be deducted at 

source as per applicable law. 

28.3 If thetotalamountdue to the Employer exceeds any payment due to .the 

Contractor, the difference shall be recovered as per clause 24 above. 

29. Performance Security 

The Contractor shall have to submit performance security and additional 

performance security, if any, as specified in the Bid Data Sheet at the time of signing 

of the contract. The contractor shall have to ensure that such performance security 

and additional performance security, if any, remains valid for the period as specified 

in the Contract Data. 
30. Security Deposit- , 
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30.1 Security Deposit shall be deducted from each running bill at the rate as 

specified 

in the Contract Data. The total amount of Security Deposit so deducted shall 

not 

exceed the percentage of Contract Price specified in the Contract Data. 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee 

or 

fixed deposit receipt assigned to the Employer, with validity up to 3 (three) 

months beyond the completion of Defect Liability Period/ extended Defect 

Liability Period. 

 

30.3 The Security deposits shall be refunded of completion of defect liability 

period. The additional performance security shall be refunded on 

satisfactory completion of the work. 

(As per Amended vide Govt. memo No.F-53/ 16/2012/19/yo/1317 dt. 28.02.15) 

 

31. Price Adjustment 

31.1 Contract price shall be adjusted for increase or decrease in rates and 

price of labour, materials, fuels and lubricants in accordance with 

following principles and procedures and as per formula given in the 

contract data. 

(a) The price adjustment shall apply for the work done from the 

start date given in the contract data upto the end of the initial 

intended completion date or extensions granted by the Engineer 

and shall not apply to the work carried out beyond the stipulated 

time for reasons attributable to the contractor. 

(b) The price adjustable shall be determined during each month 

from the formula given in the contract data. 

(c) Following expression and meaning are assigned to the work 

done during each month: 

R =     Total value of work during the month. It would include 

the amount of secured advance granted, if any, during 

the month, less the amount of secured advance 

recovered, if any during the month. It will exclude value 

of works executed under variations for which no price 

adjustment shall be payable. 

(Amended as per Govt. Order No. F-53-55-2018-19-Yo-1154 Bhopal, dated 23-03-2018) 

 

31.2 To the extent that full compensation for any rise or fall in costs to the 

contractor is not covered by the provisions of this or other clauses in the 

contract, the unit rates and prices included in the contract shall be deemed to 

include amounts to cover the contingency of such other rise or fall in costs. 

(Amended as per Govt. Order No. F-53-55-2018-19-Yo-1154 Bhopal, dated 23-03-2018) 

 

32. Mobilization and Construction Machinery Advance 

.~" 

32.1 Payment of advances shall be applicable if provided in the Contract Data. 

32.2 If applicable, the Engineer in Charge shall make interest bearing advance 

payment to the contractor of the amounts stated in the Contract Data, 

against provision by the contractor of an unconditional Bank Guarantee in 

a form and by a nationalized/ scheduled banks, in the name as stated in the 

Contract Data, in amounts equal to the advance payment. The guarantee 

shall remain effective until the advance payment has been repaid, but the 
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amount of the guarantee shall be progressively reduced by the amounts 

repaid by the contractor. 

32.3 The rate of interest chargeable shall be as per Contract Data. 

32.4 The construction machinery advance, if applicable, shall be limited to 80% 

of the cost of construction machinery and admissible only for new 

construction machinery. 

32.5 The advance payment shall be recovered as stated in the Contract Data by 

deducting proportionate amounts from payment otherwise due to the 

Contractor. No account shall be taken of the advance payment or its 

recovery in assessing valuations of work done, variations, price 

adjustments, compensation events, or liquidated damages. 

 
33. Secured Advance 

33.1 Payment of Secured Advance shall be applicable if provided in the 

Contract Data. 

33.2 If applicable, the Engineer shall make advance payment against materials 

intended for but not yet incorporated in the Works and against provision 

by the contractor of an unconditional Bank Guarantee in a form and by a 

nationalized/ scheduled bank, in the name as stated in the Contract Data, in 

amounts equal to the advance payment. The guarantee shall remain 

effective until the advance payment has been adjusted, but the amount of 

the guarantee shall be progressively reduced by the amounts adjusted by 

the contractor. 

33.3 The amount of secured advance and conditions to be fulfilled shall be as 

stipulated in the Contract Data. 

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data. 

 
34. Payment Certificates 

The payment to the contractor will be as follows for construction work: 

(a) The Contractor shall submit to the Engineer monthly statements of the 

value of the work executed less the cumulative amount certified 

previously, supported with detailed measurement of the items of work 

executed. 

(b) The Engineer shall check the Contractor's monthly statement and certify 

the amount to be paid to the Contractor. 

(c) The value of work executed shall be determined, based on the 

measurements approved by the Engineer/ Engineer-in-charge. 

(d) The value of work executed shall comprise the value of the quantities of 

the items in the Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of Variations 

and Compensation Events. 

(f) All payments shall be adjusted for deductions for advance payment, 

security deposit, other recoveries in terms of contract and taxes at source 

as applicable under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in 

the lightof later information. 

(h) ,        Payment of intermediate certificate shall be regarded as payments by way 

of advance against the final payment and not as payments for work 

actually done and completed. 

(i) Intermediate payment shall not preclude the requiringof bad, unsound and 

imperfect or unskilled work to be removed and taken away and 

reconstructed orbe considered as an admission of the due performance of 
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the contractor any part thereof, in any respect or the occurring of any 

claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 

of GCC. 

E. Finishing the Contract 

35. Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be 

issued by the Engineer-in-Charge after physical completion of the Work. 

35.2 After final payment to the Contractor, a Final Completion Certificate in the 

prescribed format in the Contract Data shall be issued by the Engineer-in- 

Charge. 

36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total 

amount that the Contractor considers payable for works under the Contract within 

21 days of issue of certificate of physical completion of works. The Engineer shall 

issue a Defects Liability Certificate and certify any payment that is due to the 

Contractor within 45 days of receiving the Contractor's account if it is correct and 

complete. If the account is not correct or complete, the Engineer shall issue within 

45 days a schedule that states the scope of the corrections or additions that are 

necessary. If the Account is still unsatisfactory after it has been resubmitted, the 

matter shall be referred to the Competent Authority as defined in the Contract 

Data, who shall decide on the amount payable to the Contractor after hearing the 

Contractor and the Engineer in Charge. 

36.2 In case the account is not received within 21 days of issue of Certificate of 

Completion as provided in clause 32.1 above, the Engineer shall proceed to finalize 

the account and issue a payment certificate within 28 days. 

F. Other Conditions of Contract 

37. Currencies 

All payments will be made in Indian Rupees. 

38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for 

their payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing 

the staff and thenumbersof the several classes of labour from time to time 

employed by the Contractor on the Site and such other information as the Engineer 

may require. 

 
39. Compliance with Labour Regulations 

39.1.   During continuance of the Contract, the Contractor and his sub-Contractors 

shall abide at all times by all existing labour enactments and rules made there 

under, regulations, notifications and bye laws of the State or Central 

Government or local authority and any other labour law (including rules), 

regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or the _Central Government 

or the local authority. Salient features of some of the major labour laws that are 

applicable to construction industry are given in the Contract Data. The 

Contractor shall keep the Employer indemnified in case any action is taken 

against the Employer by the competent authority on account of contravention of 

any of the provisions of any Act or rules made their under, regulations or 

notifications including amendments .. If the Employer is caused to pay or 

reimburse, such amounts as may be necessary to cause or observe, or for non- 
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observance of the provisions 'stipulated in the 

notifications/byelaws/Acts/Rules/regulations including amendments, if any, on 

the part of the Contractor, the Engineer/Employer shall have the right to deduct 

from any money due to the Contractor including his ~amount of performance 

security. The Employer/Engineer shall also have right to recover from the 

Contractor any sum required or estimated to be required for making good the 

loss or damage suffered by the Employer. The employees of the Contractor and 

the Sub-Contractor in no case shall be treated as the employees of the Employer 

at any point of time. 

 

2.85119. Audit and Technical Examination 

Government shall have the right to cause an audit and technical examination of 

the works and the final bill of the contract including all supporting vouchers, 

abstract etc. to be made after payment of the final bill and if as a result of such 

audit and technical examination any sum is found to have been overpaid in 

respect of any work done by the contractor under the contract or any work 

claimed by him to have been done under the contract and found not to, have 

been executed, the Contractor shall be liable to refund the amount of 

overpayment and it shall be lawful for Government to recover the same from 

him in the manner prescribed in clause 24 above and if it is found that the 

Contractor was paid less than what was due to him, under the contract in respect 

of any work executed by him under it, the amount of such under payment shall 

be duly paid by Government to the Contractor. 

41. Death or Permanent Invalidity of Contractor 

If the Contractor is an individual or a proprietary concern, partnership concern, dies 

during the currency of the contract or becomes permanently incapacitated, where the 

surviving partners are only minors, the contract shall be closed without levying any 

damages/ compensation as provided for in clause 28.2 of the contract agreement. 

However, if the competent authority is satisfied about the competence of the survivors, 

then the competent authority shall enter into a fresh agreement for the remaining work 

strictly on the same terms and conditions under which the contract was awarded. 

42. Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the place 

where this agreement is entered into. No other jurisdiction shall be applicable. 

 

[End of GCC] 
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Contract Data Sheet 

A. 

GCC 
Clause 

Particulars 
 

Data 

1.14 Employer  Registrar, Jiwaji University, Gwalior 

1.15 Engineer  UE, Jiwaji University, Gwalior 

1.16 Engineer in Charge  UE, Jiwaji University, Gwalior 

1.22 Stipulated Period of Completion  01 Month 

(period is always including rainy season, unless 

mentioned otherwise) 

3 Language & Law of Contract  English & Indian Contract Act 1872 

 

 
4 

Address & contact details of the 
Contractor 

 As per 'Annexure-H' 

Address & contact details of the 

Employer/ Engineer – phone, 

Fax, e-mail. 

 Registrar, Jiwaji University, Gwalior P.W.D. ------------ 

-------------------- 

email:- ----------------------- 

5 
Subcontracting permitted for the 
Contract Value 

 More than Rs. FiveCrores. 

 

 
6 

Technical Personnel to be 
provided by the contractor 

 As per 'Annexure-I' (Format I-3) 

Penalty, if required Technical 

Personnel not employed 

 Rs thirty thousand per month for each Graduate 

Engineer and 

Rs eighteen thousand per month for each Diploma 

Engineer/ITI Surveyor 

10 
Specifications  As per 'Annexure - E' 

Drawings  As per 'Annexure - N' 

 

 
12 

Competent Authority for 

deciding dispute under Dispute 
Resolution System 

 University Engineer 

Appellate Authority for 

deciding dispute under Dispute 
Resolution System 

 Registrar, Jiwaji University, Gwalior 

 

 

 
13 

Period for submission of 

updated construction program 

 (a) Every 3 months 

or 

(b) at the end of every milestone, 

whichever is less 

Amount to be withheld for not 

submitting construction 

program in the prescribed 
period 

 @ 1 % (one) percent of contract amount, subject to a 

maximum of Rs. 50,000/-. 

 

14 
Competent Authority for 

granting Time Extension 

 Building Committee, Jiwaji University, Gwalior 

 

 

 

 

 

 

 
15 

Milestones laid down for the 
contract 

 YES 

If Yes, details of Milestones  As per 'Annexure - O' or 

as below, if not mentioned in Annexure -O: 

Mile Stone 1:- 

1/8th of the whole work before 1/4th of the whole 

time allowed has elapsed, 

Mile Stone 2:- 

3/8th of the whole work before 1/2th of the whole 

time allowed has elapsed 

Mile Stone 3:- 

3/4th of the whole work before 3/4th of the whole 

time allowed has elapsed 
Mile Stone 4:- 

complete work within the stipulated time 

Liquidated damage  As per 'Annexure - P' 

17 
List of equipment for lab  As per 'Annexure - Q' 
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GCC 
Clause 

Particulars 
 

Data 

 Time to establish lab  30 days from date of signing of the Agreement 

Penalty for not establishing 

field Laboratory 

 1% of Contract Amount per month, 

subject to a maximum ofRs. 50,000/- per month of 

delay 

18 Defect Liability Period  As below: 

(A) For Road work:- 

(i) For New Road (Bituminous) Construction along 

with granular crust (including strengthening): - 5 

years ; 

(ii) For New Road (Concrete) Construction (including 

strengthening): - 5 years; 

(iii) For Renewal with BT layer equal to or less 

than30 mm thickness: -  3Years; 

(iv) For Renewal with BT layer  more than 30 mm 

thickness : 5 years 

(B) For Bridge works - 3 Years to execute, complete 

and maintain works in accordance with 

agreement and special conditions of contract 

(SCC) after issuance of physical completion 

certificate as per “Annexure-U” 

(C) For Building works - 3Years 

(D) For Road Maintenance – 3 Years (The work of 

strengthening and renewal shall not be treated 

as road maintenance work) 

(E) For Building Maintenance (Civil & Electrical) 

Works – 3 Years 

(Except for water proofing works and the works in 

which specific guarantee period is mentioned). 

Note: In accordance with clause 18 the defect observed 

in the works during the Defect Liability Period shall be 

intimated by the Engineer-in-Charge to the contractor 

and the contractor shall rectify the defects promptly. In 

case the defects are not removed in reasonable time, the 

same can be got done by the Engineer-in-Charge by 

way of- 

(a) deploying departmental labour and material 

or 

(b) engaging a contractor by issuing a work order at 

contract rate/SOR rate 

or 

(c) sanctioning supplementary work in a existing 

agreement to a contractor for zonal works or other 

similar work 
or 

(d) inviting open tender 

or 

(e) combination of above 

The Engineer-in-Charge shall assess the cost of such 

rectification which shall be recoverable from the 

contractor from his Performance Security or any 

amount due or that may become due to him and from 

other available securities. If this amount is not 

sufficient to meet the expenses incurred on 

rectification, the balance amount may be recovered as 

Land Revenue Arrears as per MPLRC 

(Amended vide Govt. memo No. 

12.851190/1246/2018/19/Yo Bhopaldt.06-04-18) 

21 Competent Authority for 
determining the rate 

 U.E. of concerned Circle 

27 
Any other condition for breach 
of contract 

 Yes as below: 
If the contractor fails to achieve 50% financial 
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GCC 
Clause 

Particulars 
 

Data 

   progress in any milestoneand 

/or 

fails to achieve 75% financial progress in two 

consecutive mile stones 

28 Penalty  (a) Penalty shall include forfeiture of Security deposit 

as per clause 30 of General Conditions of Contract 

and the percentage to apply to the value of work 

not completed representing the Employers 

additional cost for completing the works which 

shall be 20 percent and 

(b) Liquidated Damages imposed as per clause 15 or 

Performance Security (Guarantee) including 

Additional Performance Security (Guarantee), if 

any, as per clause 29 of General Conditions of 

Contract, whichever is higher 
(Amended vide Govt. memo No.F-53/ 

16/2012/19/;ks/6842 dt. 2.11.15) 

 

 

 

 

 

 

 
29 

Performance guarantee 

(Security) shall be valid up to 

 The upfront Bank Guarantee against Performance 

Security shall be taken for a period as mentioned below 

– 

(a) Works having Performance Guarantee of 5 Years- 

Construction Period + 3 Years + 3 Months. 

(b) Works having Performance Guarantee of 3 Years- 

Construction Period + 2 Years + 3 Months. 

(c) Works having Performance Guarantee of 1 Years- 

Construction Period + 1 Years + 3 Months. 

It is clarified that in case the construction period of the 

work is extended beyond the stipulated completion 

period, the Bank Guarantee against PG shall have to be 

got extended by the contractor for the relevant period 

so as to satisfy the validity criteria mentioned above. 

(Amended vide Govt. memo No. 

12.851190/1246/2018/19/Yo Bhopal dt. 06-04-18) 

 

 

 

 

 
30 

30.1) Security Deposit to be 

deducted from each running bill 

 At the rate of 5% of Gross Amount of Running Bill 

30.2) Maximum limit of 
deduction of Security Deposit 

 Up to 5% of the Final Contract Amount. 

30.3) Refund of Security 

Deposit 

  

The total Security Deposit deducted from the running 

bills shall be refunded (equivalent BG released) only 

after the completion of the Performance Guarantee 

Period/Extended Performance Guarantee period, if any 

(Amended vide Govt. memo No. 

12.851190/1246/2018/19/Yo Bhopal dt. 06-04-18) 

31 Clause 31 Price adjustment shall 

be applicable 

 As per Annexure R and as below: 

(a) The price Adjustment shall apply only in 

respect of Labour, Cement, Steel, Bitumen , 

Plant & Machinery Spares, POL and Other 

Materials components. 

(b) Price Adjustment shall be applicable only in 

case of Probable Amount of Contract (PAC) in 

NIT is more than Rs ten Cr. This clause shall 
not have any bearing with the Contract 

Amount. 

Clause 31 Weight ages of 

Component in the work 

 

(Amended As per vide Govt. 

Order No. F-53-55-2018-19- 

Yo-1314bhopal dated 28-3- 

 
 

Component 

Percentage of Component 
 in the work 

B.T. Road 

Construction 

B.T. 

Renewal 
Rigid 

Pavement 
Construction 

Bridge 

Works 

Labour 10% 10% 10% 20% 
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GCC 
Clause 

Particulars 
 

Data 

 2018 ) component-P1     

Cement 
component -Pc 

5% 0% 23% 15% 

Steel 
component -Ps 

5% 0% 12% 20% 

Bitumen 

component-Pb 

20% 30% 0% 0% 

POL 
component -Pf 

10% 10% 10% 10% 

Plant & 

Machinery 

Spares 

component -Pp 

5% 5% 5% 5% 

Other Materials 
component-Pm 

45% 45% 2.85119% 30% 

32 Clause 32.1 Mobilization and 

Construction Machinery 
Advance Applicable 

 No Mobilization and Construction Machinery Advance 

Payable 

Clause 32.2If yes, 
Unconditional Bank Guarantee 

 Not Applicable 

Clause 32.3 If yes, Rate of 
interest chargeable on advances 

 Not Applicable 

Clause 32.4 If yes, Type & 

Amount of Advance payment 

that can be paid 

 Not Applicable 

Clause 32.5 If yes, Recovery of 

advance payment 

 Not Applicable 

33 Clause 33.1 Secured Advance 
Applicable 

 Not Applicable 

Clause 33.2 if yes, 
Unconditional Bank Guarantee 

 Not Applicable 

Clause 33.2 if yes, Amount of 
Secured Advance 

 
Not Applicable 

Clause 33.3 if yes, Conditions 
for secured advance 

 Not Applicable 

Clause 33.4 if yes, Recovery of 
Secured advance 

 Not Applicable 

 

 
35 

Completion Certificate – after 

physical completion of the 
Work 

  

As per 'Annexure - U' 

Final Completion Certificate – 

after final payment on 

completion of the Work 

  

As per 'Annexure- V' 

36 Competent Authority  University Engineer, Jiwaji University, Gwalior 

 

39 

Salient features of some of the 

major labour laws that are 
applicable 

  

As per 'Annexure-W' 

41 Competent Authority  Registrar, Jiwaji University, Gwalior 

 

 

 

 

 

 

 

 
 

 
 

Section 3 –Contract Data 
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Annexure – N 

(See Clouse-10 of Section 3 – GCC) 
 

DRAWING 

List of Drawing ;- 

 

The drawings & design for Rigid Pavement/ Flexible Pavement/Culvert/Bridges shall be 

proposed & submitted by the contractor which shall be scrutinized & approved by competent 

authority of department & will be issued to contractor for execution. 
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Annexure – O 

(See Clouse-15 of Section 3 – GCC) 
 

DETAILS OF MILESTONES 

 

 

 

 

 

 

……………………………..NA…………………………….. 
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Annexure – P 

(See Clouse-15 of Section 3 – GCC) 

Compensation for Delay 

If the contractor fails to achieve the milestones, and the delay in execution of 

work is 

attributable to the contractor/the Employer shall retain an amount from the sums 

payable and due to the contractor as per following scale - 
 

i. Slippage up to 25% in financial target during the milestone under 

consideration - 2.5% of the work remained unexecuted in the related time 

span. 
 

ii. Slippage exceeding 25% but Up to 50% in financial target during the 

milestone under consideration 5% of the work remained unexecuted in the 

related time span .. 
 

iii. Slippage exceeding 50% but Up to 75% in financial target during the 

milestone under consideration -7.5% of the work remained unexecuted in the 

related time span .. 
 

iv. Slippage exceeding 75% in financial target during the milestone under 

consideration -10% of the work remained unexecuted in the related time 

span. 
 

Note: For arriving at the dates of completion of time span related to different milestones, 

delays which are not attributable to the Contractor shall be considered. The slippage 

on any milestone is if made good in subsequent milestones or at the time of 

stipulated period of completion, the amount retained as above shall be refunded. In 

case the work is not completed within the stipulated period of completion along with 

all such extensions which are granted to the Contractor for either Employer's 

default or Force Majeure, the compensation shall be levied on the contractor at the 

rate of 0.05% per day of delay limited to a maximum of 10% of contract price. The 

decision of Registrar shall be final and binding upon both the parties 
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Annexure – Q 

(See Clouse-17 of Section 3 – GCC) 

 

LIST OF EQUIPMENT FOR QUALITY CONTROL AB 

 

 

 

 

 

 

As per Format I-4 
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Annexure- R 

PRICE ADJUSTMENT 

 

The formula for adjustment of prices are : 

 

 
[ Cl. 31 of Section 3- GCC ] 

R = Value of work as defined in Clause 31.1 of Conditions of Contract 

Adjustment for Labour Component 

(i) Price adjustment for increase or decrease in the cost due to labour shall be 

paid in accordance with the following formula. 

VL = 0.85 XP1/100 XR(Li – Lo ) / Lo 

VL = increase or decrease in the cost of work during the month under consideration 

due to changes in rates for local Labour. 

Lo= the consumer price index for industrial workers for the State on 28days 

preceding the date of opening of Technical Bids as published by Labour 

Bureau, Ministry of Labour, Government of India. 

Li=   the consumer price index for industrial workers for the State for the month 

under consideration as published by Labour Bureau, Ministry of Labour 

component of the work. 

P1 = Percentage of Labour component of the work. 

Adjustment for Cement Component 

(ii) Price adjustment for increase or decrease in the cost of cement 

procured by the contractor shall be paid in accordance with the 

following formula: 

VC= 0.85 X PC/100 X R X(C1-C0)/C0 

Vc= increase or decrease in the cost of work during the month under 

Consideration due to changes in rates for cement. 

Co= The all India wholesale price index for Pozzolana Cement on 28 days 

preceding the date of opening of Technical Bids, as published by the 

Economic Advisor, DIPP, Ministry of Commerce & Industry Government of 

India, New Delhi. 

C1= The all India average wholesale price index for cement for the month under 

consideration as published by the Economic Advisor, DIPP, Ministry of 

Commerce & Industry Government of India, New Delhi. 

Pc=    Percentage of cement component of the work 

Adjustment of Steel Component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula: 

Vs= 0.85 X PS X /100 X R X (S1-S0)/S0 

Vs= Increase or decrease in the cost of work during the month under consideration 

due to changes in the rates for steel. 

S0=    The all India wholesale price index for mild steel long products / flats on 28 

days preceding the date of opening of Technical Bids, as published by the 

Economic Advisor, DIPP, Ministry of Commerce & Industry Government of 

India, New Delhi. 

Si = The all India average wholesale price index for mild steel long products / flats 

for the month under consideration as published by the Economic Advisor, 

DIPP, Ministry of Commerce & Industry Government of India, New Delhi. 

Ps=    Percentage of steel component of the work. 

Note: For the application of this clause, index of mild steel long products / flats has 

been Chosen to represent steel group. In any work only one of the indices i.e. 

either for long products or for flats shall be used as decided by the Employer/ 

Executing Agency. 

 

Adjustment of Bitumen Component 
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(iv) Price Adjustment for increase or decrease is the cost of bitumen shall be paid 

in accordance with the following formula: 

Vb= 0.85 X Pb / 100XRX( Bi – Bo) / Bo 

Vb= Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for bitumen. 

Bo =     The official retail price of bitumen at the IOC depot nearest to the 

work site on the day 28 days prior to the date of opening ofTechnical 

Bids. 

Bi =    The official retail price of bitumen at the IOC depot nearest   to the 

work site for the 15th day of the month under consideration. 

Pb=   Percentage of bitumen component of the work. 

Adjustment of POL (Fuel and Lubricant) Component 

( V) Price adjustment for increase or decrease in cost of POL (Fuel and Lubricant) 

shall be paid in accordance with the following formula: 

Vf= 0.85 X Pf / 100 X RX ( Fi– Fo) / Fo 

Vf= Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for fuel and lubricants. 

Fo= The official retail price of High Speed Diesel (HSD) at the 

existingconsumer pumps of IOC nearest to the work site on the day 28 

daysprior to the date of opening of Technical Bids. 

Fi = The official retail price of HSD at the existing consumer pumps of IOC 

nearest to the work site for the 15th day of month under consideration. 

Pf =   Percentage of fuel and lubricants component of the work. 

Note : For the application of this clause, the price of High Speed Diesel oil has been 

chosen to represent fuel and lubricants group. 

Adjustment for Plant and Machinery Spares component 

( Vi) Price adjustment for increase or decrease in the cost of plant and machinery 

spares procured by the Contractor shall be paid in accordance with the 

following formula: 

Vp=      0.85X Pp / 100XRx( Pi – Po) / Po 

Vp= Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for plant and machinery spares. 

Po= The all India wholesale price index for manufacturer of machines for 

mining / quarrying and construction on 28 days preceding the date of 

opening of Technical Bids, as published by the Economic Advisor, 

DIPP, Ministry of Commerce & Industry Government of India, New 

Delhi. 

Pi = The all India wholesale price index for manufacturer of machines for 

mining / quarrying and construction for the month under consideration 

as published by the Economic Advisor, DIPP, Ministry of Commerce & 

Industry Government of India, New Delhi. 

 

Pp = Percentage of plant and machinery spares component of the work. 

Note : For the application of this clause, index of manufacturer of machines for 

mining / quarrying and construction has been chosen to represent the Plant 

and Machinery Spares group. 

 
Adjustment of Other Materials Component. 

( Vii) Price adjustment for increase or decrease in cost of local materials other than 

cement, Steel, Bitumen and POL procured by the contractor shall be paid in 

accordance with the following formula: 

Vm= 0.85X Pm / 100XRX( Mi – Mo) / Mo 
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Vm= Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for local materials other than 

cement, Steel, Bitumen and POL. 

Mo= The all India wholesale price index ( all commodities ) on 28 days 

preceding the date of opening of Technical Bids, as published by the 

Economic Advisor, DIPP, Ministry of Commerce & Industry 

Government of India, New Delhi. 

Mi = The all India wholesale price index( all commodities) for the month 

under consideration as published by the Economic Advisor, DIPP, 

Ministry of Commerce & Industry Government   of   India,    New 

Delhi. 

Pm = Percentage of local material component (other than Cement, Steel, 

Bitumen and POL) of the work. Plant and Machinery spares 

component of the work. 

(Amended As per vide Govt. Order No. F-53-55-2018-19-Yo-1154 

bhopal dated 23-3-2018 ) 

 

The following percentages will govern the price adjustment for the entire 

contract: 

 

S.No. Component Nature of Work 

B.T. Road 

Constructio 
n 

B.T. 

Renewal 

Rigid 

Pavement 

Construction 

Bridge 

Works 

1 2 3 4 5 6 

1 Labour component-P1 10% 10% 10% 20% 

2 Cement component -Pc 5% 0% 23% 15% 

3 Steel component -Ps 5% 0% 12% 20% 

4 Bitumen component-Pb 20% 30% 0% 0% 

5 POL component -Pf 10% 10% 10% 10% 

6 Plant & Machinery 
Spares component -Pp 

5% 5% 5% 5% 

7 Other Materials 
component-Pm 

45% 45% 2.8511
9% 

30% 

 
 

Note: Ordinarily the 7 components shown above are components of the civil 

works. However for specific works in which some components not 

included in the aforementioned 7 components, form a substantial part 

of the works the same can be provided using similar formula and 

related indices. In all cases the sum total of percentage of different 

components shall be 100%. 

 

(AmendedAs per vide Govt. Order No. F-53-55-2018-19-Yo- 

1314bhopal dated 28-3-2018 ) 
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in th 

Annexure - S 

(See clause 32 at Section 3 - 

GCC) 

Bank Guarantee Form for Mobilization and Construction Machinery Advance 
 

To,  
  [name of Employer] 

  [address of Employer] 

  [name of Contractor] 

In accordance with the provisions of the General Conditions of Contract, clause 

31 ("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 

   [name and address of Contractor] (hereinafter called 

"the Contractor") shall deposit with                   [name of 

Employer] a bank guarantee to guarantee his proper and faithful performance under the said 

Clause    of    the    Contract    in    an    amount    of             [amount of 

Guarantee] [in words). 

We, the [bank of financial institution], as 

instructed by the Contractor, agree unconditionally and irrevocably to guarantee as primary 

obligator and not as surety merely, the pavementto             

[name of Employer] on his first demand without whatsoever right of obligation on our part 

and without his first claim to the Contractor,' e amount not exceeding      

[amount of guarantee] [in words). 

 

We further agree that no change or addition to or other modification of the terms 

of the Contractor or Works to be performed thereunder or of any of the Contract documents 

which may be made between         [name of Employer) and 

the Contractor, shall in any way release us from any liability under this guarantee, and we 

hereby waive notice of any such change, addition or modification. 

This guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until [name of Employer) 

receives full repayment of the same amount from the Contractor. 

Yours truly, 

 

Signature and Seal: 

Name of Bank/Financial Institution: _ 

Address: 

Date: _ 
 

An amount shall be inserted by the Bank or Financial Institution representing the amount of 

the Advance Payment, and denominated in Indian Rupees. 
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Annexure -T 

(See clause 33 of Section 3 - 

GCC) 

 

Bank Guarantee Form for Secured Advance 

INDENTURE FOR SECURED ADVANCES 

This indenture made the day of 20_ BETWEEN 

  (hereinafter called the contractor which expression shall where the context so admits 

or implies be deemed to include his executors, administrators and assigns) or the one part and 

the Employer of the other part. 

Whereas by an agreement dated ………………….. (hereinafter called the said 

agreement) the contractor has agreed. 

 

AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and brought by 

him to the site of the works the subject of the said agreement for use in the construction of 

such of the works as he has undertaken to executive at rates fixed for the finished work 

(inclusive of the cost of materials and labour and other charges) 

 

AND WHEREAS the Employer has agreed to advance to the Contractor the 

sum of Rupees on the security of 

materials the quantities and other particulars of which are detailed in Accounts of Secured 

Advance attached to the Running account Bill for the said works signed by the Contractor on 

…………………………………………. and the Employer has reserved to himself the option 

of making any further advance or advances on the security of other materials brought by the 

Contractor to the site of the said works. 

 

Now THIS INDENTURE WITNESSETH that in pursuance of the said 

agreement    and in consideration of the sum of Rupees on or before the 

execution of these presents paid to the Contractor by the Employer (the receipt where of the 

Contractor doth hereby acknowledge) and of such further advances (if any) as may be made 

to him as a for said the Contractor doth hereby covenant and agree with the President and 

declare as follows: That the said sum of Rupees _ so advanced by the Employer to 



Page 64 of 95 
 

(1) the Contractor as aforesaid ancj all or any further sum of sums advanced as aforesaid shall be 

employed by the Contractor in or towards expending the execution of the said works and for no other 

purpose whatsoever. 

 

(2) That the materials details in the said Account of Secured Advances which have been offered to and 

accepted by the Employer as security are absolutely the Contractor's own propriety and free from 

encumbrances of any kind and the contractor will not make any application for or receive a further 

advance on the security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractor indemnified the Employer against all claims to any 

materials in respect of which an advance has be made to him as aforesaid. 

 

(3) That the materials detailed in the said account of Secured Advances and all other materials on the 

security of which any further advance or advances may hereafter be made as aforesaid (hereafter called 

the said materials) shall be used by the Contractor solely in the execution of the said works in 

accordance with the directions of the Engineer. 

 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper 

watch, safe custody and protection against all risks of the said materials and that until used in 

construction as aforesaid the said materials shall remain at the site of the said works in the Contractor's 

custody and on his own responsibility and shall at all times be open to inspection by the Engineer or 

any officer authorized by him. In the event of the said materials or any part thereof being stolen, 

destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable use and 

wear thereof the Contractor will forthwith replace the same with other materials of like quality or 

repair and make good the same required by the Engineer. 

 

(5) That the said materials shall not be removed from the site of the said works except with the written 

permission of the Engineer or an officer authorized by him on that behalf. 

 

(6) That the advances shall be repayable in full when or before the Contract receives payment from the 

Employer of the price payable to him for the said works under the terms and provisions of the said 

agreement. Provided that if any intermediate payments are made to the Contractor on account of work 

done than on the occasion of each such payment the Employer will- be at liberty to make a recovery 

from the Contractor's bill for such payment by deducting there from the value of the said materials than 

actually used in the construction and in respect of which recovery has not been made previously, the 

value for this purpose being determined in respect of each description of materials at the rates at which 

the amounts of the advances made under these presents were calculated. 

 

(7) That if the Contractor shall at any time make any default in the performance or observance in any 

respect of any of the terms and provisions of the said agreement or of these presents the total amount of 

the advance or advances that may still be owipg of the Employer shall immediately on the happening 

of such default be re- payable by the Contractor to be the Employer together with interest thereon at 

twelve percent per annum from the date or' respective dates of such advance or advances to the date of 

repayment and with all costs, charges, damages and expenses incurred by the Employer in or for the 

recovery thereof or the enforcement of this security or otherwise by reason of the default of the 

Contractor and the Contractor hereby covenants and agrees with the Employer to reply and pay the 

same respectively to him accordingly 

 

(8) That the Contractor hereb'fcharges all the said materials with the repayment to the Employer of the said 

sum of Rupees and any further sum of sums advanced as aforesaid and all costs, charges, damages and 

expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed and declared that 

notwithstanding anything in the said agreement and without prejudice to the power contained therein if 

and whenever the covenant for payment and repayment here-in-before contained shall become 

enforceable and the money owing shall not be paid in accordance there with the Employer may at any 

time thereafter adopt all or any of the following courses as he may deem best: 

(a) Seize and utilize the said materials or any part thereof in the completion of the said works on 

behalf of the contractor in accordance with the provision in that behalf contained in the said 

agreement debiting the contractor with the actual cost of effecting such completion and the 

amount due to the contractor with the value of work done as if he had carried it out in 

accordance with the said agreement and at the rates thereby provided. If the balance is against 

the contractor, he is to pay same to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys 

arising from the sale retain all the sums aforesaid repayable or payable to the Employer under 

these presents and pay over the surplus (if any) to the Contractor. 
(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 
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Contractor under the said agreement. 

 

(9) That except in the event of such default on the part of the contractor as aforesaid interest on the said 

advance shall not be payable. 

 

(10) That in the event of any conflict between the provisions of these presents and the said agreement the 

provisions of these presents shall prevail and in the event of any dispute or difference arising over the 

construction or effect of these presents the settlement of which has not been here-in-before expressly 

provided for the same shall be referred to the Employer whose decision shall be final and the provision 

of the Indian Arbitration Act for the time being in force shall apply to any such reference. 
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Annexure - U 
 

 

 
Name of Work: 

 
Physical Completion Certificate 

(See clause 35 of Section 3 -GCC) 

........................................................................................................................................................ 

........................................................................................................................................................ 

........................................................................................ 

 

Agreement No ............. ... : ........................................... Date .......................................... . 

 

Amount of Contract Rs ...........................................................………………….. 

 

Name of Agency: .................................................................... 

 

Used M B No.………………………… 

 

Last measurement recorded 

a. Page No.& MB No. 

b. Date 

 

Certified that the above mentioned work was physically completed on ...................... (date) and taken over on 

……………………. (date) and that I have satisfied myself to best of myability that the work has been done 

properly. 

Date of issue 

Registrar, Jiwaji University, Gwalior, 

UNIVERSITY ENGINEER 
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Annexure - V 
 

 

 
Name of Work: 

 
Final Completion Certificate 

(See clause 35 of Section 3 -GCC) 

........................................................................................................................................................ 

........................................................................................................................................................ 

........................................................................................ 

 

Agreement No ............. ... : ........................................... Date .......................................... . 

 

Amount of Contract Rs ...........................................................………………….. 

 

Name of Agency: .................................................................... 

 

Used M B No.………………………… 

 

Last measurement recorded 

a. Page No.& MB No. 

b. Date 

 

Certified that the above mentioned work was physically completed on ...................... (date) and taken over on 

……………………. (date) 

 

Agreement amount Rs……………………………………. 
Final Amount paid to contractor Rs………………………….. 

Incumbency of officers for the work 

 

I have satisfied myself to best of my ability that the work has been done properly. 

Date of issue ………………. 

Registrar, Jiwaji University, Gwalior, 

UNIVERSITY ENGINEER 
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Annexure - W 

(See clause 39 of Section 3 - 

GCC) 

SALIENT FEATURES OF SOME MAJOR LABOURLAWS APPLICABLE 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the 

prescribed minimum years (say, five years) of service or more or on death the rate of 

prescribed minimum days'(say, 15 days} wages for every completed year of service. 

The Act is applicable to all establishments employing the prescribed minimum number 

(say, 10) or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 

monthly contributions by the Employer plus workers at the rate prescribed (say, 10% 

or 8.33%). The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

III. Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc. 

e) Contract labour (Regulation &Abolition) Act 1970: - The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 

Contractor fails to provide, the same are required to be provided, by the Principal 

Employer by Law. The principal Employer is required to take Certificate of 

Registration and the Con1jactor is required to take license from the designated Officer. 

The Act is applicable to the establishments or Contractor of Principal Employer if they 

employ prescribed minimum (say 20) or more contract labour. 

f}       Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the 

employment is a scheduled employment. Construction of buildings, roads, runways is 

scheduled employment. 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be 

paid, when it will be paid and what deductions can be made from the wages of the 

workers. 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for 

work of equal nature to male and female workers and for not making discrimination 

against female employees in the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of 

annual bonus within the prescribed range of percentage of wages to employees 

drawing up to the prescribed amount of wages, calculated in the prescribed manner. 

The Act does not apply to certain establishments. The newly set-up establishments are 

exempted for five years in certain circumstances. States may have different number of 

employment size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes illegal 

and what are the requirements for laying off or retrenching the employees or Closing 

down the establishment. • 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, LOA, or 50). The Act provides 

for laying down rules governing the conditions of employment by the Employer on 

matters provided in the Act and gets these certified by the designated Authority. 
I) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 
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unions of workmen and Employers. The Trade Unions registered under the Act have 

been given certain immunities from civil and criminal liabilities. 

m) Child labour (Prohibition &Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulations of employment of children in all other occupations and processes. 

Employment of child labourisprohibited in building and construction industry. 

 

n) Inter-State Migrant Workmen's (Regulation of Employment &Conditions of Service) 

Act 1979: - The Act is applicable to an establishment which employs prescribed 

minimum (say, five) or more inter-state migrant workmen through an intermediary 

(who has recruited workmen in one state for employment in the establishment situated 

in another state). The Inter-State migrant workmen, in an establishment to which this 

Act becomes applicable, are required to be provided certain facilities such as Housing, 

Medical-Aid, Travelling expenses from home up to the establishment and back etc. 

o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments 

who carryon any building or other construction work and employs the prescribed 

minimum (say, 10) or more workers are, covered under this Act. All such 

establishments are required to pay cess at the rate not exceeding 2% of the cost of 

construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the building or construction 

work and other welfare measures, such as canteens, first-aid facilities, ambulance, 

housing accommodations for workers near the work place etc. The Employer to whom 

the Act applies has to obtain a registration certificate from the Registering Officer 

appointed by the Government. 

 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 

annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is applicable to premises employing the 

prescribed minimum (say, 10) persons or more with aid of power or another prescribed 

minimum (say, 20) or more persons without the aid of power engaged in 

manufacturing process. 
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SECTION 3 

 

Conditions of Contract 

 

Part - II Special Conditions of Contract [SCC] 

 

1) All concrete pavement work is required to be done using 

a) Slip form paver equipped with electronic sensor 

b) Fully computerized RMC plant of adequate capacity 

c) Mechanical arrangement for texturing 

2) The firm shall have to make adequate arrangement for proper regulation of traffic so that no traffic 

plies on freshly laid PQC at least for 15 days and shall make adequate arrangement for 

uninterrupted movement of traffic during the progress of work for which no extra shall be payable. 

3) The list of key equipments and key personnel provided in the document is indicative. However, the 

firm shall provide additional man power and machineries to complete the work in stipulated time 

frame in accordance with relevant specifications. 
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General Description of work: 

SECTION 4 

BILL OF QUANTITIES (BOQ) 

……………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………………….. 

  ………….. 

Probable Amount of Contract: 

(Rs. In Figure) ……………………………………………………………………….…………… 

(Rs. In Words) ……………………………………………………………………………………. 

 

 

 

 
S. No. 

Particulars of Item of 

Work 
Quantity Unit Rate 

Amount 

(in figure) 

Amount 

(in words) 
Remarks 

I II III IV V VI VII VIII 

        

 

        

 ~       

 Total Amount (Rs. In Figure)    

Total Amount(Rs.In Words) ………………………………………………………. 
_ 

 

 

Registrar, Jiwaji University, Gwalior, 
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SECTION 5 

AGREEMENT FORM 

AGREEMENT 

This agreement, made on the ................... between Registrar, Jiwaji University, GwaliorP.W.D. 

DIVISION 1 GWALIOR(name and address of Employer) (hereinafter called " the Employer) and .................... 

(name and address of contractor) hereinafter called "the Contractor" of the other part. 

 

Whereas the Employer is desirous that the-------------------------------------------------------------------------- 

------------------------.(name and identification number of Contract) (hereinafter called "the Works") and the 

,Employer has accepted the Bid by the Contractor for the execution and completion of such Works and the 

remedying of any defects therein, at a cost of Rs.................... 

NOW THIS AGREEMENT WITNESSED as follows: 

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned 

to them in the conditions of contract hereinafter referred to and they shall be deemed to form and 

be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works 

and remedy any defects therein in conformity in all aspects with the provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein Contract Price or such other sum 

as may become payable under the provisions of the Contract at the times and in the manner 

prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz. 

i. letter of Acceptance 

ii. Contractor's Bid 

iii. Condition of Contract: General and Special 

iv. Contract Data v. Bid Data vi. Drawings 

vii. Bill of Quantities and 

viii. Any other documents listed in the Contract Data as forming part of the Contract. 

In witnessed whereof the parties there to have caused this Agreement to be executed the day and 

year first before written. 

The Common Seal of was hereunto affixed in the 

presence of: 

Signed, Sealed and Delivered by the said    

  in the presence of: 

 
Registrar, Jiwaji University, Gwalior 

UNIVERSITY ENGINEER Binding Signature of Contractor 
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Schedule of Quantity 
 

Name of work-:Transformer Repairing & Winding Work 500 KVA (33x.4 KV) at 

Jiwaji university Gwalior. 
S. No. Particular Qty Rate Unit Amount 

1. Replacement of HV windings 
after giving credit of scraped 
old material 

160 Kg.  Kg.  

2. Replacement of LV windings 
after giving credit of scraped 
old material 

150 Kg.  Kg.  

3. Replacement of HV metal part 
after giving credit of scraped 
old material 

03  Each  

4. Replacement of HV bushing 03  Each  

5. New EHV grade II 
Transformer oil achieving 60 
KV BDV 

565 Ltr.  Ltr.  

6. Miscellaneous insulating 
materials like bakelite etc. & 
complete cork packing 

01 Job  Job  

7. All Labour charges, Lifting 
and re-fitting repaired 
transformer at site and 
complete with testing and 
charging 

01 Job  Job  

 
UNIVERSITY ENGINEER 

JIWAJI UNIVERSITY, GWALIOR 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature Not Verified 
Digitally signed by SADHNA SHARMA 
Date: 2023.05.13 16:39:44 IST 
Location: Madhya Pradesh-MP 


